
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  001  1 
 

     Bid  Order:  001                         Contract ID:  01-0802-198                 Primary County:  ADAIR 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   COHRON, A.M. & SON, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  ISSN-080-2(198)85--1T-01 
      Work Type:  BRIDGE REPLACEMENT - STEEL GIRDER 
         County:  ADAIR              Prj Awd Amt: $1,640,110.28 
          Route:  I-80 
       Location:  I-80 OVER MIDDLE RIVER 
                  1.4 MILES WEST OF IA 25 (WBL) 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                      PLUS          ITEM              TOTAL         % OVER 
  RANK      VENDOR NO./NAME                                           TIME:          BID               BID          LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1  CO040          A.M. COHRON & SON, INC.                                $  1,640,110.28    $  1,910,110.28    100.00  % 
   2  CH320          CHRISTENSEN BROS., INC.                                $  1,715,621.81    $  1,985,621.81    103.95  % 
   3  GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.             $  2,022,291.75    $  2,292,291.75    120.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  2 

 
     Bid Order:  001                             Contract ID:  01-0802-198                   Primary County:  ADAIR 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) CH320               |(   3  ) GO020 
                                          |COHRON, A.M. & SON, INC.     |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 210; A 220'-0 X 40'-0 ROLLED STEEL BEAM BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          3351.000  CY   |      10.40000       34850.40|      10.40000       34850.40|       4.75000       15917.25 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   45000.00000       45000.00|   75000.00000       75000.00|  200000.00000      200000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           256.400  CY   |       7.28000        1866.59|      30.00000        7692.00|      30.00000        7692.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000           213.700  CY   |      95.00000       20301.50|     100.00000       21370.00|     300.00000       64110.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2403-0100010           541.800  CY   |     392.17000      212477.71|     360.00000      195048.00|     490.00000      265482.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000         27088.000  LB   |       0.87000       23566.56|       0.80000       21670.40|       0.83000       22483.04 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        102400.000  LB   |       0.88000       90112.00|       0.80000       81920.00|       0.84000       86016.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2408-7800000        233533.000  LB   |       1.32000      308263.56|       1.40000      326946.20|       1.35000      315269.55 
  STRUCTURAL STEEL                        |                             |                             | 
0090 2414-6424038           474.900  LF   |      65.94000       31314.91|      60.00000       28494.00|      80.00000       37992.00 

  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0100 2501-0201057          3210.000  LF   |      36.00000      115560.00|      40.00000      128400.00|      46.00000      147660.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0110 2501-6335010           180.000  LF   |      21.14000        3805.20|      50.00000        9000.00|      28.00000        5040.00 
  PREBORED HOLES                          |                             |                             | 
0120 2507-3250005          2135.000  SY   |       1.68000        3586.80|       2.25000        4803.75|       3.00000        6405.00 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061          1870.000  TON  |      51.58000       96454.60|      48.00000       89760.00|      44.00000       82280.00 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2520-3350015             1.000  EACH |    3804.55000        3804.55|    5500.00000        5500.00|    4500.00000        4500.00 
  FIELD OFFICE                            |                             |                             | 
0150 2526-8285000                    LUMP |    5000.00000        5000.00|    6000.00000        6000.00|    5000.00000        5000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0160 2533-4980005                    LUMP |  110965.32000      110965.32|  150000.00000      150000.00|  200000.00000      200000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,106,929.70|           $     1,186,454.75|           $     1,465,846.84 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0170 2101-0850001             0.030  ACRE |   79000.00000        2370.00|   79000.00000        2370.00|   40000.00000        1200.00 
  CLEARING AND GRUBBING                   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  3 

 
     Bid Order:  001                             Contract ID:  01-0802-198                   Primary County:  ADAIR 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) CH320               |(   3  ) GO020 
                                          |COHRON, A.M. & SON, INC.     |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2102-0425070          1450.000  TON  |      23.00000       33350.00|      24.00000       34800.00|      24.00000       34800.00 
  SPECIAL BACKFILL                        |                             |                             | 
0190 2102-2625000           640.000  CY   |      12.85000        8224.00|      18.00000       11520.00|      15.00000        9600.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0200 2102-2710070          1629.000  CY   |       6.65000       10832.85|       6.75000       10995.75|       8.00000       13032.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0210 2115-0100000           140.000  CY   |      49.00000        6860.00|      50.00000        7000.00|      50.00000        7000.00 
  MODIFIED SUBBASE                        |                             |                             | 
0220 2122-5190501            57.500  SY   |     130.00000        7475.00|     125.00000        7187.50|     175.00000       10062.50 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0230 2213-2713300           493.000  CY   |       6.80000        3352.40|       7.00000        3451.00|       8.00000        3944.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0240 2301-0690200           482.400  SY   |     148.00000       71395.20|     175.00000       84420.00|     175.00000       84420.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0250 2301-6911722                    LUMP |     784.17000         784.17|    1000.00000        1000.00|     500.00000         500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 

0260 2304-0100000          2740.000  SY   |      54.00000      147960.00|      57.00000      156180.00|      55.00000      150700.00 
  DETOUR PAVEMENT                         |                             |                             | 
0270 2412-0000100          1364.800  SY   |       3.53000        4817.74|       2.50000        3412.00|       3.00000        4094.40 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0280 2416-0100024             1.000  EACH |    1100.00000        1100.00|    1100.00000        1100.00|    1500.00000        1500.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0290 2416-1180024             4.000  LF   |     118.00000         472.00|     118.00000         472.00|      75.00000         300.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0300 2417-1040015           268.000  LF   |      24.25000        6499.00|      25.00000        6700.00|      23.00000        6164.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0310 2417-2307030           116.000  LF   |     101.00000       11716.00|     101.00000       11716.00|     140.00000       16240.00 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 

  30 IN., W/6 IN. GRATE                   |                             |                             | 
0320 2417-5895015             2.000  EACH |    1200.00000        2400.00|    1200.00000        2400.00|    1000.00000        2000.00 
  BEVELED PIPE AND GUARD, 15 INCH         |                             |                             | 
0330 2502-8212204            20.000  LF   |      41.00000         820.00|      41.00000         820.00|       3.00000          60.00 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0340 2502-8220196             2.000  EACH |     390.00000         780.00|     390.00000         780.00|     200.00000         400.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
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     Bid Order:  001                             Contract ID:  01-0802-198                   Primary County:  ADAIR 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) CH320               |(   3  ) GO020 
                                          |COHRON, A.M. & SON, INC.     |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2505-4008120           196.000  LF   |       5.50000        1078.00|       4.00000         784.00|       3.00000         588.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0360 2505-4008300           312.500  LF   |      14.00000        4375.00|      14.00000        4375.00|      14.00000        4375.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0370 2505-4008400             3.000  EACH |    1525.00000        4575.00|    1525.00000        4575.00|    1525.00000        4575.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0380 2505-4021010             3.000  EACH |     175.00000         525.00|     175.00000         525.00|     175.00000         525.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0390 2505-4021700             3.000  EACH |    2000.00000        6000.00|    2000.00000        6000.00|    2000.00000        6000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0400 2510-6745850          2106.600  SY   |      11.45000       24120.57|       5.50000       11586.30|      10.00000       21066.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0410 2518-0470005             1.000  EACH |    3300.00000        3300.00|    3400.00000        3400.00|    3400.00000        3400.00 
  CROSSOVER BARRICADE                     |                             |                             | 
0420 2518-6765001             1.000  EACH |    2500.00000        2500.00|     750.00000         750.00|     750.00000         750.00 
  REMOVE AND REINSTALL CROSSOVER          |                             |                             | 
  BARRICADES                              |                             |                             | 
0430 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 

  SAFETY CLOSURE                          |                             |                             | 
0440 2519-3500096           407.600  LF   |       9.00000        3668.40|      10.00000        4076.00|      10.00000        4076.00 
  DEER FENCE, 96 IN.                      |                             |                             | 
0450 2519-3600221            17.000  EACH |     175.00000        2975.00|     200.00000        3400.00|     200.00000        3400.00 
  DEER FENCE BRACE PANELS                 |                             |                             | 
0460 2519-4200030            40.000  LF   |      16.00000         640.00|      15.00000         600.00|      15.00000         600.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  DEER                                    |                             |                             | 
0470 2519-4200130           368.000  LF   |       4.00000        1472.00|       4.00000        1472.00|       4.00000        1472.00 
  REMOVAL OF FENCE, DEER                  |                             |                             | 
0480 2524-6765015             2.000  EACH |     125.00000         250.00|     125.00000         250.00|      15.00000          30.00 
  REMOVE AND REINSTALL DELINEATOR POSTS   |                             |                             | 
0490 2527-9263005           228.000  EACH |       2.75000         627.00|       2.15000         490.20|       2.15000         490.20 
  RAISED PAVEMENT MARKERS                 |                             |                             | 

0500 2527-9263109           153.550  STA  |      23.00000        3531.65|      29.48000        4526.65|      29.48000        4526.65 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0510 2527-9263130           269.290  STA  |      95.00000       25582.55|      91.00000       24505.39|      91.00000       24505.39 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0520 2527-9263137             8.000  EACH |     100.00000         800.00|      55.00000         440.00|      55.00000         440.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
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     Bid Order:  001                             Contract ID:  01-0802-198                   Primary County:  ADAIR 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) CH320               |(   3  ) GO020 
                                          |COHRON, A.M. & SON, INC.     |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2527-9263180           153.810  STA  |      15.00000        2307.15|      21.29000        3274.61|      21.29000        3274.61 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0540 2527-9263190             8.000  EACH |      75.00000         600.00|      55.00000         440.00|      55.00000         440.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 

0550 2528-4983200             1.000  CDAY |    1150.00000        1150.00|     925.00000         925.00|     925.00000         925.00 
  MONITORING WITH INCIDENT RESPONSE       |                             |                             | 
0560 2528-8400048           350.000  LF   |      23.49000        8221.50|      12.00000        4200.00|      25.00000        8750.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0570 2528-8400055             2.000  EACH |    2700.00000        5400.00|    2000.00000        4000.00|    2000.00000        4000.00 
  TEMPORARY TO PERMANENT BARRIER          |                             |                             | 
  CONNECTION                              |                             |                             | 
0580 2528-8400157             4.000  EACH |    3500.00000       14000.00|    3750.00000       15000.00|    3750.00000       15000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0590 2528-8445110                    LUMP |   28000.00000       28000.00|   18490.00000       18490.00|   25000.00000       25000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0600 2551-0000110             2.000  EACH |    1650.00000        3300.00|    1200.00000        2400.00|    1200.00000        2400.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0610 2551-0000130             2.000  EACH |   11500.00000       23000.00|   10750.00000       21500.00|   11515.00000       23030.00 
  TEMP CRASH CUSHION, SEVERE USE (SU)     |                             |                             | 

0620 2601-2634100             0.580  ACRE |     700.00000         406.00|     700.00000         406.00|     700.00000         406.00 
  MULCHING                                |                             |                             | 
0630 2601-2636043             0.580  ACRE |    3002.00000        1741.16|    3002.00000        1741.16|    3002.00000        1741.16 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0640 2602-0000020          1230.000  LF   |       1.90000        2337.00|       1.90000        2337.00|       1.90000        2337.00 
  SILT FENCE                              |                             |                             | 
0650 2602-0000060          1230.000  LF   |       0.30000         369.00|       0.30000         369.00|       0.30000         369.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0660 2602-0000090          1230.000  LF   |       0.20000         246.00|       1.00000        1230.00|       0.50000         615.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       498,706.34|           $       494,792.56|           $       515,523.91 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 1: PCC SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 

0670 2122-5190007           715.700  SY   |      45.00000       32206.50|                             |      50.00000       35785.00 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0680 2548-0000200             3.760  STA  |     500.00000        1880.00|                             |    1100.00000        4136.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $        34,086.50|           $                 |           $        39,921.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 2: HMA SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
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     Bid Order:  001                             Contract ID:  01-0802-198                   Primary County:  ADAIR 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) CH320               |(   3  ) GO020 
                                          |COHRON, A.M. & SON, INC.     |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2122-5500080           715.700  SY   |                             |      40.00000       28628.00| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0700 2548-0000100             3.760  STA  |                             |    1100.00000        4136.00| 

  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0710 2548-0000110             4.070  GAL  |                             |     150.00000         610.50| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $        33,374.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   NON-PARTICIPATING 
                                          |                             |                             | 
0720 2555-0000010                    LUMP |     387.74000         387.74|    1000.00000        1000.00|    1000.00000        1000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $           387.74|           $         1,000.00|           $         1,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,640,110.28|           $     1,715,621.81|           $     2,022,291.75 
==================================================================================================================================== 

     COST PLUS TIME TOTALS                |           $     1,910,110.28|           $     1,985,621.81 |          $     2,292,291.75 
==================================================================================================================================== 
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     Bid  Order:  002                         Contract ID:  12-6955-603                 Primary County:  BUTLER 
   Letting Date:  110119     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  AWARD RECOMMENDED   to   MINNOWA CONSTR., INC. 
Contract Period:  130 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  BRM-6955(603)--8N-12 
      Work Type:  RECONSTRUCTION - BRIDGE DECK REPLACEMENT 
         County:  BUTLER             Prj Awd Amt: $1,744,184.87 
          Route:  CHERRY STREET 
       Location:  OVER SHELL ROCK RIVER IN CITY OF SHELL ROCK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      MINNOWA CONSTRUCTION,INC. 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI900          MINNOWA CONSTRUCTION,INC.                                                  $  1,744,184.87     100.00  % 
   2   TA060          TAYLOR CONSTRUCTION, INC.                                                  $  1,984,632.28     113.78  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $  2,009,271.96     115.19  % 
   4   CR120          CRAMER AND ASSOC., INC.                                                    $  2,112,307.96     121.10  % 
   5   DU122          DUININCK, INC.                                                             $  2,220,262.05     127.29  % 
   6   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  2,629,574.51     150.76  % 
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     Bid Order:  002                             Contract ID:  12-6955-603                   Primary County:  BUTLER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI900               |(   2  ) TA060               |(   3  ) PE320 
                                          |MINNOWA CONSTR., INC.        |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 254'-0 X 32'-0 BRIDGE DECK REPLACEMENT 
                                          |                             |                             | 
0010 2104-2710020            80.000  CY   |      10.00000         800.00|      50.00000        4000.00|      25.00000        2000.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6750001                    LUMP |   90000.00000       90000.00|  145000.00000      145000.00|   85000.00000       85000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0030 2402-2720000          1903.000  CY   |      10.00000       19030.00|      50.00000       95150.00|      45.00000       85635.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           808.300  CY   |     500.00000      404150.00|     650.00000      525395.00|     650.00000      525395.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2403-7302000           598.300  SY   |      33.10000       19803.73|      24.50000       14658.35|      26.31000       15741.27 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0060 2404-7775000          9379.000  LB   |       0.90000        8441.10|       1.00000        9379.00|       4.85000       45488.15 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        227582.000  LB   |       0.90000      204823.80|       1.10000      250340.20|       0.78000      177513.96 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2413-1200000           231.000  LF   |     140.00000       32340.00|     110.00000       25410.00|     150.00000       34650.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 

0090 2413-1200100           231.000  LF   |      40.00000        9240.00|      25.00000        5775.00|      35.00000        8085.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0100 2414-6424119           719.680  LF   |     170.00000      122345.60|     165.00000      118747.20|     180.00000      129542.40 
  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0110 2414-6445100           687.710  LF   |      92.50000       63613.18|      88.50000       60862.34|      92.50000       63613.18 
  STRUCTURAL STEEL PEDESTRIAN HAND        |                             |                             | 
  RAILING 1FT-10IN HEIGHT                 |                             |                             | 
0120 2414-6445100           702.460  LF   |     126.00000       88509.96|     125.20000       87947.99|     126.00000       88509.96 
  STRUCTURAL STEEL PEDESTRIAN HAND        |                             |                             | 
  RAILING 4FT-6IN HEIGHT                  |                             |                             | 
0130 2426-6772016           600.000  SF   |     150.00000       90000.00|      75.00000       45000.00|     185.00000      111000.00 
  CONCRETE REPAIR                         |                             |                             | 
0140 2427-0686010                    LUMP |   25000.00000       25000.00|   15000.00000       15000.00|   18500.00000       18500.00 
  BRIDGE CLEANING                         |                             |                             | 

0150 2507-3250005           180.000  SY   |       3.00000         540.00|       3.00000         540.00|       2.50000         450.00 
  ENGINEERING FABRIC                      |                             |                             | 
0160 2507-6800061           127.000  TON  |      45.00000        5715.00|      40.00000        5080.00|      32.50000        4127.50 
  REVETMENT, CLASS E                      |                             |                             | 
0170 2523-0000100             3.000  EACH |    2400.00000        7200.00|    3000.00000        9000.00|    2400.00000        7200.00 
  LIGHTING POLES                          |                             |                             | 
0180 2523-0000200           320.000  LF   |      21.00000        6720.00|      21.00000        6720.00|      21.00000        6720.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 
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                                          |(   1  ) MI900               |(   2  ) TA060               |(   3  ) PE320 
                                          |MINNOWA CONSTR., INC.        |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2526-8285000                    LUMP |    7000.00000        7000.00|   15000.00000       15000.00|   11000.00000       11000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0200 2528-8445110                    LUMP |    6000.00000        6000.00|    5460.00000        5460.00|    9270.00000        9270.00 
  TRAFFIC CONTROL                         |                             |                             | 

0210 2533-4980005                    LUMP |  205000.00000      205000.00|  120000.00000      120000.00|  182000.00000      182000.00 
  MOBILIZATION                            |                             |                             | 
0220 2599-9999005            10.000  EACH |     800.00000        8000.00|    1500.00000       15000.00|     780.00000        7800.00 
  ('EACH' ITEM) CASTING, SW-601 TYPE D,   |                             |                             | 
  FURNISH AND                             |                             |                             | 
0230 2599-9999009           300.000  LF   |      65.00000       19500.00|      65.00000       19500.00|     104.00000       31200.00 
  ('LINEAR FEET' ITEM) EPOXY CRACK        |                             |                             | 
  INJECTION                               |                             |                             | 
0240 2599-9999010                    LUMP |   35000.00000       35000.00|   65000.00000       65000.00|   99500.00000       99500.00 
  ('LUMP SUM' ITEM) VIBRATION MONITORING  |                             |                             | 
     SECTION TOTALS                       |           $     1,478,772.37|           $     1,663,965.08|           $     1,749,941.42 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0250 2101-0850002             6.700  UNIT |      50.00000         335.00|     500.00000        3350.00|      95.00000         636.50 

  CLEARING AND GRUBBING                   |                             |                             | 
0260 2102-2710070           528.000  CY   |       6.00000        3168.00|      25.00000       13200.00|      15.00000        7920.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0270 2107-0875000           450.000  CY   |       3.00000        1350.00|      25.00000       11250.00|       5.50000        2475.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0280 2213-6745500            12.200  STA  |     500.00000        6100.00|    1000.00000       12200.00|     250.00000        3050.00 
  REMOVAL OF CURB                         |                             |                             | 
0290 2301-0685550           546.200  SY   |     170.00000       92854.00|     180.00000       98316.00|     165.00000       90123.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0300 2301-1032080          1253.200  SY   |      50.00000       62660.00|      43.75000       54827.50|      40.50000       50754.60 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 

0310 2315-8275025            13.000  TON  |      40.00000         520.00|      60.00000         780.00|      35.00000         455.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0320 2402-2720000             8.000  CY   |      50.00000         400.00|      25.00000         200.00|      37.00000         296.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0330 2403-0100000             1.400  CY   |     700.00000         980.00|     400.00000         560.00|    1000.00000        1400.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
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     Bid Order:  002                             Contract ID:  12-6955-603                   Primary County:  BUTLER 
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                                          |(   1  ) MI900               |(   2  ) TA060               |(   3  ) PE320 
                                          |MINNOWA CONSTR., INC.        |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2404-7775000            20.000  LB   |       5.00000         100.00|      12.00000         240.00|       1.50000          30.00 
  REINFORCING STEEL                       |                             |                             | 
0350 2416-0100030             1.000  EACH |    1000.00000        1000.00|    1450.00000        1450.00|    2750.00000        2750.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 

0360 2435-0250100             2.000  EACH |    3000.00000        6000.00|    3050.00000        6100.00|    3250.00000        6500.00 
  INTAKE, SW-501                          |                             |                             | 
0370 2435-0250300             2.000  EACH |    4000.00000        8000.00|    4350.00000        8700.00|    4100.00000        8200.00 
  INTAKE, SW-503                          |                             |                             | 
0380 2435-0600010             1.000  EACH |     400.00000         400.00|     550.00000         550.00|     600.00000         600.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0390 2503-0114215            72.000  LF   |      50.00000        3600.00|      70.00000        5040.00|      57.50000        4140.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0400 2503-0114218            54.000  LF   |      60.00000        3240.00|      62.00000        3348.00|      60.00000        3240.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0410 2503-0114224            10.000  LF   |      80.00000         800.00|     101.00000        1010.00|      70.00000         700.00 

  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0420 2503-0114230            68.000  LF   |      90.00000        6120.00|      75.00000        5100.00|      80.00000        5440.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0430 2503-0200036           257.000  LF   |      15.00000        3855.00|      15.00000        3855.00|      23.50000        6039.50 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0440 2510-6745850          2261.000  SY   |       6.00000       13566.00|      15.00000       33915.00|       3.75000        8478.75 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0450 2510-6750600             5.000  EACH |     750.00000        3750.00|     500.00000        2500.00|    1200.00000        6000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 

0460 2511-6745900           575.000  SY   |       5.00000        2875.00|      15.00000        8625.00|       4.00000        2300.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0470 2511-7526004           278.000  SY   |      32.00000        8896.00|      32.50000        9035.00|      40.00000       11120.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0480 2511-7526006            17.800  SY   |      50.00000         890.00|      54.00000         961.20|      45.00000         801.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0490 2511-7526008           169.900  SY   |      60.00000       10194.00|      63.50000       10788.65|      50.00000        8495.00 
  SIDEWALK, P.C. CONCRETE, 8 IN.          |                             |                             | 
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     Bid Order:  002                             Contract ID:  12-6955-603                   Primary County:  BUTLER 
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==================================================================================================================================== 
                                          |(   1  ) MI900               |(   2  ) TA060               |(   3  ) PE320 
                                          |MINNOWA CONSTR., INC.        |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2511-7528100            92.000  SF   |      35.00000        3220.00|      29.00000        2668.00|      27.00000        2484.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0510 2512-1859000            36.000  LF   |      25.00000         900.00|      34.00000        1224.00|      26.00000         936.00 
  CURB, SPECIAL, AS PER PLAN              |                             |                             | 

0520 2515-2475008            41.400  SY   |      60.00000        2484.00|      51.75000        2142.45|      50.00000        2070.00 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0530 2515-6745600            93.000  SY   |       7.00000         651.00|      25.00000        2325.00|       4.00000         372.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0540 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     150.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0550 2527-9263109            19.620  STA  |     100.00000        1962.00|      95.00000        1863.90|     121.20000        2377.94 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0560 2599-9999009            70.000  LF   |       0.50000          35.00|       0.50000          35.00|       0.50000          35.00 
  ('LINEAR FEET' ITEM) CLEAN OUT OF       |                             |                             | 
  FILTER SOCK                             |                             |                             | 
0570 2599-9999009            70.000  LF   |       3.00000         210.00|       3.00000         210.00|       8.50000         595.00 
  ('LINEAR FEET' ITEM) FILTER SOCK        |                             |                             | 
0580 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00|     700.00000         350.00 

  MULCHING                                |                             |                             | 
0590 2601-2636044             0.200  ACRE |     800.00000         160.00|     800.00000         160.00|    9150.00000        1830.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0600 2601-2639010            35.000  SQ   |      40.00000        1400.00|      40.00000        1400.00|      95.00000        3325.00 
  SODDING                                 |                             |                             | 
0610 2601-2642100             0.300  ACRE |     450.00000         135.00|     450.00000         135.00|     800.00000         240.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0620 2601-2643110            74.000  MGAL |      60.00000        4440.00|      60.00000        4440.00|      60.00000        4440.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0630 2601-2643300            20.000  EACH |     350.00000        7000.00|     350.00000        7000.00|     350.00000        7000.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0640 2602-0000020            75.000  LF   |       4.50000         337.50|       4.50000         337.50|       8.50000         637.50 

  SILT FENCE                              |                             |                             | 
0650 2602-0000090            75.000  LF   |       1.00000          75.00|       1.00000          75.00|       1.25000          93.75 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       265,412.50|           $       320,667.20|           $       259,330.54 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,744,184.87|           $     1,984,632.28|           $     2,009,271.96 
==================================================================================================================================== 
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     Bid Order:  002                             Contract ID:  12-6955-603                   Primary County:  BUTLER 
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==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) DU122               |(   6  ) IO081 
                                          |CRAMER AND ASSOC., INC.      |DUININCK, INC.               |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 254'-0 X 32'-0 BRIDGE DECK REPLACEMENT 
                                          |                             |                             | 
0010 2104-2710020            80.000  CY   |      45.00000        3600.00|      10.30000         824.00|      30.00000        2400.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6750001                    LUMP |   95000.00000       95000.00|  232650.00000      232650.00|  275000.00000      275000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0030 2402-2720000          1903.000  CY   |      36.00000       68508.00|      30.00000       57090.00|     125.00000      237875.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           808.300  CY   |     950.00000      767885.00|     880.00000      711304.00|     850.00000      687055.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2403-7302000           598.300  SY   |      24.50000       14658.35|      32.00000       19145.60|      26.31000       15741.27 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0060 2404-7775000          9379.000  LB   |       1.00000        9379.00|       1.10000       10316.90|       1.10000       10316.90 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        227582.000  LB   |       0.83000      188893.06|       1.10000      250340.20|       1.05000      238961.10 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2413-1200000           231.000  LF   |     130.00000       30030.00|     135.00000       31185.00|     150.00000       34650.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 

0090 2413-1200100           231.000  LF   |      36.00000        8316.00|      21.00000        4851.00|      30.00000        6930.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0100 2414-6424119           719.680  LF   |      95.00000       68369.60|      85.00000       61172.80|     175.00000      125944.00 
  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0110 2414-6445100           687.710  LF   |      88.50000       60862.34|      95.00000       65332.45|      98.00000       67395.58 
  STRUCTURAL STEEL PEDESTRIAN HAND        |                             |                             | 
  RAILING 1FT-10IN HEIGHT                 |                             |                             | 
0120 2414-6445100           702.460  LF   |     125.20000       87947.99|     135.00000       94832.10|     135.10000       94902.35 
  STRUCTURAL STEEL PEDESTRIAN HAND        |                             |                             | 
  RAILING 4FT-6IN HEIGHT                  |                             |                             | 
0130 2426-6772016           600.000  SF   |     150.00000       90000.00|     160.00000       96000.00|     155.00000       93000.00 
  CONCRETE REPAIR                         |                             |                             | 
0140 2427-0686010                    LUMP |    2789.00000        2789.00|    8500.00000        8500.00|   50000.00000       50000.00 
  BRIDGE CLEANING                         |                             |                             | 

0150 2507-3250005           180.000  SY   |       5.00000         900.00|       2.00000         360.00|       2.00000         360.00 
  ENGINEERING FABRIC                      |                             |                             | 
0160 2507-6800061           127.000  TON  |      60.00000        7620.00|      33.00000        4191.00|      40.00000        5080.00 
  REVETMENT, CLASS E                      |                             |                             | 
0170 2523-0000100             3.000  EACH |    2400.00000        7200.00|    2400.00000        7200.00|    2400.00000        7200.00 
  LIGHTING POLES                          |                             |                             | 
0180 2523-0000200           320.000  LF   |      21.00000        6720.00|      24.00000        7680.00|      21.00000        6720.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 
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                                          |(   4  ) CR120               |(   5  ) DU122               |(   6  ) IO081 
                                          |CRAMER AND ASSOC., INC.      |DUININCK, INC.               |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2526-8285000                    LUMP |    5800.00000        5800.00|    5800.00000        5800.00|    8138.82000        8138.82 
  CONSTRUCTION SURVEY                     |                             |                             | 
0200 2528-8445110                    LUMP |    5460.00000        5460.00|    5650.00000        5650.00|    6860.16000        6860.16 
  TRAFFIC CONTROL                         |                             |                             | 

0210 2533-4980005                    LUMP |  245000.00000      245000.00|  171180.00000      171180.00|  255000.00000      255000.00 
  MOBILIZATION                            |                             |                             | 
0220 2599-9999005            10.000  EACH |    1300.00000       13000.00|     800.00000        8000.00|    1000.00000       10000.00 
  ('EACH' ITEM) CASTING, SW-601 TYPE D,   |                             |                             | 
  FURNISH AND                             |                             |                             | 
0230 2599-9999009           300.000  LF   |      85.00000       25500.00|      90.00000       27000.00|      69.58000       20874.00 
  ('LINEAR FEET' ITEM) EPOXY CRACK        |                             |                             | 
  INJECTION                               |                             |                             | 
0240 2599-9999010                    LUMP |   32000.00000       32000.00|   52000.00000       52000.00|   56000.00000       56000.00 
  ('LUMP SUM' ITEM) VIBRATION MONITORING  |                             |                             | 
     SECTION TOTALS                       |           $     1,845,438.34|           $     1,932,605.05|           $     2,316,404.18 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0250 2101-0850002             6.700  UNIT |     150.00000        1005.00|     150.00000        1005.00|     180.00000        1206.00 

  CLEARING AND GRUBBING                   |                             |                             | 
0260 2102-2710070           528.000  CY   |      15.00000        7920.00|      15.00000        7920.00|      35.00000       18480.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0270 2107-0875000           450.000  CY   |       5.00000        2250.00|      15.00000        6750.00|       7.50000        3375.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0280 2213-6745500            12.200  STA  |     600.00000        7320.00|     210.00000        2562.00|    1077.05000       13140.01 
  REMOVAL OF CURB                         |                             |                             | 
0290 2301-0685550           546.200  SY   |     170.00000       92854.00|     155.00000       84661.00|     180.00000       98316.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0300 2301-1032080          1253.200  SY   |      43.10000       54012.92|      66.00000       82711.20|      40.50000       50754.60 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 

0310 2315-8275025            13.000  TON  |     100.00000        1300.00|      30.10000         391.30|      69.00000         897.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0320 2402-2720000             8.000  CY   |      45.00000         360.00|      15.00000         120.00|      21.54000         172.32 
  EXCAVATION, CLASS 20                    |                             |                             | 
0330 2403-0100000             1.400  CY   |     525.00000         735.00|    2000.00000        2800.00|     350.00000         490.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
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     Bid Order:  002                             Contract ID:  12-6955-603                   Primary County:  BUTLER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) DU122               |(   6  ) IO081 
                                          |CRAMER AND ASSOC., INC.      |DUININCK, INC.               |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2404-7775000            20.000  LB   |      10.00000         200.00|      16.00000         320.00|       2.00000          40.00 
  REINFORCING STEEL                       |                             |                             | 
0350 2416-0100030             1.000  EACH |     700.00000         700.00|    2500.00000        2500.00|    3500.00000        3500.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 

0360 2435-0250100             2.000  EACH |    2750.00000        5500.00|    2800.00000        5600.00|    4100.00000        8200.00 
  INTAKE, SW-501                          |                             |                             | 
0370 2435-0250300             2.000  EACH |    3750.00000        7500.00|    4000.00000        8000.00|    4250.00000        8500.00 
  INTAKE, SW-503                          |                             |                             | 
0380 2435-0600010             1.000  EACH |    2200.00000        2200.00|     835.00000         835.00|     950.00000         950.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0390 2503-0114215            72.000  LF   |      75.00000        5400.00|      63.00000        4536.00|     148.00000       10656.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0400 2503-0114218            54.000  LF   |      55.00000        2970.00|      68.00000        3672.00|      92.00000        4968.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0410 2503-0114224            10.000  LF   |     135.00000        1350.00|      80.00000         800.00|     220.00000        2200.00 

  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0420 2503-0114230            68.000  LF   |      90.00000        6120.00|     105.00000        7140.00|     145.00000        9860.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0430 2503-0200036           257.000  LF   |      11.50000        2955.50|      10.00000        2570.00|      27.00000        6939.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0440 2510-6745850          2261.000  SY   |       9.00000       20349.00|       4.75000       10739.75|       7.00000       15827.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0450 2510-6750600             5.000  EACH |     400.00000        2000.00|     350.00000        1750.00|     500.00000        2500.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 

0460 2511-6745900           575.000  SY   |       5.00000        2875.00|       6.25000        3593.75|      13.00000        7475.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0470 2511-7526004           278.000  SY   |      36.00000       10008.00|      41.00000       11398.00|      40.00000       11120.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0480 2511-7526006            17.800  SY   |      40.00000         712.00|      50.00000         890.00|      45.00000         801.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0490 2511-7526008           169.900  SY   |      42.00000        7135.80|      60.00000       10194.00|      50.00000        8495.00 
  SIDEWALK, P.C. CONCRETE, 8 IN.          |                             |                             | 
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     Bid Order:  002                             Contract ID:  12-6955-603                   Primary County:  BUTLER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) DU122               |(   6  ) IO081 
                                          |CRAMER AND ASSOC., INC.      |DUININCK, INC.               |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2511-7528100            92.000  SF   |      22.50000        2070.00|      35.00000        3220.00|      27.00000        2484.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0510 2512-1859000            36.000  LF   |      15.00000         540.00|      22.00000         792.00|      26.00000         936.00 
  CURB, SPECIAL, AS PER PLAN              |                             |                             | 

0520 2515-2475008            41.400  SY   |      40.00000        1656.00|      65.00000        2691.00|      50.00000        2070.00 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0530 2515-6745600            93.000  SY   |       5.00000         465.00|       8.50000         790.50|      24.00000        2232.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0540 2518-6910000             4.000  EACH |     100.00000         400.00|     150.00000         600.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0550 2527-9263109            19.620  STA  |      95.00000        1863.90|     100.00000        1962.00|      95.00000        1863.90 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0560 2599-9999009            70.000  LF   |       0.50000          35.00|       0.50000          35.00|       2.00000         140.00 
  ('LINEAR FEET' ITEM) CLEAN OUT OF       |                             |                             | 
  FILTER SOCK                             |                             |                             | 
0570 2599-9999009            70.000  LF   |       3.00000         210.00|       3.00000         210.00|       3.00000         210.00 
  ('LINEAR FEET' ITEM) FILTER SOCK        |                             |                             | 
0580 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00|     700.00000         350.00 

  MULCHING                                |                             |                             | 
0590 2601-2636044             0.200  ACRE |     800.00000         160.00|     800.00000         160.00|     800.00000         160.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0600 2601-2639010            35.000  SQ   |      40.00000        1400.00|      40.00000        1400.00|      40.00000        1400.00 
  SODDING                                 |                             |                             | 
0610 2601-2642100             0.300  ACRE |     450.00000         135.00|     450.00000         135.00|     450.00000         135.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0620 2601-2643110            74.000  MGAL |      60.00000        4440.00|      60.00000        4440.00|      60.00000        4440.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0630 2601-2643300            20.000  EACH |     350.00000        7000.00|     350.00000        7000.00|     350.00000        7000.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0640 2602-0000020            75.000  LF   |       4.50000         337.50|       4.50000         337.50|       4.50000         337.50 

  SILT FENCE                              |                             |                             | 
0650 2602-0000090            75.000  LF   |       1.00000          75.00|       1.00000          75.00|       2.00000         150.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       266,869.62|           $       287,657.00|           $       313,170.33 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,112,307.96|           $     2,220,262.05|           $     2,629,574.51 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  003  1 
 

     Bid  Order:  003                         Contract ID:  15-0802-219                 Primary County:  CASS 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   COHRON, A.M. & SON, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  ISSN-080-2(194)69--1T-15                               Project:  ISSN-080-2(219)69--1T-15 
      Work Type:  BRIDGE REPLACEMENT - PPCB                            Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  CASS               Prj Awd Amt: $1,063,616.30           County:  CASS               Prj Awd Amt: $1,090,721.27 
          Route:  I-80                                                     Route:  I-80 
       Location:  I-80 EASTBOUND OVER CROOKED CREEK                     Location:  I-80 WESTBOUND OVER CROOKED CREEK 
                  1.6 MILES WEST OF JCT. IA 148                                    1.6 MILES WEST OF JCT. IA 148 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                      PLUS          ITEM              TOTAL         % OVER 
  RANK      VENDOR NO./NAME                                           TIME:          BID               BID          LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1  CO040          A.M. COHRON & SON, INC.                                $  2,154,337.57    $  2,694,337.57    100.00  % 
   2  CH320          CHRISTENSEN BROS., INC.                                $  2,432,518.05    $  2,972,518.05    110.32  % 
   3  GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.             $  2,746,652.46    $  3,286,652.46    121.98  % 
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     Bid Order:  003                             Contract ID:  15-0802-219                   Primary County:  CASS 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) CH320               |(   3  ) GO020 
                                          |COHRON, A.M. & SON, INC.     |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 111; A 199'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BRIDGE                     ISSN-080-2(194)69--IT-1 
                                          |                             |                             | 
0010 2104-2710020          2318.000  CY   |       7.29000       16898.22|       7.50000       17385.00|       4.00000        9272.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   60000.00000       60000.00|   75000.00000       75000.00|  125000.00000      125000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2401-6750001                    LUMP |    2500.00000        2500.00|   10000.00000       10000.00|    5000.00000        5000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0040 2402-2720000           192.000  CY   |      15.00000        2880.00|      25.00000        4800.00|      35.00000        6720.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100010           401.200  CY   |     401.85000      161222.22|     380.00000      152456.00|     525.00000      210630.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000          7170.000  LB   |       0.77000        5520.90|       0.80000        5736.00|       0.88000        6309.60 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005         97068.000  LB   |       0.82000       79595.76|       0.85000       82507.80|       0.93000       90273.24 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2407-0562850            10.000  EACH |    8500.00000       85000.00|    8000.00000       80000.00|    8500.00000       85000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTB50                         |                             |                             | 

0090 2407-0562895             5.000  EACH |   20836.98000      104184.90|   17000.00000       85000.00|   17500.00000       87500.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTB95                         |                             |                             | 
0100 2408-7800000          5589.000  LB   |       2.43000       13581.27|       4.00000       22356.00|       4.00000       22356.00 
  STRUCTURAL STEEL                        |                             |                             | 
0110 2414-6424038           432.900  LF   |      62.88000       27220.75|      65.00000       28138.50|      65.00000       28138.50 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0120 2501-0201057           980.000  LF   |      36.00000       35280.00|      44.00000       43120.00|      45.00000       44100.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0130 2501-0201473          1820.000  LF   |      46.00000       83720.00|      52.00000       94640.00|      54.00000       98280.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0140 2501-5478073           488.000  LF   |      62.26000       30382.88|     130.00000       63440.00|      65.00000       31720.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 

0150 2501-6335010           140.000  LF   |      29.64000        4149.60|      50.00000        7000.00|      26.00000        3640.00 
  PREBORED HOLES                          |                             |                             | 
0160 2507-3250005          2070.000  SY   |       1.63000        3374.10|       2.50000        5175.00|       3.00000        6210.00 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800061          1775.000  TON  |      49.47000       87809.25|      55.00000       97625.00|      52.00000       92300.00 
  REVETMENT, CLASS E                      |                             |                             | 
0180 2526-8285000                    LUMP |    5200.00000        5200.00|    6500.00000        6500.00|    7000.00000        7000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
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     Bid Order:  003                             Contract ID:  15-0802-219                   Primary County:  CASS 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) CH320               |(   3  ) GO020 
                                          |COHRON, A.M. & SON, INC.     |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2533-4980005                    LUMP |   86600.00000       86600.00|  120000.00000      120000.00|  200000.00000      200000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       895,119.85|           $     1,000,879.30|           $     1,159,449.34 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS                                                               ISSN-080-02(194)69--IT-15 
                                          |                             |                             | 
0200 2102-2710070           472.000  CY   |       8.52000        4021.44|      20.00000        9440.00|      12.00000        5664.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0210 2115-0100000           124.000  CY   |      57.26000        7100.24|      85.00000       10540.00|      54.00000        6696.00 
  MODIFIED SUBBASE                        |                             |                             | 
0220 2122-5190501            59.600  SY   |     125.00000        7450.00|     125.00000        7450.00|      62.00000        3695.20 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0230 2301-0690200           533.500  SY   |     148.00000       78958.00|     175.00000       93362.50|     155.00000       82692.50 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0240 2301-6911722                    LUMP |     800.00000         800.00|     100.00000         100.00|     400.00000         400.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 

0250 2401-6750001                    LUMP |    1115.20000        1115.20|   10000.00000       10000.00|    5000.00000        5000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0260 2412-0000100          1314.200  SY   |       3.09000        4060.88|       2.50000        3285.50|       3.00000        3942.60 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0270 2505-4008120           184.000  LF   |       2.89000         531.76|       3.50000         644.00|       5.00000         920.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0280 2505-4008300           234.500  LF   |      16.00000        3752.00|      16.00000        3752.00|      22.35000        5241.08 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0290 2505-4008400             2.000  EACH |    1650.00000        3300.00|    1650.00000        3300.00|    1450.00000        2900.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0300 2505-4021010             2.000  EACH |     165.00000         330.00|     165.00000         330.00|     300.00000         600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0310 2505-4021700             2.000  EACH |    1650.00000        3300.00|    1650.00000        3300.00|    1850.00000        3700.00 

  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0320 2510-6745850          1003.000  SY   |       4.20000        4212.60|      15.00000       15045.00|      10.00000       10030.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0330 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     175.00000         350.00 
  SAFETY CLOSURE                          |                             |                             | 
0340 2519-3280000           120.000  LF   |       7.00000         840.00|       7.00000         840.00|       7.40000         888.00 
  FENCE, FIELD                            |                             |                             | 
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     Bid Order:  003                             Contract ID:  15-0802-219                   Primary County:  CASS 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) CH320               |(   3  ) GO020 
                                          |COHRON, A.M. & SON, INC.     |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2519-3300400             4.000  EACH |     150.00000         600.00|     150.00000         600.00|     160.00000         640.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0360 2519-4200140           154.000  LF   |       6.00000         924.00|       6.00000         924.00|       2.00000         308.00 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 

0370 2524-6765015             2.000  EACH |     200.00000         400.00|     200.00000         400.00|     200.00000         400.00 
  REMOVE AND REINSTALL DELINEATOR POSTS   |                             |                             | 
0380 2527-9263109             8.100  STA  |     160.00000        1296.00|     160.00000        1296.00|     160.00000        1296.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0390 2528-8445110                    LUMP |    1100.00000        1100.00|    1100.00000        1100.00|    5500.00000        5500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2555-0000010                    LUMP |     350.00000         350.00|    2000.00000        2000.00|    1900.00000        1900.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0410 2601-2634100             0.410  ACRE |     700.00000         287.00|     700.00000         287.00|     700.00000         287.00 
  MULCHING                                |                             |                             | 
0420 2601-2636043             0.410  ACRE |     700.00000         287.00|     700.00000         287.00|    1200.00000         492.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0430 2602-0000020          1025.000  LF   |       1.95000        1998.75|       2.00000        2050.00|       2.25000        2306.25 
  SILT FENCE                              |                             |                             | 

0440 2602-0000030            20.000  LF   |       5.00000         100.00|       5.00000         100.00|       2.25000          45.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0450 2602-0000060          1025.000  LF   |       0.50000         512.50|       0.50000         512.50|       0.25000         256.25 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0460 2602-0000070            20.000  LF   |       1.00000          20.00|       1.00000          20.00|       0.25000           5.00 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0470 2602-0000090          1025.000  LF   |       0.50000         512.50|       0.50000         512.50|       0.50000         512.50 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0480 2602-0000100            40.000  LF   |       1.00000          40.00|       1.00000          40.00|       0.50000          20.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       128,399.87|           $       171,718.00|           $       146,687.38 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 1: PCC SHOULDER       ISSN-080-2(194) BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 

0490 2122-5190007           743.000  SY   |      52.00000       38636.00|                             |      66.00000       49038.00 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0500 2548-0000200             4.300  STA  |     339.67000        1460.58|                             |     325.00000        1397.50 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $        40,096.58|           $                 |           $        50,435.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 2: HMA SHOULDER       ISSN-080-2(194) BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
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     Bid Order:  003                             Contract ID:  15-0802-219                   Primary County:  CASS 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) CH320               |(   3  ) GO020 
                                          |COHRON, A.M. & SON, INC.     |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2122-5500080           743.000  SY   |                             |      41.00000       30463.00| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0520 2548-0000100             4.300  STA  |                             |     300.00000        1290.00| 

  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0530 2548-0000110             4.650  GAL  |                             |     130.00000         604.50| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $        32,357.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   DESIGN NO. 211; A 199'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                ISSN-080-2(219)69--IT-1 
                                          |                             |                             | 
0540 2104-2710020          2112.000  CY   |       7.14000       15079.68|       5.00000       10560.00|       5.00000       10560.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0550 2401-6745625                    LUMP |   60000.00000       60000.00|   75000.00000       75000.00|  125000.00000      125000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0560 2401-6750001                    LUMP |    2500.00000        2500.00|   10000.00000       10000.00|    5000.00000        5000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0570 2402-2720000           192.000  CY   |      15.00000        2880.00|      25.00000        4800.00|      35.00000        6720.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0580 2403-0100010           401.200  CY   |     401.18000      160953.42|     400.00000      160480.00|     525.00000      210630.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0590 2404-7775000          7170.000  LB   |       0.77000        5520.90|       0.80000        5736.00|       0.88000        6309.60 
  REINFORCING STEEL                       |                             |                             | 
0600 2404-7775005         97068.000  LB   |       0.80000       77654.40|       0.85000       82507.80|       0.93000       90273.24 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0610 2407-0562850            10.000  EACH |    8499.86000       84998.60|    8000.00000       80000.00|    8500.00000       85000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTB50                         |                             |                             | 
0620 2407-0562895             5.000  EACH |   20836.98000      104184.90|   17000.00000       85000.00|   17500.00000       87500.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTB95                         |                             |                             | 

0630 2408-7800000          5589.000  LB   |       2.43000       13581.27|       4.00000       22356.00|       4.00000       22356.00 
  STRUCTURAL STEEL                        |                             |                             | 
0640 2414-6424038           432.900  LF   |      62.88000       27220.75|      65.00000       28138.50|      65.00000       28138.50 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0650 2501-0201057           980.000  LF   |      36.00000       35280.00|      44.00000       43120.00|      45.00000       44100.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0660 2501-0201473          1820.000  LF   |      46.00000       83720.00|      52.00000       94640.00|      54.00000       98280.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
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     Bid Order:  003                             Contract ID:  15-0802-219                   Primary County:  CASS 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) CH320               |(   3  ) GO020 
                                          |COHRON, A.M. & SON, INC.     |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0670 2501-5478073           488.000  LF   |      62.26000       30382.88|     130.00000       63440.00|      65.00000       31720.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
0680 2501-6335010           140.000  LF   |      29.64000        4149.60|      50.00000        7000.00|      26.00000        3640.00 

  PREBORED HOLES                          |                             |                             | 
0690 2507-3250005          2265.000  SY   |       1.63000        3691.95|       2.50000        5662.50|       3.00000        6795.00 
  ENGINEERING FABRIC                      |                             |                             | 
0700 2507-6800061          1940.000  TON  |      49.47000       95971.80|      55.00000      106700.00|      52.00000      100880.00 
  REVETMENT, CLASS E                      |                             |                             | 
0710 2526-8285000                    LUMP |    5200.00000        5200.00|    7000.00000        7000.00|    7000.00000        7000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0720 2533-4980005                    LUMP |   86600.00000       86600.00|  120000.00000      120000.00|  200000.00000      200000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       899,570.15|           $     1,012,140.80|           $     1,169,902.34 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS                                                               ISSN-080-02(219)69--IT-15 
                                          |                             |                             | 
0730 2102-2710070           451.000  CY   |       8.52000        3842.52|      20.00000        9020.00|      12.00000        5412.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0740 2115-0100000           193.000  CY   |      51.48000        9935.64|      85.00000       16405.00|      54.00000       10422.00 
  MODIFIED SUBBASE                        |                             |                             | 
0750 2122-5190501            13.300  SY   |     125.00000        1662.50|     125.00000        1662.50|      62.00000         824.60 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0760 2301-0690200           535.000  SY   |     148.00000       79180.00|     175.00000       93625.00|     155.00000       82925.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0770 2301-6911722                    LUMP |     665.16000         665.16|     100.00000         100.00|     400.00000         400.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0780 2412-0000100          1347.900  SY   |       3.05000        4111.10|       2.50000        3369.75|       3.00000        4043.70 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0790 2502-8212204            17.000  LF   |      12.89000         219.13|      35.00000         595.00|      15.00000         255.00 

  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0800 2502-8220196             3.000  EACH |     373.06000        1119.18|     100.00000         300.00|     150.00000         450.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0810 2505-4008120           489.000  LF   |       3.01000        1471.89|       3.50000        1711.50|       5.00000        2445.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0820 2505-4008300           200.000  LF   |      15.00000        3000.00|      15.00000        3000.00|      22.35000        4470.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
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     Bid Order:  003                             Contract ID:  15-0802-219                   Primary County:  CASS 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) CH320               |(   3  ) GO020 
                                          |COHRON, A.M. & SON, INC.     |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0830 2505-4008400             3.000  EACH |    1650.00000        4950.00|    1650.00000        4950.00|    1450.00000        4350.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0840 2505-4021010             3.000  EACH |     165.00000         495.00|     165.00000         495.00|     300.00000         900.00 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0850 2505-4021700             3.000  EACH |    1650.00000        4950.00|    1650.00000        4950.00|    1850.00000        5550.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0860 2510-6745850           899.700  SY   |       4.35000        3913.70|      15.00000       13495.50|      10.00000        8997.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0870 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     175.00000         350.00 
  SAFETY CLOSURE                          |                             |                             | 
0880 2519-3280000           704.000  LF   |       4.50000        3168.00|       4.50000        3168.00|       7.40000        5209.60 
  FENCE, FIELD                            |                             |                             | 
0890 2519-3300400            20.000  EACH |     135.00000        2700.00|     135.00000        2700.00|     160.00000        3200.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0900 2519-4200140           319.000  LF   |       3.50000        1116.50|       3.50000        1116.50|       2.00000         638.00 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0910 2524-6765015             2.000  EACH |     200.00000         400.00|     200.00000         400.00|     200.00000         400.00 
  REMOVE AND REINSTALL DELINEATOR POSTS   |                             |                             | 

0920 2527-9263109             7.990  STA  |     160.00000        1278.40|     160.00000        1278.40|     160.00000        1278.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0930 2528-8400048           200.000  LF   |      20.50000        4100.00|      12.00000        2400.00|      20.50000        4100.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0935 2528-8400055             2.000  EACH |    2700.00000        5400.00|    2700.00000        5400.00|    2700.00000        5400.00 
  TEMPORARY TO PERMANENT BARRIER          |                             |                             | 
  CONNECTION                              |                             |                             | 
0940 2528-8445110                    LUMP |    1100.00000        1100.00|    1100.00000        1100.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0950 2551-0000110             1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0960 2551-0000130             1.000  EACH |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  TEMP CRASH CUSHION, SEVERE USE (SU)     |                             |                             | 

0970 2601-2634100             0.530  ACRE |     700.00000         371.00|     700.00000         371.00|     700.00000         371.00 
  MULCHING                                |                             |                             | 
0980 2601-2636043             0.530  ACRE |     700.00000         371.00|     700.00000         371.00|    1200.00000         636.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0990 2602-0000020          1156.000  LF   |       1.95000        2254.20|       2.00000        2312.00|       2.25000        2601.00 
  SILT FENCE                              |                             |                             | 
1000 2602-0000060          1156.000  LF   |       0.50000         578.00|       0.50000         578.00|       0.25000         289.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
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     Bid Order:  003                             Contract ID:  15-0802-219                   Primary County:  CASS 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) CH320               |(   3  ) GO020 
                                          |COHRON, A.M. & SON, INC.     |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1010 2602-0000090          1156.000  LF   |       0.50000         578.00|       0.50000         578.00|       0.50000         578.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       150,130.92|           $       182,652.15|           $       168,495.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0007   ALTERNATE 'BB' OPTION 1: PCC SHOULDER       ISSN-080-2(219) BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
1020 2122-5190007           761.600  SY   |      52.00000       39603.20|                             |      66.00000       50265.60 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
1030 2548-0000200             4.360  STA  |     325.00000        1417.00|                             |     325.00000        1417.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $        41,020.20|           $                 |           $        51,682.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   ALTERNATE 'BB' OPTION 2: HMA SHOULDER       ISSN-080-2(219) BID THIS SECTION IF ALTERNATE 'BB'  OPTION 2 IS CHOSEN 
                                          |                             |                             | 
1040 2122-5500080           761.600  SY   |                             |      40.50000       30844.80| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
1050 2548-0000100             4.360  STA  |                             |     300.00000        1308.00| 

  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
1060 2548-0000110             4.750  GAL  |                             |     130.00000         617.50| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $        32,770.30|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,154,337.57|           $     2,432,518.05|           $     2,746,652.46 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $     2,694,337.57|           $     2,972,518.05 |          $     3,286,652.46 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  004  1 
 

     Bid  Order:  004                         Contract ID:  16-C016-079                 Primary County:  CEDAR 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   SCHROEDER, JIM CONSTRUCTION, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  BRS-C016(79)--60-16 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  CEDAR              Prj Awd Amt: $445,784.66 
          Route:  Y14(HOOVER HIGHWAY) 
       Location:  OVER LIZARD CREEK, APPROX. 650 FT. SOUTH OF 
                  THE CENTER OF SECTION 16-81-1W IN 
                  SPRINGFIELD TOWNSHIP. 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    445,784.66     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    453,915.35     101.82  % 
   3   RE300          REILLY CONSTRUCTION CO., INC.                                              $    469,386.91     105.29  % 
   4   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    503,091.32     112.85  % 
   5   MO480          MOYNA, C.J. & SONS, INC.                                                   $    515,818.06     115.71  % 
   6   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    516,770.79     115.92  % 
   7   RI037          RICKLEFS EXCAVATING, LTD.                                                  $    517,954.06     116.18  % 
   8   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    530,774.52     119.06  % 
   9   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    565,725.30     126.90  % 
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     Bid Order:  004                             Contract ID:  16-C016-079                   Primary County:  CEDAR 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) PE320               |(   3  ) RE300 
                                          |SCHROEDER, JIM CONSTRUCTION, |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 10' X 10' X 96' PRECAST RCB CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.182  ACRE |    9000.00000        1638.00|   10100.00000        1838.20|   26000.00000        4732.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002            54.800  UNIT |      25.00000        1370.00|      11.00000         602.80|      40.00000        2192.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-2710070          8350.920  CY   |       2.00000       16701.84|       3.45000       28810.67|       2.65000       22129.94 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2713070           222.220  CY   |       6.00000        1333.32|       3.45000         766.66|       3.00000         666.66 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0050 2104-2710020           680.250  CY   |       3.00000        2040.75|       3.45000        2346.86|       4.75000        3231.19 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0060 2107-3825025            24.440  CY   |      38.50000         940.94|      35.50000         867.62|      53.00000        1295.32 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0070 2110-3825010           119.000  TON  |      22.00000        2618.00|      17.25000        2052.75|      28.50000        3391.50 
  GRANULAR MATERIAL                       |                             |                             | 
0080 2115-0100000           430.500  CY   |      35.60000       15325.80|      33.00000       14206.50|      34.50000       14852.25 
  MODIFIED SUBBASE                        |                             |                             | 

0090 2121-7425020           761.700  TON  |      21.75000       16566.98|      21.75000       16566.98|      18.00000       13710.60 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0100 2303-0031500           409.120  TON  |      55.00000       22501.60|      55.00000       22501.60|      55.00000       22501.60 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0110 2303-0032500           400.960  TON  |      56.95000       22834.67|      56.95000       22834.67|      56.95000       22834.67 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0120 2303-0033500           394.270  TON  |      57.45000       22650.81|      57.45000       22650.81|      57.45000       22650.81 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0130 2303-0246422            72.260  TON  |     515.00000       37213.90|     515.00000       37213.90|     515.00000       37213.90 
  ASPHALT BINDER, PG 64-22                |                             |                             | 

0140 2315-8275025            45.000  TON  |      21.75000         978.75|      21.75000         978.75|      18.00000         810.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0150 2401-6745625                    LUMP |    8000.00000        8000.00|    4400.00000        4400.00|    6000.00000        6000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0160 2402-2720000           989.670  CY   |      15.00000       14845.05|       3.65000        3612.30|       7.45000        7373.04 
  EXCAVATION, CLASS 20                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  3 

 
     Bid Order:  004                             Contract ID:  16-C016-079                   Primary County:  CEDAR 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) PE320               |(   3  ) RE300 
                                          |SCHROEDER, JIM CONSTRUCTION, |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2402-2723000            10.630  CY   |      25.00000         265.75|      24.00000         255.12|       7.45000          79.19 
  EXCAVATION, CLASS 23                    |                             |                             | 
0180 2415-2111010            96.000  LF   |    1040.00000       99840.00|    1115.00000      107040.00|    1295.00000      124320.00 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 

  10 FT.                                  |                             |                             | 
0190 2415-2201010             2.000  EACH |   30200.00000       60400.00|   28500.00000       57000.00|   28900.00000       57800.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 10 FT.            |                             |                             | 
0200 2417-0225018             4.000  EACH |     110.00000         440.00|     220.00000         880.00|     263.00000        1052.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0210 2417-0225024             2.000  EACH |     160.00000         320.00|     267.00000         534.00|     315.00000         630.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0220 2417-1040018           228.000  LF   |      18.35000        4183.80|      25.65000        5848.20|      28.50000        6498.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0230 2417-1040024           140.000  LF   |      23.50000        3290.00|      29.75000        4165.00|      34.00000        4760.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0240 2502-8212204           224.000  LF   |       3.00000         672.00|       5.50000        1232.00|       6.20000        1388.80 

  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2506-4984000           264.140  CY   |      76.00000       20074.64|     105.00000       27734.70|     102.00000       26942.28 
  FLOWABLE MORTAR                         |                             |                             | 
0260 2507-6800061           650.100  TON  |      33.15000       21550.82|      37.00000       24053.70|      40.00000       26004.00 
  REVETMENT, CLASS E                      |                             |                             | 
0270 2507-8029000           100.800  TON  |      20.20000        2036.16|      24.00000        2419.20|      26.00000        2620.80 
  EROSION STONE                           |                             |                             | 
0280 2510-6745850          2330.670  SY   |       4.75000       11070.68|       4.00000        9322.68|       2.50000        5826.68 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2518-6910000             4.000  EACH |     120.00000         480.00|     120.00000         480.00|     120.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0300 2519-4200110          1741.100  LF   |       1.00000        1741.10|       1.25000        2176.38|       1.25000        2176.38 
  REMOVAL OF FENCE, BARBED WIRE           |                             |                             | 

0310 2527-9263109            25.710  STA  |      30.00000         771.30|      30.00000         771.30|      30.00000         771.30 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0320 2528-8445110                    LUMP |    5736.00000        5736.00|    6300.00000        6300.00|    5800.00000        5800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0330 2533-4980005                    LUMP |   19500.00000       19500.00|   15500.00000       15500.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  4 

 
     Bid Order:  004                             Contract ID:  16-C016-079                   Primary County:  CEDAR 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) PE320               |(   3  ) RE300 
                                          |SCHROEDER, JIM CONSTRUCTION, |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2601-2634100             3.460  ACRE |     700.00000        2422.00|     700.00000        2422.00|     700.00000        2422.00 
  MULCHING                                |                             |                             | 
0350 2601-2636043             3.460  ACRE |     400.00000        1384.00|     400.00000        1384.00|     400.00000        1384.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0360 2601-2642100             3.460  ACRE |     100.00000         346.00|     100.00000         346.00|     100.00000         346.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0370 2602-0000020           400.000  LF   |       2.00000         800.00|       2.00000         800.00|       2.00000         800.00 
  SILT FENCE                              |                             |                             | 
0380 2602-0000050             4.000  EACH |     100.00000         400.00|     200.00000         800.00|     250.00000        1000.00 
  SILT BASINS                             |                             |                             | 
0390 2602-0000060           400.000  LF   |       0.25000         100.00|       0.25000         100.00|       0.25000         100.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0400 2602-0000090           400.000  LF   |       1.00000         400.00|       0.25000         100.00|       1.50000         600.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       445,784.66|           $       453,915.35|           $       469,386.91 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       445,784.66|           $       453,915.35|           $       469,386.91 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  5 

 
     Bid Order:  004                             Contract ID:  16-C016-079                   Primary County:  CEDAR 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(   5  ) MO480               |(   6  ) TA060 
                                          |MINNOWA CONSTR., INC.        |MOYNA, C.J. & SONS, INC.     |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 10' X 10' X 96' PRECAST RCB CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.182  ACRE |   10000.00000        1820.00|    6000.00000        1092.00|   10000.00000        1820.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002            54.800  UNIT |      10.00000         548.00|      20.00000        1096.00|      40.00000        2192.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-2710070          8350.920  CY   |       6.00000       50105.52|       4.00000       33403.68|       3.75000       31315.95 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2713070           222.220  CY   |      10.00000        2222.20|       6.00000        1333.32|      29.00000        6444.38 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0050 2104-2710020           680.250  CY   |      10.00000        6802.50|       5.00000        3401.25|       4.50000        3061.13 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0060 2107-3825025            24.440  CY   |      40.00000         977.60|      50.00000        1222.00|      50.00000        1222.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0070 2110-3825010           119.000  TON  |      20.00000        2380.00|      19.00000        2261.00|      70.00000        8330.00 
  GRANULAR MATERIAL                       |                             |                             | 
0080 2115-0100000           430.500  CY   |      35.00000       15067.50|      35.00000       15067.50|      32.00000       13776.00 
  MODIFIED SUBBASE                        |                             |                             | 

0090 2121-7425020           761.700  TON  |      22.00000       16757.40|      18.00000       13710.60|      21.75000       16566.98 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0100 2303-0031500           409.120  TON  |      65.00000       26592.80|      55.00000       22501.60|      55.00000       22501.60 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0110 2303-0032500           400.960  TON  |      65.00000       26062.40|      56.95000       22834.67|      56.95000       22834.67 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0120 2303-0033500           394.270  TON  |      65.00000       25627.55|      57.45000       22650.81|      57.45000       22650.81 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0130 2303-0246422            72.260  TON  |     475.00000       34323.50|     515.00000       37213.90|     515.00000       37213.90 
  ASPHALT BINDER, PG 64-22                |                             |                             | 

0140 2315-8275025            45.000  TON  |      30.00000        1350.00|      18.00000         810.00|      14.00000         630.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0150 2401-6745625                    LUMP |    7000.00000        7000.00|   10000.00000       10000.00|   13000.00000       13000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0160 2402-2720000           989.670  CY   |      10.00000        9896.70|       5.00000        4948.35|      20.00000       19793.40 
  EXCAVATION, CLASS 20                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  6 

 
     Bid Order:  004                             Contract ID:  16-C016-079                   Primary County:  CEDAR 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(   5  ) MO480               |(   6  ) TA060 
                                          |MINNOWA CONSTR., INC.        |MOYNA, C.J. & SONS, INC.     |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2402-2723000            10.630  CY   |      30.00000         318.90|     100.00000        1063.00|      50.00000         531.50 
  EXCAVATION, CLASS 23                    |                             |                             | 
0180 2415-2111010            96.000  LF   |    1100.00000      105600.00|    1180.00000      113280.00|    1095.00000      105120.00 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 

  10 FT.                                  |                             |                             | 
0190 2415-2201010             2.000  EACH |   25000.00000       50000.00|   28500.00000       57000.00|   35000.00000       70000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 10 FT.            |                             |                             | 
0200 2417-0225018             4.000  EACH |     150.00000         600.00|     250.00000        1000.00|     150.00000         600.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0210 2417-0225024             2.000  EACH |     200.00000         400.00|     300.00000         600.00|     200.00000         400.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0220 2417-1040018           228.000  LF   |      30.00000        6840.00|      24.00000        5472.00|      26.00000        5928.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0230 2417-1040024           140.000  LF   |      35.00000        4900.00|      28.00000        3920.00|      31.00000        4340.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0240 2502-8212204           224.000  LF   |       6.00000        1344.00|      10.00000        2240.00|       3.00000         672.00 

  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2506-4984000           264.140  CY   |     150.00000       39621.00|     110.00000       29055.40|     100.00000       26414.00 
  FLOWABLE MORTAR                         |                             |                             | 
0260 2507-6800061           650.100  TON  |      40.00000       26004.00|      40.00000       26004.00|      35.00000       22753.50 
  REVETMENT, CLASS E                      |                             |                             | 
0270 2507-8029000           100.800  TON  |      40.00000        4032.00|      36.00000        3628.80|      25.00000        2520.00 
  EROSION STONE                           |                             |                             | 
0280 2510-6745850          2330.670  SY   |       5.00000       11653.35|       4.00000        9322.68|       4.50000       10488.02 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2518-6910000             4.000  EACH |     120.00000         480.00|     120.00000         480.00|     120.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0300 2519-4200110          1741.100  LF   |       1.00000        1741.10|       2.00000        3482.20|       1.50000        2611.65 
  REMOVAL OF FENCE, BARBED WIRE           |                             |                             | 

0310 2527-9263109            25.710  STA  |      30.00000         771.30|      30.00000         771.30|      30.00000         771.30 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0320 2528-8445110                    LUMP |    6000.00000        6000.00|    7500.00000        7500.00|    5736.00000        5736.00 
  TRAFFIC CONTROL                         |                             |                             | 
0330 2533-4980005                    LUMP |    8000.00000        8000.00|   51000.00000       51000.00|   26000.00000       26000.00 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  7 

 
     Bid Order:  004                             Contract ID:  16-C016-079                   Primary County:  CEDAR 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(   5  ) MO480               |(   6  ) TA060 
                                          |MINNOWA CONSTR., INC.        |MOYNA, C.J. & SONS, INC.     |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2601-2634100             3.460  ACRE |     700.00000        2422.00|     700.00000        2422.00|     700.00000        2422.00 
  MULCHING                                |                             |                             | 
0350 2601-2636043             3.460  ACRE |     400.00000        1384.00|     400.00000        1384.00|     400.00000        1384.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0360 2601-2642100             3.460  ACRE |     100.00000         346.00|     100.00000         346.00|     100.00000         346.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0370 2602-0000020           400.000  LF   |       2.00000         800.00|       2.00000         800.00|       2.00000         800.00 
  SILT FENCE                              |                             |                             | 
0380 2602-0000050             4.000  EACH |     500.00000        2000.00|     250.00000        1000.00|     250.00000        1000.00 
  SILT BASINS                             |                             |                             | 
0390 2602-0000060           400.000  LF   |       0.25000         100.00|       0.25000         100.00|       0.25000         100.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0400 2602-0000090           400.000  LF   |       0.50000         200.00|       1.00000         400.00|       5.00000        2000.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       503,091.32|           $       515,818.06|           $       516,770.79 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       503,091.32|           $       515,818.06|           $       516,770.79 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  8 

 
     Bid Order:  004                             Contract ID:  16-C016-079                   Primary County:  CEDAR 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) RI037               |(   8  ) IO081               |(   9  ) TS020 
                                          |RICKLEFS EXCAVATING, LTD.    |IOWA BRIDGE & CULVERT, L.C.  |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 10' X 10' X 96' PRECAST RCB CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.182  ACRE |    4000.00000         728.00|   10504.78000        1911.87|   13022.00000        2370.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002            54.800  UNIT |      20.00000        1096.00|      42.02000        2302.70|      36.15000        1981.02 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-2710070          8350.920  CY   |       4.50000       37579.14|       3.94000       32902.62|       4.70000       39249.32 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2713070           222.220  CY   |       4.00000         888.88|      30.46000        6768.82|       5.05000        1122.21 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0050 2104-2710020           680.250  CY   |       4.00000        2721.00|       4.73000        3217.58|       9.10000        6190.28 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0060 2107-3825025            24.440  CY   |      35.00000         855.40|     200.00000        4888.00|      53.45000        1306.32 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0070 2110-3825010           119.000  TON  |      17.00000        2023.00|      38.00000        4522.00|      53.10000        6318.90 
  GRANULAR MATERIAL                       |                             |                             | 
0080 2115-0100000           430.500  CY   |      32.00000       13776.00|      33.62000       14473.41|      27.90000       12010.95 
  MODIFIED SUBBASE                        |                             |                             | 

0090 2121-7425020           761.700  TON  |      22.00000       16757.40|      22.85000       17404.85|      21.15000       16109.96 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0100 2303-0031500           409.120  TON  |      60.00000       24547.20|      57.78000       23638.95|      63.50000       25979.12 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0110 2303-0032500           400.960  TON  |      60.00000       24057.60|      59.82000       23985.43|      63.45000       25440.91 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0120 2303-0033500           394.270  TON  |      60.00000       23656.20|      60.35000       23794.19|      64.30000       25351.56 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0130 2303-0246422            72.260  TON  |      73.00000        5274.98|     541.00000       39092.66|     498.25000       36003.55 
  ASPHALT BINDER, PG 64-22                |                             |                             | 

0140 2315-8275025            45.000  TON  |      26.00000        1170.00|      37.55000        1689.75|      17.45000         785.25 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0150 2401-6745625                    LUMP |    6500.00000        6500.00|   13000.00000       13000.00|    9600.00000        9600.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0160 2402-2720000           989.670  CY   |       4.00000        3958.68|      16.50000       16329.56|      15.75000       15587.30 
  EXCAVATION, CLASS 20                    |                             |                             | 
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     Bid Order:  004                             Contract ID:  16-C016-079                   Primary County:  CEDAR 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) RI037               |(   8  ) IO081               |(   9  ) TS020 
                                          |RICKLEFS EXCAVATING, LTD.    |IOWA BRIDGE & CULVERT, L.C.  |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2402-2723000            10.630  CY   |      35.00000         372.05|      52.52000         558.29|      34.85000         370.46 
  EXCAVATION, CLASS 23                    |                             |                             | 
0180 2415-2111010            96.000  LF   |    1550.00000      148800.00|    1050.00000      100800.00|    1469.15000      141038.40 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 

  10 FT.                                  |                             |                             | 
0190 2415-2201010             2.000  EACH |   37000.00000       74000.00|   29000.00000       58000.00|   24523.65000       49047.30 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 10 FT.            |                             |                             | 
0200 2417-0225018             4.000  EACH |     120.00000         480.00|     157.57000         630.28|     171.85000         687.40 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0210 2417-0225024             2.000  EACH |     200.00000         400.00|     210.10000         420.20|     233.00000         466.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0220 2417-1040018           228.000  LF   |      20.00000        4560.00|      27.31000        6226.68|      25.85000        5893.80 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0230 2417-1040024           140.000  LF   |      26.00000        3640.00|      32.56000        4558.40|      30.70000        4298.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0240 2502-8212204           224.000  LF   |       5.00000        1120.00|       6.99000        1565.76|       6.45000        1444.80 

  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2506-4984000           264.140  CY   |      80.00000       21131.20|      90.00000       23772.60|      84.75000       22385.87 
  FLOWABLE MORTAR                         |                             |                             | 
0260 2507-6800061           650.100  TON  |      34.00000       22103.40|      36.77000       23904.18|      36.60000       23793.66 
  REVETMENT, CLASS E                      |                             |                             | 
0270 2507-8029000           100.800  TON  |      19.00000        1915.20|      26.26000        2647.01|      30.65000        3089.52 
  EROSION STONE                           |                             |                             | 
0280 2510-6745850          2330.670  SY   |       4.40000       10254.95|       4.73000       11024.07|       4.20000        9788.81 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2518-6910000             4.000  EACH |     150.00000         600.00|     126.06000         504.24|     307.00000        1228.00 
  SAFETY CLOSURE                          |                             |                             | 
0300 2519-4200110          1741.100  LF   |       0.25000         435.28|       1.58000        2750.94|       3.45000        6006.80 
  REMOVAL OF FENCE, BARBED WIRE           |                             |                             | 

0310 2527-9263109            25.710  STA  |      90.00000        2313.90|      31.51000         810.12|     135.00000        3470.85 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0320 2528-8445110                    LUMP |    6000.00000        6000.00|    6025.55000        6025.55|   11395.00000       11395.00 
  TRAFFIC CONTROL                         |                             |                             | 
0330 2533-4980005                    LUMP |   48000.00000       48000.00|   50000.00000       50000.00|   47300.00000       47300.00 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  10 

 
     Bid Order:  004                             Contract ID:  16-C016-079                   Primary County:  CEDAR 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) RI037               |(   8  ) IO081               |(   9  ) TS020 
                                          |RICKLEFS EXCAVATING, LTD.    |IOWA BRIDGE & CULVERT, L.C.  |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2601-2634100             3.460  ACRE |     700.00000        2422.00|     700.00000        2422.00|     700.00000        2422.00 
  MULCHING                                |                             |                             | 
0350 2601-2636043             3.460  ACRE |     500.00000        1730.00|     420.19000        1453.86|     899.00000        3110.54 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0360 2601-2642100             3.460  ACRE |     210.00000         726.60|     105.05000         363.47|     251.40000         869.84 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0370 2602-0000020           400.000  LF   |       2.00000         800.00|       2.10000         840.00|       2.00000         800.00 
  SILT FENCE                              |                             |                             | 
0380 2602-0000050             4.000  EACH |      40.00000         160.00|     262.62000        1050.48|     147.90000         591.60 
  SILT BASINS                             |                             |                             | 
0390 2602-0000060           400.000  LF   |       0.75000         300.00|       0.26000         104.00|       0.50000         200.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0400 2602-0000090           400.000  LF   |       0.25000         100.00|       1.05000         420.00|       1.55000         620.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       517,954.06|           $       530,774.52|           $       565,725.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       517,954.06|           $       530,774.52|           $       565,725.30 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  006  1 
 

     Bid  Order:  006                         Contract ID:  26-0028-029                 Primary County:  DAVIS 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/22/11 
 
 
        Project:  FSSN-002-8(29)--3T-26 
      Work Type:  STRUCTURES (MISCELLANEOUS) 
         County:  DAVIS              Prj Awd Amt: $1,063,106.75 
          Route:  IOWA 2 
       Location:  OVER SOUTH FOX CREEK ,1.7 MILES EAST OF 
                  APPANOOSE CO. LINE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $  1,063,106.75     100.00  % 
   2   DE157          DELONG CONSTRUCTION, INC.                                                  $  1,174,196.05     110.44  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  1,177,684.97     110.77  % 
   4   NE140          NELSON & ROCK CONTRACTING, INC.                                            $  1,395,692.00     131.28  % 
   5   GU100          GUS CONSTRUCTION CO., INC.                                                 $  1,441,284.20     135.57  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  2 

 
     Bid Order:  006                             Contract ID:  26-0028-029                   Primary County:  DAVIS 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) DE157               |(   3  ) IO081 
                                          |PETERSON CONTRACTORS INC.    |DELONG CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0110; A 33'-2 X 20'-1 X 166'-0 STRUCTURAL STEEL PLATE ELLIPSE 
                                          |                             |                             | 
0010 2403-0100000            33.600  CY   |    1040.00000       34944.00|     535.00000       17976.00|     600.00000       20160.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 

0020 2404-7775000          2730.000  LB   |       1.00000        2730.00|       1.20000        3276.00|       1.20000        3276.00 
  REINFORCING STEEL                       |                             |                             | 
0030 2501-5775000           750.000  SF   |      37.15000       27862.50|      26.00000       19500.00|      27.00000       20250.00 
  PILES, STEEL SHEET                      |                             |                             | 
0040 2599-9999009           166.000  LF   |    3180.00000      527880.00|    4000.00000      664000.00|    4000.00000      664000.00 
  ('LINEAR FEET' ITEM) STRUCTURAL STEEL   |                             |                             | 
  PLATE ELLIPSE                           |                             |                             | 
     SECTION TOTALS                       |           $       593,416.50|           $       704,752.00|           $       707,686.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0050 2101-0850001             1.000  ACRE |    2750.00000        2750.00|    3500.00000        3500.00|    2750.00000        2750.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0060 2102-2710070         11739.000  CY   |       5.00000       58695.00|       6.25000       73368.75|       5.00000       58695.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0080 2102-2712015            15.000  CY   |      50.00000         750.00|      10.00000         150.00|      50.00000         750.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0090 2105-8425015          4034.000  CY   |       3.25000       13110.50|       3.00000       12102.00|       3.25000       13110.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0100 2121-7425010           233.000  TON  |      22.50000        5242.50|      20.50000        4776.50|      22.50000        5242.50 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0110 2213-6745500             1.200  STA  |    3000.00000        3600.00|    1500.00000        1800.00|   35000.00000       42000.00 
  REMOVAL OF CURB                         |                             |                             | 
0120 2315-8275025            34.100  TON  |      22.50000         767.25|      20.50000         699.05|      22.50000         767.25 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0130 2402-0425031          2978.000  TON  |      29.00000       86362.00|      24.50000       72961.00|      18.50000       55093.00 
  GRANULAR BACKFILL                       |                             |                             | 

0140 2402-0425040            40.000  CY   |     130.00000        5200.00|      38.65000        1546.00|      60.00000        2400.00 
  FLOODED BACKFILL                        |                             |                             | 
0150 2422-0360048             2.000  EACH |    1500.00000        3000.00|     900.00000        1800.00|    1500.00000        3000.00 
  APRONS, UNCLASSIFIED, 48 IN. DIA.       |                             |                             | 
0160 2422-1722048           125.000  LF   |      60.00000        7500.00|      52.00000        6500.00|      60.00000        7500.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 48 |                             |                             | 
  IN. DIA.                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  3 

 
     Bid Order:  006                             Contract ID:  26-0028-029                   Primary County:  DAVIS 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) DE157               |(   3  ) IO081 
                                          |PETERSON CONTRACTORS INC.    |DELONG CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2505-4008120           500.000  LF   |       6.00000        3000.00|      12.00000        6000.00|      16.00000        8000.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0180 2506-4984000           778.000  CY   |     121.00000       94138.00|     100.00000       77800.00|      90.00000       70020.00 
  FLOWABLE MORTAR                         |                             |                             | 

0190 2507-3250005          2375.000  SY   |       2.50000        5937.50|       2.35000        5581.25|       2.50000        5937.50 
  ENGINEERING FABRIC                      |                             |                             | 
0200 2507-6800061          2510.000  TON  |      33.50000       84085.00|      33.50000       84085.00|      33.50000       84085.00 
  REVETMENT, CLASS E                      |                             |                             | 
0210 2510-6745850           363.000  SY   |      20.00000        7260.00|      21.00000        7623.00|      20.00000        7260.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0220 2526-8285000                    LUMP |    7500.00000        7500.00|    5800.00000        5800.00|    4700.00000        4700.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2527-9263109             2.440  STA  |     250.00000         610.00|     450.00000        1098.00|     250.00000         610.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2528-8445110                    LUMP |    3100.00000        3100.00|    2500.00000        2500.00|    2184.22000        2184.22 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-8445113           100.000  EACH |     295.00000       29500.00|     295.00000       29500.00|     295.00000       29500.00 
  FLAGGERS                                |                             |                             | 

0260 2533-4980005                    LUMP |   29600.00000       29600.00|   54000.00000       54000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0270 2601-2634100             2.800  ACRE |     700.00000        1960.00|     700.00000        1960.00|     700.00000        1960.00 
  MULCHING                                |                             |                             | 
0280 2601-2636015             2.500  ACRE |    2000.00000        5000.00|    1750.00000        4375.00|    2000.00000        5000.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0290 2601-2636043             0.700  ACRE |    1200.00000         840.00|    1000.00000         700.00|    1200.00000         840.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0300 2601-2640350           192.400  SQ   |      15.00000        2886.00|      17.50000        3367.00|      15.00000        2886.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0310 2601-2642100             3.200  ACRE |     400.00000        1280.00|     500.00000        1600.00|     400.00000        1280.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 

0320 2601-2643110            38.500  MGAL |      60.00000        2310.00|      60.00000        2310.00|      60.00000        2310.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0330 2602-0000020           550.000  LF   |       2.00000        1100.00|       1.75000         962.50|       2.00000        1100.00 
  SILT FENCE                              |                             |                             | 
0340 2602-0000030           156.000  LF   |       2.00000         312.00|       1.75000         273.00|       2.00000         312.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  4 

 
     Bid Order:  006                             Contract ID:  26-0028-029                   Primary County:  DAVIS 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) DE157               |(   3  ) IO081 
                                          |PETERSON CONTRACTORS INC.    |DELONG CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0000090           550.000  LF   |       3.25000        1787.50|       1.00000         550.00|       1.00000         550.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0360 2602-0000100           156.000  LF   |       3.25000         507.00|       1.00000         156.00|       1.00000         156.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 

     SECTION TOTALS                       |           $       469,690.25|           $       469,444.05|           $       469,998.97 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,063,106.75|           $     1,174,196.05|           $     1,177,684.97 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  5 

 
     Bid Order:  006                             Contract ID:  26-0028-029                   Primary County:  DAVIS 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NE140               |(   5  ) GU100               |(      ) 
                                          |NELSON & ROCK CONTRACTING, I |GUS CONSTRUCTION CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0110; A 33'-2 X 20'-1 X 166'-0 STRUCTURAL STEEL PLATE ELLIPSE 
                                          |                             |                             | 
0010 2403-0100000            33.600  CY   |    1200.00000       40320.00|    1500.00000       50400.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 

0020 2404-7775000          2730.000  LB   |       4.00000       10920.00|       3.50000        9555.00| 
  REINFORCING STEEL                       |                             |                             | 
0030 2501-5775000           750.000  SF   |      30.00000       22500.00|      35.00000       26250.00| 
  PILES, STEEL SHEET                      |                             |                             | 
0040 2599-9999009           166.000  LF   |    3300.00000      547800.00|    4300.00000      713800.00| 
  ('LINEAR FEET' ITEM) STRUCTURAL STEEL   |                             |                             | 
  PLATE ELLIPSE                           |                             |                             | 
     SECTION TOTALS                       |           $       621,540.00|           $       800,005.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0050 2101-0850001             1.000  ACRE |   10000.00000       10000.00|    3000.00000        3000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0060 2102-2710070         11739.000  CY   |      12.00000      140868.00|       6.00000       70434.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0080 2102-2712015            15.000  CY   |      10.00000         150.00|      75.00000        1125.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0090 2105-8425015          4034.000  CY   |       3.00000       12102.00|       4.00000       16136.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0100 2121-7425010           233.000  TON  |      30.00000        6990.00|      25.00000        5825.00| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0110 2213-6745500             1.200  STA  |    1000.00000        1200.00|    3500.00000        4200.00| 
  REMOVAL OF CURB                         |                             |                             | 
0120 2315-8275025            34.100  TON  |      40.00000        1364.00|      27.00000         920.70| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0130 2402-0425031          2978.000  TON  |      30.00000       89340.00|      45.00000      134010.00| 
  GRANULAR BACKFILL                       |                             |                             | 

0140 2402-0425040            40.000  CY   |      40.00000        1600.00|      32.00000        1280.00| 
  FLOODED BACKFILL                        |                             |                             | 
0150 2422-0360048             2.000  EACH |    1000.00000        2000.00|    1700.00000        3400.00| 
  APRONS, UNCLASSIFIED, 48 IN. DIA.       |                             |                             | 
0160 2422-1722048           125.000  LF   |      55.00000        6875.00|      65.00000        8125.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 48 |                             |                             | 
  IN. DIA.                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  6 

 
     Bid Order:  006                             Contract ID:  26-0028-029                   Primary County:  DAVIS 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NE140               |(   5  ) GU100               |(      ) 
                                          |NELSON & ROCK CONTRACTING, I |GUS CONSTRUCTION CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2505-4008120           500.000  LF   |      10.00000        5000.00|       8.00000        4000.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0180 2506-4984000           778.000  CY   |     150.00000      116700.00|     155.00000      120590.00| 
  FLOWABLE MORTAR                         |                             |                             | 

0190 2507-3250005          2375.000  SY   |       3.00000        7125.00|       3.50000        8312.50| 
  ENGINEERING FABRIC                      |                             |                             | 
0200 2507-6800061          2510.000  TON  |      44.00000      110440.00|      40.00000      100400.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0210 2510-6745850           363.000  SY   |      10.00000        3630.00|      26.00000        9438.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0220 2526-8285000                    LUMP |    8000.00000        8000.00|    5000.00000        5000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2527-9263109             2.440  STA  |     300.00000         732.00|     275.00000         671.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2528-8445110                    LUMP |    3000.00000        3000.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-8445113           100.000  EACH |     295.00000       29500.00|     295.00000       29500.00| 
  FLAGGERS                                |                             |                             | 

0260 2533-4980005                    LUMP |  200000.00000      200000.00|   93000.00000       93000.00| 
  MOBILIZATION                            |                             |                             | 
0270 2601-2634100             2.800  ACRE |     700.00000        1960.00|     700.00000        1960.00| 
  MULCHING                                |                             |                             | 
0280 2601-2636015             2.500  ACRE |    2000.00000        5000.00|    2200.00000        5500.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0290 2601-2636043             0.700  ACRE |    1000.00000         700.00|    1500.00000        1050.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0300 2601-2640350           192.400  SQ   |      20.00000        3848.00|      20.00000        3848.00| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0310 2601-2642100             3.200  ACRE |     500.00000        1600.00|     600.00000        1920.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 

0320 2601-2643110            38.500  MGAL |      60.00000        2310.00|      60.00000        2310.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0330 2602-0000020           550.000  LF   |       2.00000        1100.00|       3.00000        1650.00| 
  SILT FENCE                              |                             |                             | 
0340 2602-0000030           156.000  LF   |       2.00000         312.00|       3.00000         468.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  7 

 
     Bid Order:  006                             Contract ID:  26-0028-029                   Primary County:  DAVIS 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NE140               |(   5  ) GU100               |(      ) 
                                          |NELSON & ROCK CONTRACTING, I |GUS CONSTRUCTION CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0000090           550.000  LF   |       1.00000         550.00|       1.00000         550.00| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0360 2602-0000100           156.000  LF   |       1.00000         156.00|       1.00000         156.00| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 

     SECTION TOTALS                       |           $       774,152.00|           $       641,279.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,395,692.00|           $     1,441,284.20|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  007  1 
 

     Bid  Order:  007                         Contract ID:  31-2100-661                 Primary County:  DUBUQUE 
   Letting Date:  110119     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   MINNOWA CONSTR., INC. 
Contract Period:   85 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  HDP-2100(661)--71-31 
      Work Type:  BRIDGE NEW - PPCB 
         County:  DUBUQUE            Prj Awd Amt: $1,408,542.50 
          Route:  NORTH CASCADE ROAD 
       Location:  OVER SW ARTERIAL 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MINNOWA CONSTRUCTION,INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI900          MINNOWA CONSTRUCTION,INC.                                                  $  1,408,542.50     100.00  % 
   2   TA060          TAYLOR CONSTRUCTION, INC.                                                  $  1,492,769.75     105.97  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  1,610,842.82     114.36  % 
   4   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $  1,870,893.18     132.82  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  2 

 
     Bid Order:  007                             Contract ID:  31-2100-661                   Primary County:  DUBUQUE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI900               |(   2  ) TA060               |(   3  ) IO081 
                                          |MINNOWA CONSTR., INC.        |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 272'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2402-2720000           496.000  CY   |      40.00000       19840.00|      50.00000       24800.00|      35.00000       17360.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0020 2402-2722000           410.000  CY   |     100.00000       41000.00|      50.00000       20500.00|     150.00000       61500.00 
  EXCAVATION, CLASS 22                    |                             |                             | 
0030 2403-0100010          1070.400  CY   |     425.00000      454920.00|     475.00000      508440.00|     495.00000      529848.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2404-7775000         40126.000  LB   |       1.00000       40126.00|       0.90000       36113.40|       1.00000       40126.00 
  REINFORCING STEEL                       |                             |                             | 
0050 2404-7775005        141773.000  LB   |       1.00000      141773.00|       0.95000      134684.35|       0.84000      119089.32 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2407-0564320             6.000  EACH |   24000.00000      144000.00|   22000.00000      132000.00|   25000.00000      150000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE120                        |                             |                             | 
0070 2407-0564350             6.000  EACH |   31000.00000      186000.00|   30000.00000      180000.00|   32000.00000      192000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE150                        |                             |                             | 
0080 2408-7800000         17431.000  LB   |       2.50000       43577.50|       3.00000       52293.00|       2.50000       43577.50 

  STRUCTURAL STEEL                        |                             |                             | 
0090 2413-1200000            49.200  LF   |     165.00000        8118.00|     200.00000        9840.00|     150.00000        7380.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0100 2413-1200100            49.200  LF   |      35.00000        1722.00|      35.00000        1722.00|      30.00000        1476.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0110 2414-6424119           639.200  LF   |     105.00000       67116.00|     100.00000       63920.00|     105.00000       67116.00 
  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0120 2501-0201057          1840.000  LF   |      32.00000       58880.00|      35.00000       64400.00|      41.00000       75440.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0130 2501-8400172                    LUMP |   18000.00000       18000.00|   93000.00000       93000.00|   78000.00000       78000.00 
  TEMPORARY SHORING                       |                             |                             | 
0140 2533-4980005                    LUMP |   50000.00000       50000.00|   74000.00000       74000.00|  140000.00000      140000.00 
  MOBILIZATION                            |                             |                             | 
0150 2599-9999009          1966.000  LF   |      30.00000       58980.00|       7.00000       13762.00|      10.00000       19660.00 

  ('LINEAR FEET' ITEM) 2 INCH PVC CONDUIT |                             |                             | 
0160 2599-9999010                    LUMP |    6000.00000        6000.00|   11000.00000       11000.00|   15000.00000       15000.00 
  ('LUMP SUM' ITEM) CAST STONE            |                             |                             | 
0170 2601-2638610           761.000  SY   |      90.00000       68490.00|      95.00000       72295.00|      70.00000       53270.00 
  CONCRETE SLOPE PROTECTION               |                             |                             | 
     SECTION TOTALS                       |           $     1,408,542.50|           $     1,492,769.75|           $     1,610,842.82 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,408,542.50|           $     1,492,769.75|           $     1,610,842.82 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  3 

 
     Bid Order:  007                             Contract ID:  31-2100-661                   Primary County:  DUBUQUE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SC320               |(      )                     |(      ) 
                                          |SCHROEDER, JIM CONSTRUCTION, |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 272'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2402-2720000           496.000  CY   |      35.00000       17360.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 

0020 2402-2722000           410.000  CY   |     125.00000       51250.00|                             | 
  EXCAVATION, CLASS 22                    |                             |                             | 
0030 2403-0100010          1070.400  CY   |     700.00000      749280.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2404-7775000         40126.000  LB   |       0.79000       31699.54|                             | 
  REINFORCING STEEL                       |                             |                             | 
0050 2404-7775005        141773.000  LB   |       0.87000      123342.51|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2407-0564320             6.000  EACH |   27000.00000      162000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE120                        |                             |                             | 
0070 2407-0564350             6.000  EACH |   35000.00000      210000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE150                        |                             |                             | 
0080 2408-7800000         17431.000  LB   |       3.03000       52815.93|                             | 

  STRUCTURAL STEEL                        |                             |                             | 
0090 2413-1200000            49.200  LF   |     130.00000        6396.00|                             | 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0100 2413-1200100            49.200  LF   |      25.00000        1230.00|                             | 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0110 2414-6424119           639.200  LF   |     103.50000       66157.20|                             | 
  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0120 2501-0201057          1840.000  LF   |      42.00000       77280.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0130 2501-8400172                    LUMP |   35000.00000       35000.00|                             | 
  TEMPORARY SHORING                       |                             |                             | 
0140 2533-4980005                    LUMP |  180000.00000      180000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0150 2599-9999009          1966.000  LF   |      12.00000       23592.00|                             | 

  ('LINEAR FEET' ITEM) 2 INCH PVC CONDUIT |                             |                             | 
0160 2599-9999010                    LUMP |   15000.00000       15000.00|                             | 
  ('LUMP SUM' ITEM) CAST STONE            |                             |                             | 
0170 2601-2638610           761.000  SY   |      90.00000       68490.00|                             | 
  CONCRETE SLOPE PROTECTION               |                             |                             | 
     SECTION TOTALS                       |           $     1,870,893.18|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,870,893.18|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  008  1 
 

     Bid  Order:  008                         Contract ID:  34-4757-604-A               Primary County:  FLOYD 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   WINFIELD CONTRACTORS INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  04/01/11 
 
 
        Project:  SBRM-4757(604)--8F-34 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX 
         County:  FLOYD              Prj Awd Amt: $310,501.91 
          Route:  RIVER STREET 
       Location:  T-94N, R-17W, SECT. 08, UNION TWP.-ON RI 
                  VER ST. OVER DRAINAGE DITCH IN MARBLE R 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WI240          WINFIELD CONTRACTORS INC.                                                  $    310,501.91     100.00  % 
   2   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    310,598.37     100.03  % 
   3   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    317,989.16     102.41  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    327,140.41     105.35  % 
   5   GU100          GUS CONSTRUCTION CO., INC.                                                 $    330,392.75     106.40  % 
   6   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    394,569.78     127.07  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  2 

 
     Bid Order:  008                             Contract ID:  34-4757-604-A                 Primary County:  FLOYD 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI240               |(   2  ) MI900               |(   3  ) TA060 
                                          |WINFIELD CONTRACTORS INC.    |MINNOWA CONSTR., INC.        |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A SINGLE 6' X 6' 170'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.570  ACRE |    3000.00000        1710.00|    3000.00000        1710.00|    3000.00000        1710.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          8105.000  CY   |       6.00000       48630.00|       5.50000       44577.50|       6.00000       48630.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020            75.000  CY   |       5.00000         375.00|      10.00000         750.00|       5.00000         375.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2115-0100000           702.000  CY   |      28.00000       19656.00|      30.00000       21060.00|      28.00000       19656.00 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2123-7450000             6.000  STA  |     300.00000        1800.00|     300.00000        1800.00|     300.00000        1800.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2303-0121500           766.700  SY   |      20.45000       15679.02|      20.45000       15679.02|      20.45000       15679.02 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 1/2 IN. MIX                |                             |                             | 
0070 2303-0122500           792.000  SY   |      13.80000       10929.60|      13.80000       10929.60|      13.80000       10929.60 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 

0080 2303-6911000                    LUMP |     250.00000         250.00|     250.00000         250.00|     250.00000         250.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2312-8260051           114.000  TON  |      25.00000        2850.00|      15.00000        1710.00|      25.00000        2850.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0100 2401-6745625                    LUMP |   30000.00000       30000.00|   41000.00000       41000.00|   19000.00000       19000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0110 2402-2720000           156.000  CY   |      20.00000        3120.00|      30.00000        4680.00|      65.00000       10140.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0120 2402-2722000            30.000  CY   |      50.00000        1500.00|      50.00000        1500.00|      65.00000        1950.00 
  EXCAVATION, CLASS 22                    |                             |                             | 
0130 2403-0100020           178.900  CY   |     380.00000       67982.00|     400.00000       71560.00|     490.00000       87661.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0140 2404-7775000         25880.000  LB   |       1.50000       38820.00|       0.80000       20704.00|       1.60000       41408.00 

  REINFORCING STEEL                       |                             |                             | 
0150 2502-8212034           300.000  LF   |       6.00000        1800.00|      10.00000        3000.00|       6.00000        1800.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0160 2502-8220196             1.000  EACH |     150.00000         150.00|     200.00000         200.00|     150.00000         150.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0170 2507-3250005            66.000  SY   |       3.00000         198.00|       3.00000         198.00|       3.00000         198.00 
  ENGINEERING FABRIC                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  3 

 
     Bid Order:  008                             Contract ID:  34-4757-604-A                 Primary County:  FLOYD 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI240               |(   2  ) MI900               |(   3  ) TA060 
                                          |WINFIELD CONTRACTORS INC.    |MINNOWA CONSTR., INC.        |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-6800061            50.000  TON  |      30.00000        1500.00|      40.00000        2000.00|      30.00000        1500.00 
  REVETMENT, CLASS E                      |                             |                             | 
0190 2510-6745850           600.000  SY   |       6.00000        3600.00|       5.00000        3000.00|       6.00000        3600.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0200 2511-6745900            99.000  SY   |      20.00000        1980.00|       5.00000         495.00|      20.00000        1980.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0210 2511-7526004           142.000  SY   |      49.33000        7004.86|      30.00000        4260.00|      49.33000        7004.86 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0220 2511-7526006             7.000  SY   |      67.04000         469.28|      50.00000         350.00|      67.04000         469.28 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0230 2515-2475006            10.000  SY   |      67.04000         670.40|      50.00000         500.00|      67.04000         670.40 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0240 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0250 2519-4200090            40.000  LF   |     100.00000        4000.00|       8.00000         320.00|      43.00000        1720.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
0260 2526-8285000                    LUMP |    1800.00000        1800.00|    3000.00000        3000.00|    5000.00000        5000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0270 2528-8445110                    LUMP |    1200.00000        1200.00|    1500.00000        1500.00|    1200.00000        1200.00 

  TRAFFIC CONTROL                         |                             |                             | 
0280 2533-4980005                    LUMP |   25000.00000       25000.00|   40000.00000       40000.00|   16000.00000       16000.00 
  MOBILIZATION                            |                             |                             | 
0290 2599-9999010                    LUMP |    5000.00000        5000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  ('LUMP SUM' ITEM) ENERGY DISSIPATION    |                             |                             | 
  BLOCKS                                  |                             |                             | 
0300 2601-2634100             0.900  ACRE |     700.00000         630.00|     700.00000         630.00|     700.00000         630.00 
  MULCHING                                |                             |                             | 
0310 2601-2636044             0.900  ACRE |    2950.00000        2655.00|    2950.00000        2655.00|     850.00000         765.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0320 2601-2638352           384.000  SQ   |      11.75000        4512.00|      11.75000        4512.00|      12.00000        4608.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0330 2602-0000020           385.000  LF   |       2.95000        1135.75|       2.95000        1135.75|       2.50000         962.50 
  SILT FENCE                              |                             |                             | 

0340 2602-0000090           385.000  LF   |       3.00000        1155.00|       0.50000         192.50|       0.50000         192.50 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0350 2610-0000120            12.000  EACH |     195.00000        2340.00|     195.00000        2340.00|     425.00000        5100.00 
  TREES                                   |                             |                             | 
     SECTION TOTALS                       |           $       310,501.91|           $       310,598.37|           $       317,989.16 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       310,501.91|           $       310,598.37|           $       317,989.16 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  4 

 
     Bid Order:  008                             Contract ID:  34-4757-604-A                 Primary County:  FLOYD 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) GU100               |(   6  ) GR100 
                                          |PETERSON CONTRACTORS INC.    |GUS CONSTRUCTION CO., INC.   |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A SINGLE 6' X 6' 170'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.570  ACRE |   15000.00000        8550.00|    3400.00000        1938.00|    3300.00000        1881.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          8105.000  CY   |       6.20000       50251.00|       6.10000       49440.50|       6.18000       50088.90 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020            75.000  CY   |       6.20000         465.00|       6.00000         450.00|      25.00000        1875.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2115-0100000           702.000  CY   |      29.00000       20358.00|      30.00000       21060.00|      29.10000       20428.20 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2123-7450000             6.000  STA  |     300.00000        1800.00|     325.00000        1950.00|     309.00000        1854.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2303-0121500           766.700  SY   |      20.45000       15679.02|      25.00000       19167.50|      21.06000       16146.70 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 1/2 IN. MIX                |                             |                             | 
0070 2303-0122500           792.000  SY   |      13.80000       10929.60|      16.00000       12672.00|      14.21000       11254.32 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 

0080 2303-6911000                    LUMP |     250.00000         250.00|     300.00000         300.00|     250.00000         250.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2312-8260051           114.000  TON  |      16.00000        1824.00|      27.00000        3078.00|      25.75000        2935.50 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0100 2401-6745625                    LUMP |   15000.00000       15000.00|   28000.00000       28000.00|   58000.00000       58000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0110 2402-2720000           156.000  CY   |      20.00000        3120.00|      22.00000        3432.00|      35.00000        5460.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0120 2402-2722000            30.000  CY   |     100.00000        3000.00|      65.00000        1950.00|     300.00000        9000.00 
  EXCAVATION, CLASS 22                    |                             |                             | 
0130 2403-0100020           178.900  CY   |     400.00000       71560.00|     460.00000       82294.00|     498.00000       89092.20 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0140 2404-7775000         25880.000  LB   |       1.10000       28468.00|       1.20000       31056.00|       0.94000       24327.20 

  REINFORCING STEEL                       |                             |                             | 
0150 2502-8212034           300.000  LF   |      12.00000        3600.00|      13.50000        4050.00|      15.45000        4635.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0160 2502-8220196             1.000  EACH |     500.00000         500.00|     200.00000         200.00|     154.50000         154.50 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0170 2507-3250005            66.000  SY   |       3.50000         231.00|       3.25000         214.50|       5.00000         330.00 
  ENGINEERING FABRIC                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  5 

 
     Bid Order:  008                             Contract ID:  34-4757-604-A                 Primary County:  FLOYD 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) GU100               |(   6  ) GR100 
                                          |PETERSON CONTRACTORS INC.    |GUS CONSTRUCTION CO., INC.   |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-6800061            50.000  TON  |      37.00000        1850.00|      38.00000        1900.00|      50.00000        2500.00 
  REVETMENT, CLASS E                      |                             |                             | 
0190 2510-6745850           600.000  SY   |       5.00000        3000.00|       5.00000        3000.00|       6.18000        3708.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0200 2511-6745900            99.000  SY   |       5.00000         495.00|      22.00000        2178.00|      20.60000        2039.40 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0210 2511-7526004           142.000  SY   |      49.33000        7004.86|      50.00000        7100.00|      50.78000        7210.76 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0220 2511-7526006             7.000  SY   |      67.04000         469.28|      68.00000         476.00|      69.05000         483.35 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0230 2515-2475006            10.000  SY   |      67.04000         670.40|      68.00000         680.00|      69.05000         690.50 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0240 2518-6910000             4.000  EACH |     100.00000         400.00|     125.00000         500.00|     415.00000        1660.00 
  SAFETY CLOSURE                          |                             |                             | 
0250 2519-4200090            40.000  LF   |     100.00000        4000.00|      55.00000        2200.00|     100.00000        4000.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
0260 2526-8285000                    LUMP |    2300.00000        2300.00|    2200.00000        2200.00|    3000.00000        3000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0270 2528-8445110                    LUMP |    2000.00000        2000.00|    1350.00000        1350.00|    3100.00000        3100.00 

  TRAFFIC CONTROL                         |                             |                             | 
0280 2533-4980005                    LUMP |   31900.00000       31900.00|   32000.00000       32000.00|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 
0290 2599-9999010                    LUMP |   26000.00000       26000.00|    3000.00000        3000.00|   12000.00000       12000.00 
  ('LUMP SUM' ITEM) ENERGY DISSIPATION    |                             |                             | 
  BLOCKS                                  |                             |                             | 
0300 2601-2634100             0.900  ACRE |     700.00000         630.00|     700.00000         630.00|     700.00000         630.00 
  MULCHING                                |                             |                             | 
0310 2601-2636044             0.900  ACRE |    2950.00000        2655.00|    3100.00000        2790.00|    2950.00000        2655.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0320 2601-2638352           384.000  SQ   |      11.75000        4512.00|      12.50000        4800.00|      11.75000        4512.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0330 2602-0000020           385.000  LF   |       2.95000        1135.75|       3.25000        1251.25|       2.95000        1135.75 
  SILT FENCE                              |                             |                             | 

0340 2602-0000090           385.000  LF   |       0.50000         192.50|       1.00000         385.00|       0.50000         192.50 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0350 2610-0000120            12.000  EACH |     195.00000        2340.00|     225.00000        2700.00|     195.00000        2340.00 
  TREES                                   |                             |                             | 
     SECTION TOTALS                       |           $       327,140.41|           $       330,392.75|           $       394,569.78 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       327,140.41|           $       330,392.75|           $       394,569.78 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  009  1 
 

     Bid  Order:  009                         Contract ID:  50-1171-020                 Primary County:  JASPER 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    JENSEN CONSTRUCTION CO. 
Contract Period:   95 WORK DAYS      Late Start Date:  05/16/11 
 
 
        Project:  BRFN-117-1(20)--39-50 
      Work Type:  BRIDGE DECK OVERLAY 
         County:  JASPER             Prj Awd Amt: $471,023.00 
          Route:  IOWA 117 
       Location:  OVER SOUTH SKUNK RIVER 
                  0.7 MILE SOUTH OF I-80 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JE200          JENSEN CONSTRUCTION CO.                                                    $    471,023.00     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    487,354.20     103.46  % 
   3   CR120          CRAMER AND ASSOC., INC.                                                    $    507,688.89     107.78  % 
   4   CU080          CUNNINGHAM-REIS CO.                                                        $    511,710.10     108.63  % 
   5   CH320          CHRISTENSEN BROS., INC.                                                    $    517,344.10     109.83  % 
   6   PC015          PCIROADS, LLC                                                              $    560,077.09     118.90  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  2 

 
     Bid Order:  009                             Contract ID:  50-1171-020                   Primary County:  JASPER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) JA250               |(   3  ) CR120 
                                          |JENSEN CONSTRUCTION CO.      |JASPER CONST. SERVICES, INC. |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 210;  REPAIRS TO A 320'-0 X 30'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6745636                    LUMP |    5000.00000        5000.00|    3000.00000        3000.00|    2600.00000        2600.00 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 

  POSTS                                   |                             |                             | 
0020 2401-6750001                    LUMP |   15000.00000       15000.00|   27000.00000       27000.00|   22000.00000       22000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0030 2402-2720000            27.300  CY   |      75.00000        2047.50|      50.00000        1365.00|      80.00000        2184.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100000            46.500  CY   |    1500.00000       69750.00|    1000.00000       46500.00|    1200.00000       55800.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0050 2404-7775005          5610.000  LB   |       0.95000        5329.50|       1.25000        7012.50|       1.50000        8415.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2413-0698074           107.000  SY   |     100.00000       10700.00|     150.00000       16050.00|     120.00000       12840.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0070 2413-1200000            61.000  LF   |     200.00000       12200.00|     145.00000        8845.00|     140.00000        8540.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0080 2413-1200100            61.000  LF   |      25.00000        1525.00|      35.00000        2135.00|      30.00000        1830.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 

0090 2414-6431100           663.900  LF   |      40.00000       26556.00|      55.00000       36514.50|      50.00000       33195.00 
  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
0100 2508-0970000                    LUMP |    3000.00000        3000.00|    3200.00000        3200.00|    3400.00000        3400.00 
  CONTAINMENT                             |                             |                             | 
0110 2508-0991000                    LUMP |    2000.00000        2000.00|    5000.00000        5000.00|    4000.00000        4000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0120 2519-1002072           320.700  LF   |      30.00000        9621.00|      30.00000        9621.00|      26.75000        8578.73 
  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
0130 2528-8400048           950.000  LF   |      10.00000        9500.00|      10.00000        9500.00|       9.00000        8550.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0140 2533-4980005                    LUMP |   45000.00000       45000.00|   27000.00000       27000.00|   53000.00000       53000.00 
  MOBILIZATION                            |                             |                             | 
0150 2555-0000010                    LUMP |     500.00000         500.00|    1000.00000        1000.00|     900.00000         900.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 

     SECTION TOTALS                       |           $       217,729.00|           $       203,743.00|           $       225,832.73 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 210; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0160 2413-0698066          1025.000  SY   |                             |                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 210; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  3 

 
     Bid Order:  009                             Contract ID:  50-1171-020                   Primary County:  JASPER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) JA250               |(   3  ) CR120 
                                          |JENSEN CONSTRUCTION CO.      |JASPER CONST. SERVICES, INC. |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2413-0698067          1025.000  SY   |      40.00000       41000.00|      60.00000       61500.00|      62.00000       63550.00 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        41,000.00|           $        61,500.00|           $        63,550.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 
0180 2102-2625000            84.000  CY   |      30.00000        2520.00|      30.00000        2520.00|      30.00000        2520.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0190 2102-2710090            73.000  CY   |      30.00000        2190.00|      25.00000        1825.00|      23.00000        1679.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0200 2121-7425020            11.000  TON  |     100.00000        1100.00|     100.00000        1100.00|     100.00000        1100.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0210 2122-7450080           213.700  SY   |      60.00000       12822.00|      60.00000       12822.00|      57.00000       12180.90 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0220 2213-2713300            53.500  CY   |      50.00000        2675.00|      50.00000        2675.00|      48.00000        2568.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0230 2301-0685550           515.500  SY   |     160.00000       82480.00|     170.00000       87635.00|     170.00000       87635.00 

  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0240 2315-8275025            15.000  TON  |      30.00000         450.00|      40.00000         600.00|      70.00000        1050.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0250 2412-0000100          1337.800  SY   |       3.00000        4013.40|       2.00000        2675.60|       1.79000        2394.66 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0260 2505-4008120            75.000  LF   |       5.00000         375.00|       8.00000         600.00|      11.00000         825.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0270 2510-6745850           519.000  SY   |       5.00000        2595.00|      15.00000        7785.00|      20.00000       10380.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0280 2513-0001080             4.000  EACH |    2000.00000        8000.00|    3500.00000       14000.00|    3800.00000       15200.00 
  CONCRETE BARRIER RAIL, BA-108           |                             |                             | 
0290 2518-6910000             4.000  EACH |      25.00000         100.00|      25.00000         100.00|      25.00000         100.00 
  SAFETY CLOSURE                          |                             |                             | 

0300 2527-9263109            34.020  STA  |      30.00000        1020.60|      30.00000        1020.60|      30.00000        1020.60 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0310 2527-9263130             2.600  STA  |     110.00000         286.00|     110.00000         286.00|     110.00000         286.00 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0320 2527-9263180            18.900  STA  |      30.00000         567.00|      30.00000         567.00|      30.00000         567.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  4 

 
     Bid Order:  009                             Contract ID:  50-1171-020                   Primary County:  JASPER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) JA250               |(   3  ) CR120 
                                          |JENSEN CONSTRUCTION CO.      |JASPER CONST. SERVICES, INC. |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2528-8400157             2.000  EACH |    3000.00000        6000.00|    2650.00000        5300.00|    1400.00000        2800.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0340 2528-8400256             1.000  EACH |   14000.00000       14000.00|   12500.00000       12500.00|    9000.00000        9000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 

0350 2528-8445110                    LUMP |   10000.00000       10000.00|    7000.00000        7000.00|    5900.00000        5900.00 
  TRAFFIC CONTROL                         |                             |                             | 
0360 2528-8445113           180.000  EACH |     295.00000       53100.00|     295.00000       53100.00|     295.00000       53100.00 
  FLAGGERS                                |                             |                             | 
0370 2599-9999005             4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00|    2000.00000        8000.00 
  ('EACH' ITEM) TEMPORARY CRASH CUSHION,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
     SECTION TOTALS                       |           $       212,294.00|           $       222,111.20|           $       218,306.16 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       471,023.00|           $       487,354.20|           $       507,688.89 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  5 

 
     Bid Order:  009                             Contract ID:  50-1171-020                   Primary County:  JASPER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CU080               |(   5  ) CH320               |(   6  ) PC015 
                                          |CUNNINGHAM-REIS CO.          |CHRISTENSEN BROS., INC.      |PCIROADS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 210;  REPAIRS TO A 320'-0 X 30'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6745636                    LUMP |       5.00000           5.00|    3000.00000        3000.00|    2500.00000        2500.00 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 

  POSTS                                   |                             |                             | 
0020 2401-6750001                    LUMP |   30000.00000       30000.00|   35000.00000       35000.00|   30820.00000       30820.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0030 2402-2720000            27.300  CY   |      50.00000        1365.00|      80.00000        2184.00|      40.00000        1092.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100000            46.500  CY   |    1500.00000       69750.00|    1100.00000       51150.00|     900.00000       41850.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0050 2404-7775005          5610.000  LB   |       2.00000       11220.00|       1.50000        8415.00|       1.79000       10041.90 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2413-0698074           107.000  SY   |     175.00000       18725.00|     320.00000       34240.00|     170.00000       18190.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0070 2413-1200000            61.000  LF   |     120.00000        7320.00|     140.00000        8540.00|     130.00000        7930.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0080 2413-1200100            61.000  LF   |      35.00000        2135.00|      30.00000        1830.00|      35.00000        2135.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 

0090 2414-6431100           663.900  LF   |      25.00000       16597.50|      60.00000       39834.00|      82.00000       54439.80 
  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
0100 2508-0970000                    LUMP |    2500.00000        2500.00|    1000.00000        1000.00|    1500.00000        1500.00 
  CONTAINMENT                             |                             |                             | 
0110 2508-0991000                    LUMP |    3500.00000        3500.00|    3000.00000        3000.00|    3000.00000        3000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0120 2519-1002072           320.700  LF   |      29.00000        9300.30|      27.00000        8658.90|      26.75000        8578.73 
  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
0130 2528-8400048           950.000  LF   |      10.00000        9500.00|      12.00000       11400.00|       9.00000        8550.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0140 2533-4980005                    LUMP |   34000.00000       34000.00|   50000.00000       50000.00|   56050.00000       56050.00 
  MOBILIZATION                            |                             |                             | 
0150 2555-0000010                    LUMP |     850.00000         850.00|    1500.00000        1500.00|    1020.00000        1020.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 

     SECTION TOTALS                       |           $       216,767.80|           $       259,751.90|           $       247,697.43 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 210; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0160 2413-0698066          1025.000  SY   |                             |      40.00000       41000.00| 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $        41,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 210; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  6 

 
     Bid Order:  009                             Contract ID:  50-1171-020                   Primary County:  JASPER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CU080               |(   5  ) CH320               |(   6  ) PC015 
                                          |CUNNINGHAM-REIS CO.          |CHRISTENSEN BROS., INC.      |PCIROADS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2413-0698067          1025.000  SY   |      65.00000       66625.00|                             |      85.00000       87125.00 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        66,625.00|           $                 |           $        87,125.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 
0180 2102-2625000            84.000  CY   |      35.00000        2940.00|      30.00000        2520.00|      50.00000        4200.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0190 2102-2710090            73.000  CY   |      25.00000        1825.00|      40.00000        2920.00|      45.00000        3285.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0200 2121-7425020            11.000  TON  |      70.00000         770.00|     100.00000        1100.00|     100.00000        1100.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0210 2122-7450080           213.700  SY   |      80.00000       17096.00|      60.00000       12822.00|      57.00000       12180.90 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0220 2213-2713300            53.500  CY   |      50.00000        2675.00|      50.00000        2675.00|      48.00000        2568.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0230 2301-0685550           515.500  SY   |     175.00000       90212.50|     150.00000       77325.00|     160.00000       82480.00 

  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0240 2315-8275025            15.000  TON  |      40.00000         600.00|      40.00000         600.00|      51.90000         778.50 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0250 2412-0000100          1337.800  SY   |       4.00000        5351.20|       2.00000        2675.60|       1.79000        2394.66 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0260 2505-4008120            75.000  LF   |      10.00000         750.00|       5.00000         375.00|       5.00000         375.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0270 2510-6745850           519.000  SY   |      15.00000        7785.00|      20.00000       10380.00|      26.00000       13494.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0280 2513-0001080             4.000  EACH |    2500.00000       10000.00|    3000.00000       12000.00|    4000.00000       16000.00 
  CONCRETE BARRIER RAIL, BA-108           |                             |                             | 
0290 2518-6910000             4.000  EACH |      25.00000         100.00|      50.00000         200.00|      25.00000         100.00 
  SAFETY CLOSURE                          |                             |                             | 

0300 2527-9263109            34.020  STA  |      30.00000        1020.60|      30.00000        1020.60|      30.00000        1020.60 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0310 2527-9263130             2.600  STA  |     125.00000         325.00|     120.00000         312.00|     110.00000         286.00 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0320 2527-9263180            18.900  STA  |      30.00000         567.00|      30.00000         567.00|      30.00000         567.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  7 

 
     Bid Order:  009                             Contract ID:  50-1171-020                   Primary County:  JASPER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CU080               |(   5  ) CH320               |(   6  ) PC015 
                                          |CUNNINGHAM-REIS CO.          |CHRISTENSEN BROS., INC.      |PCIROADS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2528-8400157             2.000  EACH |    1500.00000        3000.00|    3000.00000        6000.00|    2650.00000        5300.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0340 2528-8400256             1.000  EACH |   13000.00000       13000.00|   12000.00000       12000.00|   12125.00000       12125.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 

0350 2528-8445110                    LUMP |    8000.00000        8000.00|    8000.00000        8000.00|    5900.00000        5900.00 
  TRAFFIC CONTROL                         |                             |                             | 
0360 2528-8445113           180.000  EACH |     295.00000       53100.00|     295.00000       53100.00|     295.00000       53100.00 
  FLAGGERS                                |                             |                             | 
0370 2599-9999005             4.000  EACH |    2300.00000        9200.00|    2500.00000       10000.00|    2000.00000        8000.00 
  ('EACH' ITEM) TEMPORARY CRASH CUSHION,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
     SECTION TOTALS                       |           $       228,317.30|           $       216,592.20|           $       225,254.66 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       511,710.10|           $       517,344.10|           $       560,077.09 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  010  1 
 

     Bid  Order:  010                         Contract ID:  67-0295-208-A               Primary County:  MONONA 
   Letting Date:  110119     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  CONTRACT SIGNED    by    DIXON CONSTR. CO. 
Contract Period:  130 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  IMX-029-5(208)108--02-67 
      Work Type:  BRIDGE AND APPROACHES - CCS 
         County:  MONONA             Prj Awd Amt: $1,914,938.21 
          Route:  I-29 
       Location:  OVER CLEGHORN CREEK, 4.4 MILES S. OF IOWA 
                  175(NBL/SBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      DIXON CONSTRUCTION CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DI360          DIXON CONSTRUCTION CO.                                                     $  1,914,938.21     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $  1,980,712.28     103.43  % 
   3   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  2,015,040.73     105.22  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  2 

 
     Bid Order:  010                             Contract ID:  67-0295-208-A                 Primary County:  MONONA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) GR100               |(   3  ) GO020 
                                          |DIXON CONSTR. CO.            |GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 110; DUAL 120'-0 X 40' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          1777.000  CY   |       5.00000        8885.00|       4.00000        7108.00|       5.00000        8885.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   47000.00000       47000.00|   78000.00000       78000.00|   75000.00000       75000.00 
  REMOVAL OF EXISTING BRIDGE FHWA NO.     |                             |                             | 
  37270                                   |                             |                             | 
0030 2401-6745625                    LUMP |   47000.00000       47000.00|   78000.00000       78000.00|   75000.00000       75000.00 
  REMOVAL OF EXISTING BRIDGE FHWA NO.     |                             |                             | 
  37280                                   |                             |                             | 
0040 2402-2720000           246.000  CY   |      30.00000        7380.00|      30.00000        7380.00|      30.00000        7380.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100010           771.400  CY   |     417.00000      321673.80|     435.00000      335559.00|     495.00000      381843.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000           288.000  LB   |       1.00000         288.00|       6.00000        1728.00|       1.75000         504.00 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        199780.000  LB   |       0.77000      153830.60|       0.87000      173808.60|       0.84000      167815.20 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2414-6424038           525.800  LF   |      59.00000       31022.20|      71.00000       37331.80|      80.00000       42064.00 

  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0090 2501-0201057          2380.000  LF   |      38.00000       90440.00|      40.00000       95200.00|      46.00000      109480.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0100 2501-0201253          4180.000  LF   |      37.00000      154660.00|      39.00000      163020.00|      44.00000      183920.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0110 2501-5478053           633.600  LF   |     100.00000       63360.00|     138.00000       87436.80|      65.00000       41184.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0120 2507-3250005           969.000  SY   |       2.00000        1938.00|       3.00000        2907.00|       3.00000        2907.00 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061           781.000  TON  |      38.00000       29678.00|      39.00000       30459.00|      39.00000       30459.00 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2533-4980005                    LUMP |  235000.00000      235000.00|  197850.00000      197850.00|  150000.00000      150000.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $     1,192,155.60|           $     1,295,788.20|           $     1,276,441.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0150 2102-2710070          3985.000  CY   |      10.00000       39850.00|       9.00000       35865.00|       9.00000       35865.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2105-8425015           709.000  CY   |      10.00000        7090.00|       3.50000        2481.50|       5.00000        3545.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  3 

 
     Bid Order:  010                             Contract ID:  67-0295-208-A                 Primary County:  MONONA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) GR100               |(   3  ) GO020 
                                          |DIXON CONSTR. CO.            |GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2122-5190501           141.700  SY   |     125.00000       17712.50|     128.75000       18243.88|     100.00000       14170.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 

0180 2123-7450000             9.500  STA  |     300.00000        2850.00|     350.00000        3325.00|     750.00000        7125.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0190 2301-0690200          1073.600  SY   |     143.00000      153524.80|     147.00000      157819.20|     165.00000      177144.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0200 2412-0000100          2079.600  SY   |       2.75000        5718.90|       3.34000        6945.86|       3.75000        7798.50 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0210 2503-0500400             8.000  EACH |    2500.00000       20000.00|    2000.00000       16000.00|    2475.00000       19800.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0220 2505-4008120           577.600  LF   |       3.00000        1732.80|       4.12000        2379.71|       6.00000        3465.60 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0230 2505-4008300           650.000  LF   |      13.50000        8775.00|      13.91000        9041.50|      14.00000        9100.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0240 2505-4008400             4.000  EACH |    1800.00000        7200.00|    1854.00000        7416.00|    1550.00000        6200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 

0250 2505-4021010             4.000  EACH |     180.00000         720.00|     185.40000         741.60|     300.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0260 2505-4021700             4.000  EACH |    1800.00000        7200.00|    1854.00000        7416.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0270 2510-6745850          2074.230  SY   |      12.00000       24890.76|       9.00000       18668.07|      16.00000       33187.68 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0280 2518-6765001             2.000  EACH |    2000.00000        4000.00|    2060.00000        4120.00|    2000.00000        4000.00 
  REMOVE AND REINSTALL CROSSOVER          |                             |                             | 
  BARRICADES                              |                             |                             | 
0290 2518-6910000             8.000  EACH |     100.00000         800.00|     300.00000        2400.00|     100.00000         800.00 
  SAFETY CLOSURE                          |                             |                             | 
0300 2519-3280000           440.100  LF   |      18.00000        7921.80|       8.76000        3855.28|      18.00000        7921.80 
  FENCE, FIELD                            |                             |                             | 
0310 2527-9263005           156.000  EACH |       3.00000         468.00|       3.09000         482.04|       3.00000         468.00 

  RAISED PAVEMENT MARKERS                 |                             |                             | 
0320 2527-9263109           547.700  STA  |      18.00000        9858.60|      18.54000       10154.36|      18.00000        9858.60 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0330 2527-9263152            16.000  EACH |     315.00000        5040.00|     324.45000        5191.20|     315.00000        5040.00 
  PRE-CUT SYMBOLS AND LEGENDS, REGULAR    |                             |                             | 
  MARKING TAPE                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  4 

 
     Bid Order:  010                             Contract ID:  67-0295-208-A                 Primary County:  MONONA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) GR100               |(   3  ) GO020 
                                          |DIXON CONSTR. CO.            |GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2527-9263180           477.800  STA  |      12.50000        5972.50|      12.88000        6154.06|      12.50000        5972.50 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0350 2527-9263190            16.000  EACH |       1.00000          16.00|       1.00000          16.00|       1.00000          16.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 

0360 2528-4983200           160.000  CDAY |    1000.00000      160000.00|     952.75000      152440.00|     925.00000      148000.00 
  MONITORING WITH INCIDENT RESPONSE       |                             |                             | 
0370 2528-8400048          1331.900  LF   |      12.50000       16648.75|      12.88000       17154.87|      14.50000       19312.55 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0380 2528-8400055             4.000  EACH |    2700.00000       10800.00|    2781.00000       11124.00|    2700.00000       10800.00 
  TEMPORARY TO PERMANENT BARRIER          |                             |                             | 
  CONNECTION                              |                             |                             | 
0390 2528-8400157             8.000  EACH |    3750.00000       30000.00|    3863.00000       30904.00|    4000.00000       32000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0400 2528-8445110                    LUMP |   70000.00000       70000.00|   52000.00000       52000.00|   50000.00000       50000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0410 2551-0000110             6.000  EACH |    1250.00000        7500.00|    1300.00000        7800.00|    1250.00000        7500.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0420 2601-2634100             1.400  ACRE |     700.00000         980.00|     700.00000         980.00|     700.00000         980.00 
  MULCHING                                |                             |                             | 

0430 2601-2636015             1.000  ACRE |    2000.00000        2000.00|    1437.00000        1437.00|    2000.00000        2000.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0440 2601-2636043             0.800  ACRE |    2000.00000        1600.00|     917.00000         733.60|    2000.00000        1600.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0450 2601-2638352           192.000  SQ   |      20.00000        3840.00|      14.40000        2764.80|      20.00000        3840.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0460 2601-2642100             1.800  ACRE |    2000.00000        3600.00|     376.00000         676.80|    2000.00000        3600.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0470 2601-2643110            38.400  MGAL |      60.00000        2304.00|      60.00000        2304.00|      60.00000        2304.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0480 2602-0000020           970.000  LF   |       2.20000        2134.00|       2.40000        2328.00|       2.20000        2134.00 
  SILT FENCE                              |                             |                             | 

0490 2602-0000030           180.000  LF   |       3.00000         540.00|       6.00000        1080.00|       3.00000         540.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0500 2602-0000090           388.000  LF   |       0.10000          38.80|       1.00000         388.00|       0.10000          38.80 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0510 2602-0000100            60.000  LF   |       0.10000           6.00|       1.00000          60.00|       0.10000           6.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
0520 2602-0000312            64.000  LF   |       5.00000         320.00|       5.00000         320.00|       5.00000         320.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  5 

 
     Bid Order:  010                             Contract ID:  67-0295-208-A                 Primary County:  MONONA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) GR100               |(   3  ) GO020 
                                          |DIXON CONSTR. CO.            |GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2602-0000320           200.000  LF   |       8.00000        1600.00|       5.00000        1000.00|       8.00000        1600.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       645,253.21|           $       604,211.33|           $       646,453.03 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 1; PCC PAVED SHOULDERS BID THIS SECTION OF 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0540 2115-0100000           429.500  CY   |      50.00000       21475.00|                             |      65.00000       27917.50 
  MODIFIED SUBBASE                        |                             |                             | 
0550 2122-5190007          1167.800  SY   |      48.00000       56054.40|                             |      55.00000       64229.00 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
     SECTION TOTALS                       |           $        77,529.40|           $                 |           $        92,146.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 2; HMA PAVED SHOULDERS BID THIS SECTION OF 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0560 2115-0100000           396.800  CY   |                             |      68.50000       27180.80| 
  MODIFIED SUBBASE                        |                             |                             | 
0570 2122-5500080          1167.800  SY   |                             |      45.84000       53531.95| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  8 IN.                                   |                             |                             | 
     SECTION TOTALS                       |           $                 |           $        80,712.75|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,914,938.21|           $     1,980,712.28|           $     2,015,040.73 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  011  1 
 

     Bid  Order:  011                         Contract ID:  67-0296-164-A               Primary County:  MONONA 
   Letting Date:  110119     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  CONTRACT SIGNED    by    DIXON CONSTR. CO. 
Contract Period:  105 WORK DAYS      Late Start Date:  04/25/11 
 
 
        Project:  BRFIMX-029-6(164)124--14-67 
      Work Type:  BRIDGE AND APPROACHES - CCS 
         County:  MONONA             Prj Awd Amt: $1,136,530.68 
          Route:  I-29 
       Location:  OVER ROBINSON DITCH, 3.1 MILES S. OF 
                  WOODBURY CO. LINE(NBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      DIXON CONSTRUCTION CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DI360          DIXON CONSTRUCTION CO.                                                     $  1,136,530.68     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $  1,191,898.51     104.87  % 
   3   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  1,220,568.41     107.39  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  2 

 
     Bid Order:  011                             Contract ID:  67-0296-164-A                 Primary County:  MONONA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) GR100               |(   3  ) GO020 
                                          |DIXON CONSTR. CO.            |GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0210; 100'-0 X 40'-0 CCS BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |   49000.00000       49000.00|   50000.00000       50000.00|   70000.00000       70000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2720000           108.000  CY   |      30.00000        3240.00|      30.00000        3240.00|      25.00000        2700.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           295.700  CY   |     450.00000      133065.00|     430.00000      127151.00|     505.00000      149328.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2404-7775005         77892.000  LB   |       0.80000       62313.60|       0.82000       63871.44|       0.84000       65429.28 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2414-6424038           222.200  LF   |      59.00000       13109.80|      96.00000       21331.20|      85.00000       18887.00 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0060 2501-0201042          1085.000  LF   |      34.00000       36890.00|      43.00000       46655.00|      41.00000       44485.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0070 2501-0201253          1815.000  LF   |      40.00000       72600.00|      40.00000       72600.00|      46.00000       83490.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0080 2501-5478053           330.000  LF   |     100.00000       33000.00|     117.00000       38610.00|      75.00000       24750.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 

0090 2507-3250005           353.000  SY   |       2.00000         706.00|       3.00000        1059.00|       3.00000        1059.00 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-6800061           283.000  TON  |      40.00000       11320.00|      37.00000       10471.00|      38.00000       10754.00 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2533-4980005                    LUMP |  128000.00000      128000.00|  120000.00000      120000.00|  130000.00000      130000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       543,244.40|           $       554,988.64|           $       600,882.78 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0120 2102-2710070          1963.000  CY   |      10.00000       19630.00|       9.00000       17667.00|      10.00000       19630.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0130 2102-2712015             5.000  CY   |      50.00000         250.00|     100.00000         500.00|      50.00000         250.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 

  FRAGMENTS                               |                             |                             | 
0140 2105-8425015          1204.000  CY   |       7.00000        8428.00|       4.00000        4816.00|       6.00000        7224.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0150 2115-0100000           196.700  CY   |      40.00000        7868.00|      43.00000        8458.10|      60.00000       11802.00 
  MODIFIED SUBBASE                        |                             |                             | 
0160 2122-5190501            70.200  SY   |      45.00000        3159.00|     128.75000        9038.25|     100.00000        7020.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  3 

 
     Bid Order:  011                             Contract ID:  67-0296-164-A                 Primary County:  MONONA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) GR100               |(   3  ) GO020 
                                          |DIXON CONSTR. CO.            |GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2123-7450000             5.800  STA  |     350.00000        2030.00|     375.00000        2175.00|     750.00000        4350.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0180 2212-0475095             0.100  MILE |   10000.00000        1000.00|   10300.00000        1030.00|   10000.00000        1000.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0190 2214-5145150          1334.000  SY   |       8.75000       11672.50|      14.16000       18889.44|       8.75000       11672.50 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0200 2301-0690200           483.000  SY   |     162.00000       78246.00|     152.44000       73628.52|     155.00000       74865.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0210 2301-1034110           661.300  SY   |      61.00000       40339.30|      74.16000       49042.01|      80.00000       52904.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 11 IN.                      |                             |                             | 
0220 2303-0062500           315.000  TON  |      82.69000       26047.35|      85.17000       26828.55|      82.69000       26047.35 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0230 2303-0063502           154.000  TON  |      85.54000       13173.16|      88.10000       13567.40|      95.00000       14630.00 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 

0240 2303-0246422            28.000  TON  |     483.00000       13524.00|     497.49000       13929.72|     483.00000       13524.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0250 2402-2720100           350.000  CY   |      10.00000        3500.00|      20.00000        7000.00|       7.00000        2450.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0260 2412-0000100           618.000  SY   |       4.95000        3059.10|       5.15000        3182.70|       7.00000        4326.00 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0270 2417-0225030             4.000  EACH |     350.00000        1400.00|     355.00000        1420.00|     525.00000        2100.00 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0280 2417-1060030           160.000  LF   |      42.00000        6720.00|      33.00000        5280.00|      50.00000        8000.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0290 2503-0500400             4.000  EACH |    2500.00000       10000.00|    2500.00000       10000.00|    2500.00000       10000.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 

0300 2503-3775030             4.000  EACH |    2200.00000        8800.00|    2800.00000       11200.00|    2500.00000       10000.00 
  GATE, OUTLET CONTROL, FLAP, 30 IN.      |                             |                             | 
0310 2505-4008120           613.000  LF   |       2.00000        1226.00|       3.00000        1839.00|       6.00000        3678.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0320 2505-4008300           325.000  LF   |      13.00000        4225.00|      13.00000        4225.00|      19.00000        6175.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0330 2505-4008400             2.000  EACH |    1900.00000        3800.00|    1900.00000        3800.00|    1600.00000        3200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  4 

 
     Bid Order:  011                             Contract ID:  67-0296-164-A                 Primary County:  MONONA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) GR100               |(   3  ) GO020 
                                          |DIXON CONSTR. CO.            |GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2505-4021010             2.000  EACH |     200.00000         400.00|     200.00000         400.00|     300.00000         600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0350 2505-4021700             2.000  EACH |    1700.00000        3400.00|    1700.00000        3400.00|    1800.00000        3600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0360 2510-6745850          1746.000  SY   |      12.00000       20952.00|       9.00000       15714.00|      16.00000       27936.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0370 2518-6765001             2.000  EACH |    2000.00000        4000.00|    1030.00000        2060.00|    2000.00000        4000.00 
  REMOVE AND REINSTALL CROSSOVER          |                             |                             | 
  BARRICADES                              |                             |                             | 
0380 2518-6910000             4.000  EACH |     100.00000         400.00|     300.00000        1200.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0390 2519-3280000           157.000  LF   |      20.00000        3140.00|      15.45000        2425.65|      20.00000        3140.00 
  FENCE, FIELD                            |                             |                             | 
0400 2527-9263005           156.000  EACH |       3.00000         468.00|       2.42000         377.52|       3.00000         468.00 
  RAISED PAVEMENT MARKERS                 |                             |                             | 
0410 2527-9263109          1419.000  STA  |      12.65000       17950.35|      13.28000       18844.32|      12.65000       17950.35 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0420 2527-9263130            80.000  STA  |     100.00000        8000.00|     100.22000        8017.60|     100.00000        8000.00 

  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0430 2527-9263137             8.000  EACH |     100.00000         800.00|      66.95000         535.60|     100.00000         800.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0440 2527-9263180          1106.800  STA  |      12.25000       13558.30|      14.94000       16535.59|      12.25000       13558.30 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0450 2527-9263190             8.000  EACH |      75.00000         600.00|      56.65000         453.20|      75.00000         600.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0460 2528-4983200           120.000  CDAY |    1000.00000      120000.00|    1020.00000      122400.00|     925.00000      111000.00 
  MONITORING WITH INCIDENT RESPONSE       |                             |                             | 
0470 2528-8400048           162.500  LF   |      26.00000        4225.00|      34.53000        5611.13|      26.00000        4225.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0480 2528-8400157             4.000  EACH |    3750.00000       15000.00|    3863.00000       15452.00|    4000.00000       16000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 

0490 2528-8445110                    LUMP |   47000.00000       47000.00|   60000.00000       60000.00|   40000.00000       40000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0500 2551-0000110             1.000  EACH |    1750.00000        1750.00|    2500.00000        2500.00|    1750.00000        1750.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0510 2555-0000010                    LUMP |     400.00000         400.00|     400.00000         400.00|     650.00000         650.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0520 2601-2634100             1.500  ACRE |     700.00000        1050.00|     700.00000        1050.00|     700.00000        1050.00 
  MULCHING                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  5 

 
     Bid Order:  011                             Contract ID:  67-0296-164-A                 Primary County:  MONONA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) GR100               |(   3  ) GO020 
                                          |DIXON CONSTR. CO.            |GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2601-2636015             1.000  ACRE |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0540 2601-2636043             0.600  ACRE |    2000.00000        1200.00|    2000.00000        1200.00|    2000.00000        1200.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0550 2601-2640350            80.000  SQ   |      20.00000        1600.00|      20.00000        1600.00|      20.00000        1600.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0560 2601-2642100             1.600  ACRE |    2000.00000        3200.00|    2000.00000        3200.00|    2000.00000        3200.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0570 2601-2643110            16.000  MGAL |      60.00000         960.00|      60.00000         960.00|      60.00000         960.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0580 2602-0000020          2701.000  LF   |       2.00000        5402.00|       2.00000        5402.00|       2.00000        5402.00 
  SILT FENCE                              |                             |                             | 
0590 2602-0000030           414.000  LF   |       2.80000        1159.20|       2.80000        1159.20|       2.80000        1159.20 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0600 2602-0000090          1081.000  LF   |       0.10000         108.10|       0.10000         108.10|       0.10000         108.10 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 

0610 2602-0000100           138.000  LF   |       0.10000          13.80|       0.10000          13.80|       0.10000          13.80 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
0620 2602-0000312            64.000  LF   |       5.00000         320.00|       5.00000         320.00|       5.00000         320.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0630 2602-0000320           200.000  LF   |       8.00000        1600.00|       8.00000        1600.00|       8.00000        1600.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       548,754.16|           $       582,456.40|           $       568,138.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 1; PCC PAVED SHOULDERS BID THIS SECTION OF 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0640 2102-0425070           476.900  TON  |      27.80000       13257.82|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0650 2122-5190007           685.100  SY   |      43.00000       29459.30|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0660 2548-0000200            11.000  STA  |     165.00000        1815.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $        44,532.12|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 2; HMA PAVED SHOULDERS BID THIS SECTION OF 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
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     Bid Order:  011                             Contract ID:  67-0296-164-A                 Primary County:  MONONA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) GR100               |(   3  ) GO020 
                                          |DIXON CONSTR. CO.            |GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0670 2102-0425070           438.600  TON  |                             |      30.90000       13552.74|      30.00000       13158.00 
  SPECIAL BACKFILL                        |                             |                             | 
0680 2122-5500080           685.100  SY   |                             |      54.33000       37221.48|      52.75000       36139.03 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  8 IN.                                   |                             |                             | 
0690 2548-0000100            11.000  STA  |                             |     109.75000        1207.25|     150.00000        1650.00 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0700 2548-0000110            12.000  GAL  |                             |     206.00000        2472.00|      50.00000         600.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $        54,453.47|           $        51,547.03 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,136,530.68|           $     1,191,898.51|           $     1,220,568.41 
==================================================================================================================================== 
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     Bid  Order:  012                         Contract ID:  77-0352-301                 Primary County:  POLK 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    JENSEN CONSTRUCTION CO. 
Contract Period:   90 WORK DAYS      Late Start Date:  05/16/11 
 
 
        Project:  ISSN-035-2(301)69--1T-77 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  POLK               Prj Awd Amt: $1,199,337.00 
          Route:  I-35 
       Location:  I-35 SB & NB OVER IAIS R.R. 
                  IN CITY OF WEST DES MOINES (STAGE 1 - 
                  MEDIAN) 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JE200          JENSEN CONSTRUCTION CO.                                                    $  1,199,337.00     100.00  % 
   2   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $  1,238,574.30     103.27  % 
   3   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $  1,286,038.52     107.22  % 
   4   CR120          CRAMER AND ASSOC., INC.                                                    $  1,329,163.32     110.82  % 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  2 

 
     Bid Order:  012                             Contract ID:  77-0352-301                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) HE420               |(   3  ) UN059 
                                          |JENSEN CONSTRUCTION CO.      |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 210; A 194'-0 X 34'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2402-2720000            67.000  CY   |     150.00000       10050.00|      37.00000        2479.00|      30.00000        2010.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0020 2403-0100010           101.500  CY   |     600.00000       60900.00|     650.00000       65975.00|     700.00000       71050.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2403-7000210           239.500  CY   |     550.00000      131725.00|     585.00000      140107.50|     700.00000      167650.00 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0040 2404-7775000         43054.000  LB   |       0.90000       38748.60|       1.14000       49081.56|       1.10000       47359.40 
  REINFORCING STEEL                       |                             |                             | 
0050 2404-7775005         82196.000  LB   |       0.85000       69866.60|       0.98000       80552.08|       1.00000       82196.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2407-0563035             4.000  EACH |    7500.00000       30000.00|    7600.00000       30400.00|   11000.00000       44000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC35                         |                             |                             | 
0070 2407-0563040             4.000  EACH |    8000.00000       32000.00|    8500.00000       34000.00|   12000.00000       48000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC40                         |                             |                             | 
0080 2407-0563115             4.000  EACH |   20000.00000       80000.00|   22900.00000       91600.00|   20000.00000       80000.00 

  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC115                        |                             |                             | 
0090 2408-7800000          2170.000  LB   |       3.00000        6510.00|       2.80000        6076.00|       2.50000        5425.00 
  STRUCTURAL STEEL                        |                             |                             | 
0100 2408-7900020                    LUMP |   40000.00000       40000.00|   46000.00000       46000.00|   35000.00000       35000.00 
  SLOTTED DECK DRAIN                      |                             |                             | 
0110 2433-0001048           336.000  LF   |     400.00000      134400.00|     315.00000      105840.00|     440.00000      147840.00 
  CONCRETE DRILLED SHAFT, 48 IN. DIAMETER |                             |                             | 
0120 2433-0003000            56.000  LF   |       1.00000          56.00|     308.00000       17248.00|     300.00000       16800.00 
  DEMONSTRATION SHAFT                     |                             |                             | 
0130 2499-2300001                    LUMP |   12000.00000       12000.00|   11000.00000       11000.00|   12000.00000       12000.00 
  DECK DRAINS                             |                             |                             | 
0140 2501-0201057           660.000  LF   |      40.00000       26400.00|      43.00000       28380.00|      45.00000       29700.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 

0150 2501-6335010           120.000  LF   |      45.00000        5400.00|      40.00000        4800.00|      30.00000        3600.00 
  PREBORED HOLES                          |                             |                             | 
0160 2501-8400170                    LUMP |  115000.00000      115000.00|  140000.00000      140000.00|  100000.00000      100000.00 
  TEMPORARY SHEET PILES AND SHORING       |                             |                             | 
0170 2526-8285000                    LUMP |    5000.00000        5000.00|    5200.00000        5200.00|    4000.00000        4000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0180 2533-4980005                    LUMP |  100000.00000      100000.00|   81000.00000       81000.00|  105000.00000      105000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       898,056.20|           $       939,739.14|           $     1,001,630.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  3 

 
     Bid Order:  012                             Contract ID:  77-0352-301                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) HE420               |(   3  ) UN059 
                                          |JENSEN CONSTRUCTION CO.      |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2102-2625000            62.300  CY   |     100.00000        6230.00|     105.00000        6541.50|     100.00000        6230.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0200 2102-2710070           361.600  CY   |      30.00000       10848.00|      29.30000       10594.88|      28.00000       10124.80 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0210 2121-7425010            69.600  TON  |      45.00000        3132.00|      44.00000        3062.40|      42.00000        2923.20 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0220 2301-0690200           619.600  SY   |     150.00000       92940.00|     154.00000       95418.40|     147.00000       91081.20 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0230 2401-6745650                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    2000.00000        2000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0240 2412-0000100          1338.600  SY   |       3.00000        4015.80|       3.30000        4417.38|       2.20000        2944.92 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0250 2416-0100024             1.000  EACH |    1500.00000        1500.00|    1460.00000        1460.00|    1400.00000        1400.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0260 2416-1262024           132.000  LF   |     360.00000       47520.00|     345.00000       45540.00|     355.00000       46860.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 
0270 2505-4008120           518.000  LF   |       5.00000        2590.00|       7.40000        3833.20|       5.00000        2590.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0280 2506-4984000             4.900  CY   |     400.00000        1960.00|     376.00000        1842.40|     360.00000        1764.00 
  FLOWABLE MORTAR                         |                             |                             | 
0290 2528-8400048          1425.000  LF   |      35.00000       49875.00|      31.00000       44175.00|      30.00000       42750.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0300 2528-8445110                    LUMP |   15000.00000       15000.00|   18500.00000       18500.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2528-8445113           150.000  EACH |     295.00000       44250.00|     295.00000       44250.00|     295.00000       44250.00 
  FLAGGERS                                |                             |                             | 
0320 2528-9290004             5.000  CDAY |     100.00000         500.00|     100.00000         500.00|     150.00000         750.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0330 2551-0000110             2.000  EACH |    3600.00000        7200.00|    3700.00000        7400.00|    3600.00000        7200.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0340 2601-2643401            20.000  SQ   |      90.00000        1800.00|     250.00000        5000.00|      87.00000        1740.00 
  TURF REINFORCEMENT MAT                  |                             |                             | 

0350 2602-0000030           120.000  LF   |       6.00000         720.00|       6.50000         780.00|       5.00000         600.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0360 2602-0000100            40.000  LF   |       5.00000         200.00|       0.50000          20.00|       5.00000         200.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       291,280.80|           $       294,335.16|           $       280,408.12 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   RAILROAD INSURANCE PROVISIONS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  4 

 
     Bid Order:  012                             Contract ID:  77-0352-301                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) HE420               |(   3  ) UN059 
                                          |JENSEN CONSTRUCTION CO.      |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2595-0000010                    LUMP |   10000.00000       10000.00|    4500.00000        4500.00|    4000.00000        4000.00 
  RAILROAD INSURANCE PROVISIONS           |                             |                             | 
     SECTION TOTALS                       |           $        10,000.00|           $         4,500.00|           $         4,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,199,337.00|           $     1,238,574.30|           $     1,286,038.52 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  5 

 
     Bid Order:  012                             Contract ID:  77-0352-301                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(      )                     |(      ) 
                                          |CRAMER AND ASSOC., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 210; A 194'-0 X 34'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2402-2720000            67.000  CY   |      55.00000        3685.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 

0020 2403-0100010           101.500  CY   |    1100.00000      111650.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2403-7000210           239.500  CY   |     800.00000      191600.00|                             | 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0040 2404-7775000         43054.000  LB   |       1.40000       60275.60|                             | 
  REINFORCING STEEL                       |                             |                             | 
0050 2404-7775005         82196.000  LB   |       0.80000       65756.80|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2407-0563035             4.000  EACH |    6500.00000       26000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC35                         |                             |                             | 
0070 2407-0563040             4.000  EACH |    7000.00000       28000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC40                         |                             |                             | 
0080 2407-0563115             4.000  EACH |   18000.00000       72000.00|                             | 

  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC115                        |                             |                             | 
0090 2408-7800000          2170.000  LB   |       6.00000       13020.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0100 2408-7900020                    LUMP |   37000.00000       37000.00|                             | 
  SLOTTED DECK DRAIN                      |                             |                             | 
0110 2433-0001048           336.000  LF   |     310.00000      104160.00|                             | 
  CONCRETE DRILLED SHAFT, 48 IN. DIAMETER |                             |                             | 
0120 2433-0003000            56.000  LF   |     310.00000       17360.00|                             | 
  DEMONSTRATION SHAFT                     |                             |                             | 
0130 2499-2300001                    LUMP |   14000.00000       14000.00|                             | 
  DECK DRAINS                             |                             |                             | 
0140 2501-0201057           660.000  LF   |      40.00000       26400.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 

0150 2501-6335010           120.000  LF   |      70.00000        8400.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0160 2501-8400170                    LUMP |   90000.00000       90000.00|                             | 
  TEMPORARY SHEET PILES AND SHORING       |                             |                             | 
0170 2526-8285000                    LUMP |    4000.00000        4000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0180 2533-4980005                    LUMP |  172000.00000      172000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,045,307.40|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  6 

 
     Bid Order:  012                             Contract ID:  77-0352-301                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(      )                     |(      ) 
                                          |CRAMER AND ASSOC., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2102-2625000            62.300  CY   |      40.00000        2492.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0200 2102-2710070           361.600  CY   |      40.00000       14464.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0210 2121-7425010            69.600  TON  |      25.00000        1740.00|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0220 2301-0690200           619.600  SY   |     145.00000       89842.00|                             | 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0230 2401-6745650                    LUMP |    2000.00000        2000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0240 2412-0000100          1338.600  SY   |       2.20000        2944.92|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0250 2416-0100024             1.000  EACH |    2500.00000        2500.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0260 2416-1262024           132.000  LF   |     321.00000       42372.00|                             | 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 
0270 2505-4008120           518.000  LF   |       5.00000        2590.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0280 2506-4984000             4.900  CY   |     400.00000        1960.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0290 2528-8400048          1425.000  LF   |      30.00000       42750.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0300 2528-8445110                    LUMP |   20500.00000       20500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2528-8445113           150.000  EACH |     295.00000       44250.00|                             | 
  FLAGGERS                                |                             |                             | 
0320 2528-9290004             5.000  CDAY |      75.00000         375.00|                             | 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0330 2551-0000110             2.000  EACH |    3580.00000        7160.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0340 2601-2643401            20.000  SQ   |      87.00000        1740.00|                             | 
  TURF REINFORCEMENT MAT                  |                             |                             | 

0350 2602-0000030           120.000  LF   |       5.00000         600.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0360 2602-0000100            40.000  LF   |       5.00000         200.00|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       280,479.92|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   RAILROAD INSURANCE PROVISIONS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  7 

 
     Bid Order:  012                             Contract ID:  77-0352-301                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(      )                     |(      ) 
                                          |CRAMER AND ASSOC., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2595-0000010                    LUMP |    3376.00000        3376.00|                             | 
  RAILROAD INSURANCE PROVISIONS           |                             |                             | 
     SECTION TOTALS                       |           $         3,376.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,329,163.32|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  013  1 
 

     Bid  Order:  013                         Contract ID:  82-0741-180                 Primary County:  SCOTT 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CIVIL CONSTRUCTORS, INC. 
Contract Period:  Completion Date:  10/21/11 
 
 
        Project:  IMN-074-1(152)5--0E-82                                 Project:  IMN-074-1(180)5--0E-82 
      Work Type:  BRIDGE WASHING                                       Work Type:  BRIDGE REHABILITATION 
         County:  SCOTT              Prj Awd Amt: $153,900.00             County:  SCOTT              Prj Awd Amt: $4,843,572.00 
          Route:  I-74                                                     Route:  I-74 
       Location:  IN THE CITY OF BETTENDORF OVER THE                    Location:  IN THE CITY OF BETTENDORF OVER MISSISSIPPI 
                  MISSISSIPPI RIVER (NBL & SBL)                                    RIVER 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CI101          HELM GROUP INC., D/B/A CIVIL CONSTRUCTORS, INC.                            $  4,997,472.00     100.00  % 
   2   CR120          CRAMER AND ASSOC., INC.                                                    $  6,128,442.20     122.63  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  2 

 
     Bid Order:  013                             Contract ID:  82-0741-180                   Primary County:  SCOTT 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CI101               |(   2  ) CR120               |(      ) 
                                          |CIVIL CONSTRUCTORS, INC.     |CRAMER AND ASSOC., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE WASHING ITEMS IMN-074-1(152)5-0E--82 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |  136000.00000      136000.00|  140000.00000      140000.00| 
  BRIDGE CLEANING                         |                             |                             | 

0020 2528-8445110                    LUMP |    3500.00000        3500.00|    3600.00000        3600.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            14.000  EACH |     600.00000        8400.00|     600.00000        8400.00| 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |    6000.00000        6000.00|    6200.00000        6200.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       153,900.00|           $       158,200.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0110; I-74 BRIDGE REHABILITATION OVER MISSISSIPPI RIVER (IOWA BOUND) IMN-074-1(180)5--0E-82 
                                          |                             |                             | 
0050 2401-6745635                    LUMP |    5200.00000        5200.00|   51000.00000       51000.00| 
  REMOVAL OF EXISTING HANDRAIL            |                             |                             | 
0060 2401-6745650                    LUMP |  550000.00000      550000.00| 1080000.00000     1080000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0070 2403-0100000            78.300  CY   |    1450.00000      113535.00|    2900.00000      227070.00| 

  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0080 2404-7775005        180836.000  LB   |       3.25000      587717.00|       2.70000      488257.20| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 2414-6625502          6548.000  LF   |     115.00000      753020.00|     120.00000      785760.00| 
  STRUCTURAL STEEL RAILING, TRAFFIC       |                             |                             | 
0100 2426-6772016            87.000  SF   |     425.00000       36975.00|     150.00000       13050.00| 
  CONCRETE REPAIR                         |                             |                             | 
0110 2426-6772020            13.000  SF   |      75.00000         975.00|     150.00000        1950.00| 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0120 2499-2300002                    LUMP |    3500.00000        3500.00|    8400.00000        8400.00| 
  BRIDGE DRAINAGE SYSTEM                  |                             |                             | 
0130 2508-0805000                    LUMP |   55000.00000       55000.00|  204000.00000      204000.00| 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0140 2508-0970000                    LUMP |   50000.00000       50000.00|  278000.00000      278000.00| 

  CONTAINMENT                             |                             |                             | 
0150 2508-0990000                    LUMP |    7500.00000        7500.00|   23000.00000       23000.00| 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0160 2508-0991000                    LUMP |   25000.00000       25000.00|  102000.00000      102000.00| 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0170 2528-8400048          6940.000  LF   |      24.00000      166560.00|      13.00000       90220.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  3 

 
     Bid Order:  013                             Contract ID:  82-0741-180                   Primary County:  SCOTT 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CI101               |(   2  ) CR120               |(      ) 
                                          |CIVIL CONSTRUCTORS, INC.     |CRAMER AND ASSOC., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2528-8445110                    LUMP |   24826.00000       24826.00|   35000.00000       35000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-9290004           140.000  CDAY |      40.00000        5600.00|      41.00000        5740.00| 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 

0200 2533-4980005                    LUMP |  410000.00000      410000.00|  750000.00000      750000.00| 
  MOBILIZATION                            |                             |                             | 
0205 2551-0000110             1.000  EACH |    4000.00000        4000.00|    2600.00000        2600.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0210 2551-0000230             1.000  EACH |   21850.00000       21850.00|   24000.00000       24000.00| 
  PERMANENT CRASH CUSHION, SEVERE USE (SU |                             |                             | 
0220 2551-0000300             1.000  EACH |    1760.00000        1760.00|    1800.00000        1800.00| 
  PERMANENT CRASH CUSHION SPARE PARTS KIT |                             |                             | 
0230 2555-0000010                    LUMP |    7500.00000        7500.00|    2000.00000        2000.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0240 2599-9999003           320.700  CY   |    1850.00000      593295.00|    2100.00000      673470.00| 
  ('CUBIC YARDS' ITEM) STRUCTURAL         |                             |                             | 
  CONCRETE, LIGHTWEIGHT                   |                             |                             | 
0250 2599-9999005            12.000  EACH |    5500.00000       66000.00|    4000.00000       48000.00| 
  ('EACH' ITEM) ACCESS DOOR REPLACEMENT   |                             |                             | 

0260 2599-9999005             8.000  EACH |   35000.00000      280000.00|   28000.00000      224000.00| 
  ('EACH' ITEM) AUXILIARY WIND KEY        |                             |                             | 
0270 2599-9999005             1.000  EACH |    2100.00000        2100.00|    2100.00000        2100.00| 
  ('EACH' ITEM) BOTTOM STRUT STRENGTHENIN |                             |                             | 
0280 2599-9999005            15.000  EACH |     670.00000       10050.00|     550.00000        8250.00| 
  ('EACH' ITEM) CABLE WRAP REPAIR         |                             |                             | 
0290 2599-9999005            12.000  EACH |     680.00000        8160.00|     260.00000        3120.00| 
  ('EACH' ITEM) DRILL CRACK TIP           |                             |                             | 
0300 2599-9999005           270.000  EACH |      30.00000        8100.00|      20.00000        5400.00| 
  ('EACH' ITEM) DRILLING & GROUTING  FOR  |                             |                             | 
  REINFORC. STEEL                         |                             |                             | 
0310 2599-9999005            46.000  EACH |     790.00000       36340.00|     550.00000       25300.00| 
  ('EACH' ITEM) GUSSET EDGE ANGLES        |                             |                             | 
0320 2599-9999005             4.000  EACH |   14500.00000       58000.00|   11000.00000       44000.00| 

  ('EACH' ITEM) HANDROPE AT TOWERS        |                             |                             | 
0330 2599-9999005             2.000  EACH |   19500.00000       39000.00|   16000.00000       32000.00| 
  ('EACH' ITEM) HANDROPE REPLACEMENT      |                             |                             | 
0340 2599-9999005             2.000  EACH |   10000.00000       20000.00|    5400.00000       10800.00| 
  ('EACH' ITEM) LADDER MODIFICATIONS      |                             |                             | 
0350 2599-9999005             3.000  EACH |    1200.00000        3600.00|    1800.00000        5400.00| 
  ('EACH' ITEM) LATERAL BRACING           |                             |                             | 
  STRENGTHENING                           |                             |                             | 
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     Bid Order:  013                             Contract ID:  82-0741-180                   Primary County:  SCOTT 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CI101               |(   2  ) CR120               |(      ) 
                                          |CIVIL CONSTRUCTORS, INC.     |CRAMER AND ASSOC., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2599-9999005             1.000  EACH |     180.00000         180.00|     350.00000         350.00| 
  ('EACH' ITEM) RIVET REPLACEMENT         |                             |                             | 
0370 2599-9999005            31.000  EACH |    1650.00000       51150.00|    2100.00000       65100.00| 
  ('EACH' ITEM) SHIM PLACEMENT AT RELIEF  |                             |                             | 

  JOINTS                                  |                             |                             | 
0380 2599-9999009           166.000  LF   |      65.00000       10790.00|      43.00000        7138.00| 
  ('LINEAR FEET' ITEM) BARRIER RAIL,      |                             |                             | 
  CONCRETE                                |                             |                             | 
0390 2599-9999009           671.000  LF   |      24.00000       16104.00|      45.00000       30195.00| 
  ('LINEAR FEET' ITEM) PLACE STRINGER     |                             |                             | 
  RELIEF JOINT MATERIAL                   |                             |                             | 
0400 2599-9999010                    LUMP |   35000.00000       35000.00|    8800.00000        8800.00| 
  ('LUMP SUM' ITEM) RECONDITIONING CABLE  |                             |                             | 
  BAND                                    |                             |                             | 
0410 2599-9999010                    LUMP |   40000.00000       40000.00|   17000.00000       17000.00| 
  ('LUMP SUM' ITEM) TOWER DRAINAGE        |                             |                             | 
     SECTION TOTALS                       |           $     4,108,387.00|           $     5,384,270.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0210; I-74 BRIDGE REHABILITATION OVER MISSISSIPPI RIVER (ILLINOIS BOUND) IMN-074-1(180)5--0E-82 

                                          |                             |                             | 
0420 2401-6745635                    LUMP |    5200.00000        5200.00|   11000.00000       11000.00| 
  REMOVAL OF EXISTING HANDRAIL            |                             |                             | 
0430 2401-6745650                    LUMP |  105000.00000      105000.00|   70000.00000       70000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0440 2403-0100000            69.000  CY   |    1450.00000      100050.00|    2900.00000      200100.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0450 2404-7775005         13405.000  LB   |       2.00000       26810.00|       1.80000       24129.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0460 2426-6772016           158.000  SF   |     385.00000       60830.00|     150.00000       23700.00| 
  CONCRETE REPAIR                         |                             |                             | 
0470 2499-2300002                    LUMP |    2500.00000        2500.00|    4500.00000        4500.00| 
  BRIDGE DRAINAGE SYSTEM                  |                             |                             | 
0480 2508-0805000                    LUMP |   45000.00000       45000.00|   15000.00000       15000.00| 

  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0490 2508-0970000                    LUMP |   45000.00000       45000.00|    4100.00000        4100.00| 
  CONTAINMENT                             |                             |                             | 
0500 2508-0990000                    LUMP |    6000.00000        6000.00|    1400.00000        1400.00| 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0510 2508-0991000                    LUMP |   20000.00000       20000.00|    4100.00000        4100.00| 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
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     Bid Order:  013                             Contract ID:  82-0741-180                   Primary County:  SCOTT 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CI101               |(   2  ) CR120               |(      ) 
                                          |CIVIL CONSTRUCTORS, INC.     |CRAMER AND ASSOC., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2528-8400048           940.000  LF   |      25.00000       23500.00|      13.00000       12220.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0530 2528-8445110                    LUMP |   17568.00000       17568.00|   24000.00000       24000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0540 2528-9290004            60.000  CDAY |      40.00000        2400.00|      41.00000        2460.00| 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0550 2533-4980005                    LUMP |   70000.00000       70000.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
0555 2551-0000110             1.000  EACH |    3000.00000        3000.00|    2600.00000        2600.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0560 2599-9999005            12.000  EACH |    5500.00000       66000.00|    4000.00000       48000.00| 
  ('EACH' ITEM) ACCESS DOOR REPLACEMENT   |                             |                             | 
0570 2599-9999005            50.000  EACH |      25.00000        1250.00|     150.00000        7500.00| 
  ('EACH' ITEM) ANCHOR BOLT TIGHTENING    |                             |                             | 
0580 2599-9999005             2.000  EACH |    1750.00000        3500.00|    3500.00000        7000.00| 
  ('EACH' ITEM) BOTTOM STRUT STRENGTHENIN |                             |                             | 
0590 2599-9999005             2.000  EACH |     925.00000        1850.00|    1200.00000        2400.00| 
  ('EACH' ITEM) CABLE WRAP REPAIR         |                             |                             | 
0600 2599-9999005             4.000  EACH |   14500.00000       58000.00|   11000.00000       44000.00| 

  ('EACH' ITEM) HANDROPE AT TOWERS        |                             |                             | 
0610 2599-9999005             1.000  EACH |    1200.00000        1200.00|    2800.00000        2800.00| 
  ('EACH' ITEM) LATERAL BRACING           |                             |                             | 
  STRENGTHENING                           |                             |                             | 
0620 2599-9999005            23.000  EACH |      45.00000        1035.00|      80.00000        1840.00| 
  ('EACH' ITEM) RAIL CONNECTION BOLT      |                             |                             | 
  REPLACEMENT                             |                             |                             | 
0630 2599-9999005             6.000  EACH |      95.00000         570.00|     250.00000        1500.00| 
  ('EACH' ITEM) RIVET REPLACEMENT         |                             |                             | 
0640 2599-9999009           166.000  LF   |      65.00000       10790.00|      43.00000        7138.00| 
  ('LINEAR FEET' ITEM) BARRIER RAIL,      |                             |                             | 
  CONCRETE                                |                             |                             | 
0650 2599-9999009           693.000  LF   |      24.00000       16632.00|      45.00000       31185.00| 
  ('LINEAR FEET' ITEM) PLACE STRINGER     |                             |                             | 

  RELIEF JOINT MATERIAL                   |                             |                             | 
0660 2599-9999010                    LUMP |    6500.00000        6500.00|    9500.00000        9500.00| 
  ('LUMP SUM' ITEM) FINGER JOINT BOLT     |                             |                             | 
  REPLACEMENT                             |                             |                             | 
0670 2599-9999010                    LUMP |   35000.00000       35000.00|    8800.00000        8800.00| 
  ('LUMP SUM' ITEM) RECONDITIONING CABLE  |                             |                             | 
  BAND                                    |                             |                             | 
     SECTION TOTALS                       |           $       735,185.00|           $       585,972.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,997,472.00|           $     6,128,442.20|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  014  1 
 

     Bid  Order:  014                         Contract ID:  91-0653-048                 Primary County:  WARREN 
   Letting Date:  110119     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   JENCO CONSTRUCTION, INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  08/01/11 
 
 
        Project:  BRF-065-3(48)--38-91 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  WARREN             Prj Awd Amt: $631,319.34 
          Route:  U.S. 65 
       Location:  OVER UNNAMED STREAM, 1.2 MILES S. OF 
                  INDIANOLA 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      JENCO CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JE101          JENCO CONSTRUCTION, INC.                                                   $    631,319.34     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $    637,308.10     100.94  % 
   3   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    668,364.15     105.86  % 
   4   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    702,189.85     111.22  % 
   5   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    740,940.09     117.36  % 
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     Bid Order:  014                             Contract ID:  91-0653-048                   Primary County:  WARREN 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE101               |(   2  ) GU100               |(   3  ) GR100 
                                          |JENCO CONSTRUCTION, INC.     |GUS CONSTRUCTION CO., INC.   |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0110; TWIN 12' X 10' X 121'-0  RCB CULVERT 
                                          |                             |                             | 
0010 2402-2720000           975.000  CY   |       9.00000        8775.00|      12.00000       11700.00|      25.00000       24375.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0020 2403-0100020           442.100  CY   |     310.00000      137051.00|     395.00000      174629.50|     410.00000      181261.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0030 2404-7775000         67193.000  LB   |       1.00000       67193.00|       0.95000       63833.35|       0.78000       52410.54 
  REINFORCING STEEL                       |                             |                             | 
0040 2526-8285000                    LUMP |    4290.00000        4290.00|    3100.00000        3100.00|    4200.00000        4200.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0050 2533-4980005                    LUMP |   29000.00000       29000.00|   30000.00000       30000.00|   26000.00000       26000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       246,309.00|           $       283,262.85|           $       288,246.54 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0060 2101-0850001             0.900  ACRE |   14300.00000       12870.00|   12000.00000       10800.00|   13000.00000       11700.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0070 2102-2710070          3394.000  CY   |       9.95000       33770.30|       9.25000       31394.50|       9.22000       31292.68 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0080 2102-2712015            10.000  CY   |      32.00000         320.00|      56.00000         560.00|      30.00000         300.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0090 2105-8425015          1078.000  CY   |       6.71000        7233.38|       5.25000        5659.50|       6.28000        6769.84 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0100 2121-7425020           231.500  TON  |      23.30000        5393.95|      23.50000        5440.25|      20.91000        4840.67 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0110 2123-7450000             7.350  STA  |     116.00000         852.60|     275.00000        2021.25|     108.15000         794.90 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0120 2212-5070310           156.100  SY   |     205.00000       32000.50|     165.00000       25756.50|     114.33000       17846.91 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0130 2212-5070330            10.000  EACH |     550.00000        5500.00|     275.00000        2750.00|     190.55000        1905.50 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 

0140 2214-5145150           288.000  SY   |      29.00000        8352.00|      22.00000        6336.00|      26.78000        7712.64 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0150 2303-0033504           167.400  TON  |     139.00000       23268.60|     150.00000       25110.00|     129.78000       21725.17 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0160 2303-0246422            10.000  TON  |     550.00000        5500.00|     550.00000        5500.00|     515.00000        5150.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
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                                                                                                                Run Date: 02/21/11 
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     Bid Order:  014                             Contract ID:  91-0653-048                   Primary County:  WARREN 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE101               |(   2  ) GU100               |(   3  ) GR100 
                                          |JENCO CONSTRUCTION, INC.     |GUS CONSTRUCTION CO., INC.   |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2401-6750001                    LUMP |   46500.00000       46500.00|   12000.00000       12000.00|    9500.00000        9500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0180 2402-0425040           424.500  CY   |      50.00000       21225.00|      43.00000       18253.50|      25.00000       10612.50 
  FLOODED BACKFILL                        |                             |                             | 

0190 2502-8212034           390.000  LF   |      14.00000        5460.00|      11.50000        4485.00|      11.49000        4481.10 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0200 2502-8220196             8.000  EACH |     407.00000        3256.00|     440.00000        3520.00|     381.10000        3048.80 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0210 2505-4008120           250.000  LF   |      10.00000        2500.00|       5.00000        1250.00|       5.00000        1250.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0220 2506-4984000           820.300  CY   |      62.00000       50858.60|     110.00000       90233.00|     165.00000      135349.50 
  FLOWABLE MORTAR                         |                             |                             | 
0230 2507-3250005           635.400  SY   |       2.00000        1270.80|       2.25000        1429.65|       3.00000        1906.20 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-6800061           652.500  TON  |      45.00000       29362.50|      56.00000       36540.00|      45.00000       29362.50 
  REVETMENT, CLASS E                      |                             |                             | 
0250 2527-9263109            16.200  STA  |      94.00000        1522.80|      85.00000        1377.00|      88.00000        1425.60 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |   15350.00000       15350.00|    3800.00000        3800.00|    7000.00000        7000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-8445113           140.000  EACH |     295.00000       41300.00|     295.00000       41300.00|     295.00000       41300.00 
  FLAGGERS                                |                             |                             | 
0280 2533-4980005                    LUMP |   23815.00000       23815.00|   11000.00000       11000.00|   18000.00000       18000.00 
  MOBILIZATION                            |                             |                             | 
0290 2601-2634100             1.200  ACRE |     700.00000         840.00|     700.00000         840.00|     700.00000         840.00 
  MULCHING                                |                             |                             | 
0300 2601-2636015             1.000  ACRE |    1650.00000        1650.00|    1750.00000        1750.00|    1500.00000        1500.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0310 2601-2636043             0.200  ACRE |    4400.00000         880.00|    1300.00000         260.00|    4000.00000         800.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0320 2601-2640350            26.000  SQ   |      22.00000         572.00|      15.00000         390.00|      20.00000         520.00 

  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0330 2601-2642100             1.200  ACRE |     396.00000         475.20|     225.00000         270.00|     360.00000         432.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0340 2601-2643110             5.200  MGAL |      60.00000         312.00|      60.00000         312.00|      60.00000         312.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
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     Bid Order:  014                             Contract ID:  91-0653-048                   Primary County:  WARREN 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE101               |(   2  ) GU100               |(   3  ) GR100 
                                          |JENCO CONSTRUCTION, INC.     |GUS CONSTRUCTION CO., INC.   |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0000020          1018.800  LF   |       2.20000        2241.36|       3.25000        3311.10|       2.00000        2037.60 
  SILT FENCE                              |                             |                             | 
0360 2602-0000030            60.000  LF   |       5.50000         330.00|       3.75000         225.00|       5.00000         300.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0370 2602-0000090           407.500  LF   |       0.50000         203.75|       0.40000         163.00|       0.20000          81.50 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0380 2602-0000100            20.000  LF   |       1.20000          24.00|       0.40000           8.00|       1.00000          20.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       385,010.34|           $       354,045.25|           $       380,117.61 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       631,319.34|           $       637,308.10|           $       668,364.15 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  5 

 
     Bid Order:  014                             Contract ID:  91-0653-048                   Primary County:  WARREN 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) IO081               |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0110; TWIN 12' X 10' X 121'-0  RCB CULVERT 
                                          |                             |                             | 
0010 2402-2720000           975.000  CY   |      12.63000       12314.25|      25.00000       24375.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 

0020 2403-0100020           442.100  CY   |     575.00000      254207.50|     445.00000      196734.50| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0030 2404-7775000         67193.000  LB   |       1.05000       70552.65|       1.15000       77271.95| 
  REINFORCING STEEL                       |                             |                             | 
0040 2526-8285000                    LUMP |    4800.00000        4800.00|    3155.21000        3155.21| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0050 2533-4980005                    LUMP |   35000.00000       35000.00|   75000.00000       75000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       376,874.40|           $       376,536.66|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0060 2101-0850001             0.900  ACRE |   12000.00000       10800.00|   13672.56000       12305.30| 
  CLEARING AND GRUBBING                   |                             |                             | 
0070 2102-2710070          3394.000  CY   |       8.00000       27152.00|       9.41000       31937.54| 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0080 2102-2712015            10.000  CY   |      50.00000         500.00|      30.50000         305.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0090 2105-8425015          1078.000  CY   |       5.25000        5659.50|       6.42000        6920.76| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0100 2121-7425020           231.500  TON  |      23.00000        5324.50|      21.35000        4942.53| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0110 2123-7450000             7.350  STA  |     275.00000        2021.25|     110.43000         811.66| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0120 2212-5070310           156.100  SY   |     110.00000       17171.00|     116.74000       18223.11| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0130 2212-5070330            10.000  EACH |     375.00000        3750.00|     194.57000        1945.70| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 

0140 2214-5145150           288.000  SY   |      13.60000        3916.80|      13.67000        3936.96| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0150 2303-0033504           167.400  TON  |     100.00000       16740.00|     105.17000       17605.46| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0160 2303-0246422            10.000  TON  |     535.00000        5350.00|     554.26000        5542.60| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
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                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  6 

 
     Bid Order:  014                             Contract ID:  91-0653-048                   Primary County:  WARREN 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) IO081               |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2401-6750001                    LUMP |    4000.00000        4000.00|   15776.03000       15776.03| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0180 2402-0425040           424.500  CY   |      42.00000       17829.00|      55.00000       23347.50| 
  FLOODED BACKFILL                        |                             |                             | 

0190 2502-8212034           390.000  LF   |      11.00000        4290.00|      11.73000        4574.70| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0200 2502-8220196             8.000  EACH |     425.00000        3400.00|     389.14000        3113.12| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0210 2505-4008120           250.000  LF   |       6.00000        1500.00|      10.00000        2500.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0220 2506-4984000           820.300  CY   |     115.00000       94334.50|      99.90000       81947.97| 
  FLOWABLE MORTAR                         |                             |                             | 
0230 2507-3250005           635.400  SY   |       2.00000        1270.80|       4.00000        2541.60| 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-6800061           652.500  TON  |      50.00000       32625.00|      52.00000       33930.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0250 2527-9263109            16.200  STA  |     180.00000        2916.00|      89.40000        1448.28| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |    3800.00000        3800.00|    2313.82000        2313.82| 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-8445113           140.000  EACH |     295.00000       41300.00|     295.00000       41300.00| 
  FLAGGERS                                |                             |                             | 
0280 2533-4980005                    LUMP |   13400.00000       13400.00|   40000.00000       40000.00| 
  MOBILIZATION                            |                             |                             | 
0290 2601-2634100             1.200  ACRE |     700.00000         840.00|     700.00000         840.00| 
  MULCHING                                |                             |                             | 
0300 2601-2636015             1.000  ACRE |    1680.00000        1680.00|    1577.60000        1577.60| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0310 2601-2636043             0.200  ACRE |    1200.00000         240.00|    4206.95000         841.39| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0320 2601-2640350            26.000  SQ   |      13.00000         338.00|      21.03000         546.78| 

  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0330 2601-2642100             1.200  ACRE |     200.00000         240.00|     378.63000         454.36| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0340 2601-2643110             5.200  MGAL |      60.00000         312.00|      60.00000         312.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
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     Bid Order:  014                             Contract ID:  91-0653-048                   Primary County:  WARREN 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) IO081               |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0000020          1018.800  LF   |       2.00000        2037.60|       2.10000        2139.48| 
  SILT FENCE                              |                             |                             | 
0360 2602-0000030            60.000  LF   |       2.50000         150.00|       5.26000         315.60| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0370 2602-0000090           407.500  LF   |       1.00000         407.50|       0.21000          85.58| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0380 2602-0000100            20.000  LF   |       1.00000          20.00|       1.05000          21.00| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       325,315.45|           $       364,403.43|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       702,189.85|           $       740,940.09|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  015  1 
 

     Bid  Order:  015                         Contract ID:  92-0929-129                 Primary County:  WASHINGTON 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA BRIDGE & CULVERT, L.C. 
Contract Period:  110 WORK DAYS      Late Start Date:  05/23/11 
 
 
        Project:  FSSN-092-9(129)--3T-92 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  WASHINGTON         Prj Awd Amt: $1,056,191.13 
          Route:  IOWA 92 
       Location:  OVER W. BRANCH CROOKED CREEK 2.6 MILES W. OF 
                  W. JCT. IA. 1 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  1,056,191.13     100.00  % 
   2   MU181          MUSCATINE BRIDGE CO., INC.                                                 $  1,123,871.90     106.40  % 
   3   TA060          TAYLOR CONSTRUCTION, INC.                                                  $  1,214,595.64     114.99  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  2 

 
     Bid Order:  015                             Contract ID:  92-0929-129                   Primary County:  WASHINGTON 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) MU181               |(   3  ) TA060 
                                          |IOWA BRIDGE & CULVERT, L.C.  |MUSCATINE BRIDGE CO., INC.   |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 111; A 213'-10 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |   25000.00000       25000.00|   42400.00000       42400.00|   30000.00000       30000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2720000           305.000  CY   |      25.00000        7625.00|      18.00000        5490.00|     200.00000       61000.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2402-2721000           167.000  CY   |     150.00000       25050.00|     230.00000       38410.00|     200.00000       33400.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0040 2403-0100010           559.600  CY   |     395.00000      221042.00|     410.00000      229436.00|     325.00000      181870.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000         25476.000  LB   |       0.78000       19871.28|       0.85000       21654.60|       0.95000       24202.20 
  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005         99087.000  LB   |       0.83000       82242.21|       0.85000       84223.95|       1.00000       99087.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2407-0551367            14.000  EACH |    8000.00000      112000.00|    8200.00000      114800.00|    9000.00000      126000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, C67                           |                             |                             | 
0080 2407-0551375             7.000  EACH |   11000.00000       77000.00|   10200.00000       71400.00|   10000.00000       70000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 

  CONCRETE, C75                           |                             |                             | 
0090 2408-7800000          6836.000  LB   |       2.50000       17090.00|       2.60000       17773.60|       3.00000       20508.00 
  STRUCTURAL STEEL                        |                             |                             | 
0100 2414-6424110           481.700  LF   |      34.00000       16377.80|      50.00000       24085.00|      64.00000       30828.80 
  CONCRETE BARRIER RAILING                |                             |                             | 
0110 2501-0201057          2530.000  LF   |      45.00000      113850.00|      34.80000       88044.00|      40.00000      101200.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0120 2501-6335010           225.000  LF   |      35.00000        7875.00|      40.00000        9000.00|      50.00000       11250.00 
  PREBORED HOLES                          |                             |                             | 
0130 2507-3250005           998.000  SY   |       2.00000        1996.00|       2.10000        2095.80|       2.00000        1996.00 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           725.000  TON  |      40.00000       29000.00|      35.00000       25375.00|      30.00000       21750.00 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2533-4980005                    LUMP |   35000.00000       35000.00|   69510.00000       69510.00|   86000.00000       86000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       791,019.29|           $       843,697.95|           $       899,092.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0160 2101-0850001             1.400  ACRE |    2061.79000        2886.51|    3250.00000        4550.00|    2000.00000        2800.00 
  CLEARING AND GRUBBING                   |                             |                             | 
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                                                                                                                Run Date: 02/21/11 
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     Bid Order:  015                             Contract ID:  92-0929-129                   Primary County:  WASHINGTON 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) MU181               |(   3  ) TA060 
                                          |IOWA BRIDGE & CULVERT, L.C.  |MUSCATINE BRIDGE CO., INC.   |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2101-1001000                    LUMP |    2577.23000        2577.23|    1500.00000        1500.00|    2500.00000        2500.00 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 
0180 2102-0425070           111.900  TON  |      15.46000        1729.97|      18.00000        2014.20|      15.00000        1678.50 
  SPECIAL BACKFILL                        |                             |                             | 

0190 2102-2625000          2465.400  CY   |       7.22000       17800.19|       9.60000       23667.84|       7.00000       17257.80 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0200 2102-2710070          1664.000  CY   |       3.61000        6007.04|       6.75000       11232.00|       3.50000        5824.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0210 2115-0100000           387.700  CY   |      29.90000       11592.23|      26.00000       10080.20|      29.00000       11243.30 
  MODIFIED SUBBASE                        |                             |                             | 
0220 2122-5190007           534.600  SY   |      60.96000       32589.22|      70.00000       37422.00|      75.00000       40095.00 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0230 2122-5190501            71.100  SY   |     114.43000        8135.97|     100.00000        7110.00|     145.00000       10309.50 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0240 2123-7450000             4.740  STA  |     257.72000        1221.59|     250.00000        1185.00|     250.00000        1185.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0250 2123-7450020             4.740  STA  |     283.50000        1343.79|     210.00000         995.40|     275.00000        1303.50 

  SHOULDER FINISHING, EARTH               |                             |                             | 
0260 2301-0690260           506.660  SY   |     114.43000       57977.10|     115.00000       58265.90|     145.00000       73465.70 
  BRIDGE APPROACH, RK-26                  |                             |                             | 
0270 2301-1032100           124.440  SY   |      76.29000        9493.53|      70.00000        8710.80|      70.00000        8710.80 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0280 2401-6745650                    LUMP |     257.72000         257.72|     500.00000         500.00|     250.00000         250.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0290 2412-0000100          1552.000  SY   |       2.03000        3150.56|       1.97000        3057.44|       5.00000        7760.00 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0300 2422-0360036             2.000  EACH |     515.45000        1030.90|     425.00000         850.00|     500.00000        1000.00 
  APRONS, UNCLASSIFIED, 36 IN. DIA.       |                             |                             | 
0310 2422-1722036            55.500  LF   |      41.24000        2288.82|      39.00000        2164.50|      40.00000        2220.00 

  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0320 2503-0500400             4.000  EACH |    1500.00000        6000.00|    2875.00000       11500.00|    1500.00000        6000.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0330 2503-3775036             1.000  EACH |    2886.50000        2886.50|    2700.00000        2700.00|    2800.00000        2800.00 
  GATE, OUTLET CONTROL, FLAP, 36 IN.      |                             |                             | 
0340 2505-4008120           390.100  LF   |       4.00000        1560.40|       5.50000        2145.55|      10.00000        3901.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
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     Bid Order:  015                             Contract ID:  92-0929-129                   Primary County:  WASHINGTON 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) MU181               |(   3  ) TA060 
                                          |IOWA BRIDGE & CULVERT, L.C.  |MUSCATINE BRIDGE CO., INC.   |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2505-4008300            81.000  LF   |      10.31000         835.11|      10.00000         810.00|      10.00000         810.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0360 2505-4008400             4.000  EACH |    1494.80000        5979.20|    1450.00000        5800.00|    1450.00000        5800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0370 2505-4021010             4.000  EACH |     180.41000         721.64|     175.00000         700.00|     175.00000         700.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0380 2505-4021700             4.000  EACH |    1907.15000        7628.60|    1850.00000        7400.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0390 2510-6745850           590.400  SY   |       5.15000        3040.56|       7.50000        4428.00|       5.00000        2952.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0400 2518-6910000             2.000  EACH |     128.86000         257.72|     125.00000         250.00|     125.00000         250.00 
  SAFETY CLOSURE                          |                             |                             | 
0410 2519-4200190           445.000  LF   |       2.06000         916.70|       3.50000        1557.50|       2.00000         890.00 
  REMOVAL OF FENCE,                       |                             |                             | 
0420 2524-6765010             1.000  EACH |     103.09000         103.09|     100.00000         100.00|     100.00000         100.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0430 2526-8285000                    LUMP |    2422.60000        2422.60|    2350.00000        2350.00|    6000.00000        6000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 

0440 2527-9263109            13.450  STA  |      93.85000        1262.28|      91.04000        1224.49|      91.04000        1224.49 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0450 2528-8445110                    LUMP |    3608.13000        3608.13|    3300.00000        3300.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0460 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 
0470 2528-8445115             1.000  EACH |     445.00000         445.00|     445.00000         445.00|     445.00000         445.00 
  PILOT CARS                              |                             |                             | 
0480 2529-5070110           385.000  SY   |     121.65000       46835.25|     118.00000       45430.00|     118.00000       45430.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0490 2529-5070120            23.000  EACH |     103.09000        2371.07|     100.00000        2300.00|     100.00000        2300.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0500 2533-4980005                    LUMP |    9638.85000        9638.85|    5550.00000        5550.00|   29000.00000       29000.00 

  MOBILIZATION                            |                             |                             | 
0510 2551-0000110             2.000  EACH |    1546.34000        3092.68|    1500.00000        3000.00|    1500.00000        3000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0520 2601-2634100             1.400  ACRE |     700.00000         980.00|     700.00000         980.00|     700.00000         980.00 
  MULCHING                                |                             |                             | 
0530 2601-2636043             1.400  ACRE |     618.54000         865.96|     900.00000        1260.00|     600.00000         840.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  5 

 
     Bid Order:  015                             Contract ID:  92-0929-129                   Primary County:  WASHINGTON 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) MU181               |(   3  ) TA060 
                                          |IOWA BRIDGE & CULVERT, L.C.  |MUSCATINE BRIDGE CO., INC.   |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2602-0000020          1201.740  LF   |       1.80000        2163.13|       1.80000        2163.13|       1.75000        2103.05 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       265,171.84|           $       280,173.95|           $       315,503.64 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,056,191.13|           $     1,123,871.90|           $     1,214,595.64 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  016  1 
 

     Bid  Order:  016                         Contract ID:  97-7057-650                 Primary County:  WOODBURY 
   Letting Date:  110119     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   CHRISTENSEN BROS., INC. 
Contract Period:  100 WORK DAYS      Late Start Date:  05/02/11 
 
 
        Project:  BRM-7057(650)--8N-97 
      Work Type:  BRIDGE AND APPROACHES - CCS 
         County:  WOODBURY           Prj Awd Amt: $1,173,398.00 
          Route:  KINGS HIGHWAY 
       Location:  OVER PERRY CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      CHRISTENSEN BROS., INC. 

                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the average DBE commitment 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CH320          CHRISTENSEN BROS., INC.                                                    $  1,173,398.00     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $  1,198,476.92     102.13  % 
   3   DI360          DIXON CONSTRUCTION CO.                                                     $  1,297,005.64     110.53  % 
   4   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  1,506,167.08     128.35  % 
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     Bid Order:  016                             Contract ID:  97-7057-650                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) GR100               |(   3  ) DI360 
                                          |CHRISTENSEN BROS., INC.      |GRAVES CONSTRUCTION CO., INC |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           380.000  UNIT |      15.00000        5700.00|      40.00000       15200.00|      20.00000        7600.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          2275.000  CY   |       6.00000       13650.00|       5.67000       12899.25|      11.00000       25025.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-5020010             8.500  STA  |     150.00000        1275.00|     300.00000        2550.00|     300.00000        2550.00 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0040 2105-8425015           405.000  CY   |       5.00000        2025.00|       4.94000        2000.70|       7.00000        2835.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2123-7450020            15.200  STA  |     140.00000        2128.00|     150.00000        2280.00|     250.00000        3800.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2301-0690190           294.180  SY   |     140.00000       41185.20|     148.00000       43538.64|     137.85000       40552.71 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0070 2301-1032070          2520.000  SY   |      39.00000       98280.00|      49.44000      124588.80|      38.00000       95760.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0080 2315-8275025           225.000  TON  |      35.00000        7875.00|      23.79000        5352.75|      30.00000        6750.00 

  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0090 2412-0000100           386.000  SY   |       7.00000        2702.00|       7.00000        2702.00|       6.16000        2377.76 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0100 2416-0100018             4.000  EACH |     430.00000        1720.00|     443.00000        1772.00|     430.00000        1720.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0110 2416-1160018            77.000  LF   |      35.00000        2695.00|      35.28000        2716.56|      34.25000        2637.25 
  CULVERT, CONCRETE ENTRANCE PIPE, 18 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0120 2435-0600020             3.000  EACH |    1240.00000        3720.00|    1272.00000        3816.00|    1235.00000        3705.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0130 2435-0700010             4.000  EACH |     450.00000        1800.00|     453.00000        1812.00|     440.00000        1760.00 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0140 2503-0114215           170.000  LF   |      24.00000        4080.00|      24.62000        4185.40|      23.90000        4063.00 

  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0150 2503-0114218           366.000  LF   |      22.00000        8052.00|      22.04000        8066.64|      21.40000        7832.40 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
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                                                                                                                Run Date: 02/21/11 
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     Bid Order:  016                             Contract ID:  97-7057-650                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) GR100               |(   3  ) DI360 
                                          |CHRISTENSEN BROS., INC.      |GRAVES CONSTRUCTION CO., INC |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2503-0114224           299.000  LF   |      34.00000       10166.00|      34.30000       10255.70|      33.30000        9956.70 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 

0170 2503-0114424           143.000  LF   |      72.00000       10296.00|      73.75000       10546.25|      71.60000       10238.80 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 24 IN.                      |                             |                             | 
0180 2503-0200036           735.000  LF   |       9.00000        6615.00|       8.76000        6438.60|       8.50000        6247.50 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0190 2504-0116008            20.000  LF   |      65.00000        1300.00|      63.00000        1260.00|      63.00000        1260.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 8 IN.          |                             |                             | 
0200 2504-0118008           487.000  LF   |      29.00000       14123.00|      29.00000       14123.00|      28.15000       13709.05 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), STANDARD     |                             |                             | 
  STRENGTH, 8 IN.                         |                             |                             | 
0210 2504-0200406           302.000  LF   |      49.00000       14798.00|      49.70000       15009.40|      48.25000       14571.50 

  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0220 2504-0240036           487.000  LF   |       8.00000        3896.00|       7.95000        3871.65|       7.95000        3871.65 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0230 2510-6745850          2005.000  SY   |       8.00000       16040.00|       5.92000       11869.60|       6.25000       12531.25 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2510-6750600             9.000  EACH |     380.00000        3420.00|     375.00000        3375.00|     375.00000        3375.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0250 2511-7526004           306.000  SY   |      24.00000        7344.00|      43.26000       13237.56|      24.00000        7344.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0260 2511-7526006             9.000  SY   |      60.00000         540.00|      48.00000         432.00|      59.00000         531.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0270 2511-7528100            16.000  SF   |      90.00000        1440.00|      50.00000         800.00|      85.00000        1360.00 

  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0280 2512-1725306            66.000  LF   |      55.00000        3630.00|      20.00000        1320.00|      55.00000        3630.00 
  CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. |                             |                             | 
0290 2513-0471001             4.000  EACH |    3000.00000       12000.00|    3060.00000       12240.00|    2969.00000       11876.00 
  CONCRETE BARRIER, APPROACH, MODIFIED    |                             |                             | 
0300 2515-2475006           725.000  SY   |      34.00000       24650.00|      49.44000       35844.00|      33.00000       23925.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
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     Bid Order:  016                             Contract ID:  97-7057-650                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) GR100               |(   3  ) DI360 
                                          |CHRISTENSEN BROS., INC.      |GRAVES CONSTRUCTION CO., INC |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2515-6745600           558.000  SY   |       8.00000        4464.00|       6.00000        3348.00|       6.85000        3822.30 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0320 2518-6910000             2.000  EACH |     300.00000         600.00|     300.00000         600.00|     250.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 

0330 2519-3300600          1265.000  LF   |       6.00000        7590.00|       3.10000        3921.50|       3.10000        3921.50 
  FENCE, SAFETY                           |                             |                             | 
0340 2526-8285000                    LUMP |    7000.00000        7000.00|    5000.00000        5000.00|    7700.00000        7700.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0350 2528-8445110                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    4700.00000        4700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0360 2533-4980005                    LUMP |  110000.00000      110000.00|   98750.00000       98750.00|  143000.00000      143000.00 
  MOBILIZATION                            |                             |                             | 
0370 2552-0000230            54.000  LF   |      43.00000        2322.00|      42.50000        2295.00|      42.50000        2295.00 
  SPECIAL PIPE EMBEDMENT OR ENCASEMENT    |                             |                             | 
0380 2554-0112008           890.000  LF   |      48.00000       42720.00|      48.45000       43120.50|      47.50000       42275.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
0390 2554-0202200             2.000  EACH |     150.00000         300.00|     150.00000         300.00|     150.00000         300.00 
  FITTINGS BY COUNT, DUCTILE IRON, 6 IN   |                             |                             | 

  CAP                                     |                             |                             | 
0400 2554-0202200             1.000  EACH |     260.00000         260.00|     260.00000         260.00|     260.00000         260.00 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN   |                             |                             | 
  11.25 DEG BEND                          |                             |                             | 
0410 2554-0202200             2.000  EACH |     270.00000         540.00|     265.00000         530.00|     265.00000         530.00 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN   |                             |                             | 
  22.5 DEG BEND                           |                             |                             | 
0420 2554-0202200             4.000  EACH |     600.00000        2400.00|     550.00000        2200.00|     550.00000        2200.00 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN   |                             |                             | 
  45 DEG BEND                             |                             |                             | 
0430 2554-0202200             2.000  EACH |     180.00000         360.00|     175.00000         350.00|     175.00000         350.00 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN   |                             |                             | 
  CAP                                     |                             |                             | 
0440 2554-0202200             2.000  EACH |     180.00000         360.00|     175.00000         350.00|     175.00000         350.00 

  FITTINGS BY COUNT, DUCTILE IRON, 8X6 IN |                             |                             | 
  REDUCER                                 |                             |                             | 
0450 2554-0202200             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  FITTINGS BY COUNT, DUCTILE IRON, 8X6 IN |                             |                             | 
  TEE                                     |                             |                             | 
0460 2554-0202200             2.000  EACH |     530.00000        1060.00|     525.00000        1050.00|     525.00000        1050.00 
  FITTINGS BY COUNT, DUCTILE IRON, 8X8 IN |                             |                             | 
  TEE                                     |                             |                             | 
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     Bid Order:  016                             Contract ID:  97-7057-650                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) GR100               |(   3  ) DI360 
                                          |CHRISTENSEN BROS., INC.      |GRAVES CONSTRUCTION CO., INC |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2554-0202200            16.000  EACH |     140.00000        2240.00|     140.00000        2240.00|     140.00000        2240.00 
  FITTINGS BY COUNT, DUCTILE IRON, THRUST |                             |                             | 
  BLOCKS                                  |                             |                             | 
0480 2554-0204000             9.000  EACH |    1360.00000       12240.00|    1344.00000       12096.00|    1305.00000       11745.00 

  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
0490 2554-0207006             1.000  EACH |     810.00000         810.00|     805.00000         805.00|     805.00000         805.00 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0500 2554-0210201             1.000  EACH |    3600.00000        3600.00|    3656.00000        3656.00|    3550.00000        3550.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0510 2599-9999003          1260.000  CY   |      29.00000       36540.00|      30.00000       37800.00|      28.00000       35280.00 
  ('CUBIC YARDS' ITEM) C-STONE            |                             |                             | 
0520 2599-9999005             4.000  EACH |    3300.00000       13200.00|    3322.00000       13288.00|    3225.00000       12900.00 
  ('EACH' ITEM) CIRCULAR STORM SEWER      |                             |                             | 
  MANHOLE                                 |                             |                             | 
0530 2599-9999005             2.000  EACH |     600.00000        1200.00|     150.00000         300.00|     600.00000        1200.00 
  ('EACH' ITEM) GANG MAILBOX              |                             |                             | 
0540 2599-9999005             3.000  EACH |    2100.00000        6300.00|    2096.00000        6288.00|    2035.00000        6105.00 
  ('EACH' ITEM) INTAKE, DWS-12            |                             |                             | 
0550 2599-9999005             4.000  EACH |    2000.00000        8000.00|    2055.00000        8220.00|    1995.00000        7980.00 

  ('EACH' ITEM) INTAKE, SWS-8             |                             |                             | 
0560 2599-9999005             3.000  EACH |     500.00000        1500.00|     500.00000        1500.00|    1000.00000        3000.00 
  ('EACH' ITEM) PROJECT SIGN              |                             |                             | 
0570 2599-9999005             1.000  EACH |     360.00000         360.00|     355.00000         355.00|     355.00000         355.00 
  ('EACH' ITEM) REMOVE EXISTING FIRE      |                             |                             | 
  HYDRANT ASSEMBLY                        |                             |                             | 
0580 2599-9999010                    LUMP |     150.00000         150.00|    1150.00000        1150.00|    1150.00000        1150.00 
  ('LUMP SUM' ITEM) INTAKE PROTECTION     |                             |                             | 
0590 2599-9999010                    LUMP |    9000.00000        9000.00|    9300.00000        9300.00|    8995.00000        8995.00 
  ('LUMP SUM' ITEM) TIMBER PILE SUPPORT   |                             |                             | 
  WITH AUTOMATIC FLAP                     |                             |                             | 
0600 2599-9999010                    LUMP |    3000.00000        3000.00|    1000.00000        1000.00|    3000.00000        3000.00 
  ('LUMP SUM' ITEM) TRASH SERVICE         |                             |                             | 
0610 2601-2636041             0.770  ACRE |    2500.00000        1925.00|    1750.00000        1347.50|    2400.00000        1848.00 

  SEEDING AND FERTILIZING                 |                             |                             | 
0620 2601-2638352            50.000  SQ   |      16.00000         800.00|      12.00000         600.00|      20.00000        1000.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0630 2601-2639010           253.000  SQ   |      33.00000        8349.00|      21.00000        5313.00|      55.00000       13915.00 
  SODDING                                 |                             |                             | 
0640 2602-0000020           701.000  LF   |       2.80000        1962.80|       1.85000        1296.85|       2.30000        1612.30 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  016                             Contract ID:  97-7057-650                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) GR100               |(   3  ) DI360 
                                          |CHRISTENSEN BROS., INC.      |GRAVES CONSTRUCTION CO., INC |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2602-0000060           701.000  LF   |       1.00000         701.00|       1.00000         701.00|       0.50000         350.50 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0660 2610-0000214            85.000  CY   |      32.00000        2720.00|      25.90000        2201.50|      30.00000        2550.00 
  MULCH, WOOD CHIPS                       |                             |                             | 

     SECTION TOTALS                       |           $       624,219.00|           $       648,136.35|           $       666,730.17 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 130'-0 X 29'-9 CONTINUOUS CONCRETE SLAB BRIDGE W/ 6'-5 SIDEWALK 
                                          |                             |                             | 
0670 2401-6745625                    LUMP |   40000.00000       40000.00|   30000.00000       30000.00|   40000.00000       40000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0680 2402-2720000           310.000  CY   |      10.00000        3100.00|      16.00000        4960.00|      30.00000        9300.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0690 2402-2721000            95.000  CY   |     180.00000       17100.00|      95.00000        9025.00|     300.00000       28500.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0700 2403-0100010           588.000  CY   |     320.00000      188160.00|     340.00000      199920.00|     400.00000      235200.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0710 2404-7775000         16624.000  LB   |       0.70000       11636.80|       0.82000       13631.68|       0.80000       13299.20 
  REINFORCING STEEL                       |                             |                             | 
0720 2404-7775005         90001.000  LB   |       0.70000       63000.70|       0.79000       71100.79|       0.77000       69300.77 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0730 2414-6424119           282.200  LF   |     130.00000       36686.00|     155.00000       43741.00|     151.00000       42612.20 
  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0740 2414-6444100           166.300  LF   |      60.00000        9978.00|      57.00000        9479.10|      56.00000        9312.80 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
0750 2414-6445100           139.500  LF   |     110.00000       15345.00|     108.00000       15066.00|     106.00000       14787.00 
  STRUCTURAL STEEL PEDESTRIAN HAND RAILIN |                             |                             | 
0760 2501-0201042           920.000  LF   |      32.00000       29440.00|      30.00000       27600.00|      35.00000       32200.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0770 2501-0201489          2100.000  LF   |      55.00000      115500.00|      51.00000      107100.00|      55.00000      115500.00 
  PILES, STEEL, HP 14 X 89                |                             |                             | 
0780 2507-3250005           595.000  SY   |       2.00000        1190.00|       2.00000        1190.00|       2.00000        1190.00 
  ENGINEERING FABRIC                      |                             |                             | 
0790 2507-6800061           515.500  TON  |      35.00000       18042.50|      34.00000       17527.00|      37.00000       19073.50 

  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       549,179.00|           $       550,340.57|           $       630,275.47 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,173,398.00|           $     1,198,476.92|           $     1,297,005.64 
==================================================================================================================================== 
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     Bid Order:  016                             Contract ID:  97-7057-650                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           380.000  UNIT |      20.00000        7600.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          2275.000  CY   |      11.00000       25025.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-5020010             8.500  STA  |     300.00000        2550.00|                             | 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0040 2105-8425015           405.000  CY   |       7.00000        2835.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2123-7450020            15.200  STA  |     250.00000        3800.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2301-0690190           294.180  SY   |     150.00000       44127.00|                             | 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0070 2301-1032070          2520.000  SY   |      36.00000       90720.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0080 2315-8275025           225.000  TON  |      30.00000        6750.00|                             | 

  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0090 2412-0000100           386.000  SY   |      12.00000        4632.00|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0100 2416-0100018             4.000  EACH |     555.00000        2220.00|                             | 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0110 2416-1160018            77.000  LF   |      49.50000        3811.50|                             | 
  CULVERT, CONCRETE ENTRANCE PIPE, 18 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0120 2435-0600020             3.000  EACH |    1400.00000        4200.00|                             | 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0130 2435-0700010             4.000  EACH |     500.00000        2000.00|                             | 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0140 2503-0114215           170.000  LF   |      30.70000        5219.00|                             | 

  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0150 2503-0114218           366.000  LF   |      34.00000       12444.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
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     Bid Order:  016                             Contract ID:  97-7057-650                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2503-0114224           299.000  LF   |      39.20000       11720.80|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 

0170 2503-0114424           143.000  LF   |      56.50000        8079.50|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 24 IN.                      |                             |                             | 
0180 2503-0200036           735.000  LF   |       9.00000        6615.00|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0190 2504-0116008            20.000  LF   |      83.75000        1675.00|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 8 IN.          |                             |                             | 
0200 2504-0118008           487.000  LF   |      34.50000       16801.50|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), STANDARD     |                             |                             | 
  STRENGTH, 8 IN.                         |                             |                             | 
0210 2504-0200406           302.000  LF   |      32.00000        9664.00|                             | 

  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0220 2504-0240036           487.000  LF   |       7.00000        3409.00|                             | 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0230 2510-6745850          2005.000  SY   |       7.00000       14035.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2510-6750600             9.000  EACH |     400.00000        3600.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0250 2511-7526004           306.000  SY   |      35.00000       10710.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0260 2511-7526006             9.000  SY   |      49.00000         441.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0270 2511-7528100            16.000  SF   |      50.00000         800.00|                             | 

  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0280 2512-1725306            66.000  LF   |      31.00000        2046.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. |                             |                             | 
0290 2513-0471001             4.000  EACH |    4000.00000       16000.00|                             | 
  CONCRETE BARRIER, APPROACH, MODIFIED    |                             |                             | 
0300 2515-2475006           725.000  SY   |      39.00000       28275.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
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     Bid Order:  016                             Contract ID:  97-7057-650                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2515-6745600           558.000  SY   |       7.50000        4185.00|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0320 2518-6910000             2.000  EACH |     100.00000         200.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 

0330 2519-3300600          1265.000  LF   |       3.10000        3921.50|                             | 
  FENCE, SAFETY                           |                             |                             | 
0340 2526-8285000                    LUMP |    4799.00000        4799.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0350 2528-8445110                    LUMP |    7500.00000        7500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0360 2533-4980005                    LUMP |  140000.00000      140000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0370 2552-0000230            54.000  LF   |      60.00000        3240.00|                             | 
  SPECIAL PIPE EMBEDMENT OR ENCASEMENT    |                             |                             | 
0380 2554-0112008           890.000  LF   |      63.68000       56675.20|                             | 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
0390 2554-0202200             2.000  EACH |     155.00000         310.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON, 6 IN   |                             |                             | 

  CAP                                     |                             |                             | 
0400 2554-0202200             1.000  EACH |     575.00000         575.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN   |                             |                             | 
  11.25 DEG BEND                          |                             |                             | 
0410 2554-0202200             2.000  EACH |     745.00000        1490.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN   |                             |                             | 
  22.5 DEG BEND                           |                             |                             | 
0420 2554-0202200             4.000  EACH |    1460.00000        5840.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN   |                             |                             | 
  45 DEG BEND                             |                             |                             | 
0430 2554-0202200             2.000  EACH |     346.00000         692.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN   |                             |                             | 
  CAP                                     |                             |                             | 
0440 2554-0202200             2.000  EACH |     456.00000         912.00|                             | 

  FITTINGS BY COUNT, DUCTILE IRON, 8X6 IN |                             |                             | 
  REDUCER                                 |                             |                             | 
0450 2554-0202200             1.000  EACH |     665.00000         665.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON, 8X6 IN |                             |                             | 
  TEE                                     |                             |                             | 
0460 2554-0202200             2.000  EACH |     630.00000        1260.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON, 8X8 IN |                             |                             | 
  TEE                                     |                             |                             | 
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     Bid Order:  016                             Contract ID:  97-7057-650                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2554-0202200            16.000  EACH |     250.00000        4000.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON, THRUST |                             |                             | 
  BLOCKS                                  |                             |                             | 
0480 2554-0204000             9.000  EACH |    1295.00000       11655.00|                             | 

  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
0490 2554-0207006             1.000  EACH |     900.00000         900.00|                             | 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0500 2554-0210201             1.000  EACH |    3995.00000        3995.00|                             | 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0510 2599-9999003          1260.000  CY   |      37.00000       46620.00|                             | 
  ('CUBIC YARDS' ITEM) C-STONE            |                             |                             | 
0520 2599-9999005             4.000  EACH |    2380.00000        9520.00|                             | 
  ('EACH' ITEM) CIRCULAR STORM SEWER      |                             |                             | 
  MANHOLE                                 |                             |                             | 
0530 2599-9999005             2.000  EACH |     600.00000        1200.00|                             | 
  ('EACH' ITEM) GANG MAILBOX              |                             |                             | 
0540 2599-9999005             3.000  EACH |    2500.00000        7500.00|                             | 
  ('EACH' ITEM) INTAKE, DWS-12            |                             |                             | 
0550 2599-9999005             4.000  EACH |    2200.00000        8800.00|                             | 

  ('EACH' ITEM) INTAKE, SWS-8             |                             |                             | 
0560 2599-9999005             3.000  EACH |     500.00000        1500.00|                             | 
  ('EACH' ITEM) PROJECT SIGN              |                             |                             | 
0570 2599-9999005             1.000  EACH |     500.00000         500.00|                             | 
  ('EACH' ITEM) REMOVE EXISTING FIRE      |                             |                             | 
  HYDRANT ASSEMBLY                        |                             |                             | 
0580 2599-9999010                    LUMP |    1050.00000        1050.00|                             | 
  ('LUMP SUM' ITEM) INTAKE PROTECTION     |                             |                             | 
0590 2599-9999010                    LUMP |   15000.00000       15000.00|                             | 
  ('LUMP SUM' ITEM) TIMBER PILE SUPPORT   |                             |                             | 
  WITH AUTOMATIC FLAP                     |                             |                             | 
0600 2599-9999010                    LUMP |    3000.00000        3000.00|                             | 
  ('LUMP SUM' ITEM) TRASH SERVICE         |                             |                             | 
0610 2601-2636041             0.770  ACRE |    2400.00000        1848.00|                             | 

  SEEDING AND FERTILIZING                 |                             |                             | 
0620 2601-2638352            50.000  SQ   |      20.00000        1000.00|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0630 2601-2639010           253.000  SQ   |      55.00000       13915.00|                             | 
  SODDING                                 |                             |                             | 
0640 2602-0000020           701.000  LF   |       2.30000        1612.30|                             | 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  016                             Contract ID:  97-7057-650                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2602-0000060           701.000  LF   |       0.50000         350.50|                             | 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0660 2610-0000214            85.000  CY   |      30.00000        2550.00|                             | 
  MULCH, WOOD CHIPS                       |                             |                             | 

     SECTION TOTALS                       |           $       720,585.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 130'-0 X 29'-9 CONTINUOUS CONCRETE SLAB BRIDGE W/ 6'-5 SIDEWALK 
                                          |                             |                             | 
0670 2401-6745625                    LUMP |   40000.00000       40000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0680 2402-2720000           310.000  CY   |      30.00000        9300.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0690 2402-2721000            95.000  CY   |     525.00000       49875.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
0700 2403-0100010           588.000  CY   |     525.00000      308700.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0710 2404-7775000         16624.000  LB   |       0.84000       13964.16|                             | 
  REINFORCING STEEL                       |                             |                             | 
0720 2404-7775005         90001.000  LB   |       0.87000       78300.87|                             | 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0730 2414-6424119           282.200  LF   |     140.00000       39508.00|                             | 
  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0740 2414-6444100           166.300  LF   |      65.00000       10809.50|                             | 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
0750 2414-6445100           139.500  LF   |     177.50000       24761.25|                             | 
  STRUCTURAL STEEL PEDESTRIAN HAND RAILIN |                             |                             | 
0760 2501-0201042           920.000  LF   |      44.00000       40480.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0770 2501-0201489          2100.000  LF   |      69.00000      144900.00|                             | 
  PILES, STEEL, HP 14 X 89                |                             |                             | 
0780 2507-3250005           595.000  SY   |       3.00000        1785.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0790 2507-6800061           515.500  TON  |      45.00000       23197.50|                             | 

  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       785,581.28|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,506,167.08|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  101                         Contract ID:  14-1125-614                 Primary County:  CARROLL 
   Letting Date:  110119     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   WICKS CONSTRUCTION, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  STP-U-1125(614)--70-14 
      Work Type:  PCC PAVEMENT WIDENING 
         County:  CARROLL            Prj Awd Amt: $500,531.88 
          Route:  HIGHWAY 30 
       Location:  IN THE CITY OF CARROLL 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      BLUFFS PAVING & UTILITY COMPANY. INC. 
                         GFE to DBE responsiveness:  Low Bidder - Administrative Reconsideration of GFE requested and denied 
                      WICKS CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Demonstrated historical utilization of DBEs 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BL400          BLUFFS PAVING & UTILITY COMPANY. INC.                                      $    466,682.10      93.23  % 
   2   WI040          WICKS CONSTRUCTION, INC.                                                   $    500,531.88     100.00  % 
   3   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    505,476.46     100.98  % 
   4   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    519,203.47     103.73  % 
   5   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    528,964.95     105.68  % 
   6   NA169          NAVARRO ENTERPRISE CONSTRUCTION                                            $    623,574.40     124.58  % 
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     Bid Order:  101                             Contract ID:  14-1125-614                   Primary County:  CARROLL 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL400               |(   2  ) WI040               |(   3  ) GO020 
                                          |BLUFFS PAVING & UTILITY COMP |WICKS CONSTRUCTION, INC.     |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           221.700  TON  |      29.00000        6429.30|      34.00000        7537.80|      32.00000        7094.40 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710070          2459.000  CY   |       7.75000       19057.25|       8.00000       19672.00|       7.00000       17213.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          1920.000  CY   |       6.75000       12960.00|       4.00000        7680.00|       5.00000        9600.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2115-0100000           818.920  CY   |      49.00000       40127.08|      39.00000       31937.88|      42.00000       34394.64 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2121-7425020           684.680  TON  |      28.00000       19171.04|      30.00000       20540.40|      30.00000       20540.40 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2123-7450000            19.100  STA  |     200.00000        3820.00|     225.00000        4297.50|     250.00000        4775.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2213-2713300           201.000  CY   |       7.50000        1507.50|      74.50000       14974.50|      20.00000        4020.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0080 2213-8201080           703.830  SY   |      56.00000       39414.48|      67.50000       47508.53|      70.00000       49268.10 
  BASE WIDENING, 8 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 

0090 2301-1033100          1820.100  SY   |      50.00000       91005.00|      61.50000      111936.15|      59.90000      109023.99 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0100 2416-0100036             4.000  EACH |    1420.00000        5680.00|    1000.00000        4000.00|    1500.00000        6000.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0110 2416-1160036           130.000  LF   |      80.00000       10400.00|      85.00000       11050.00|     100.00000       13000.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 36 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0120 2507-3250005            26.600  SY   |       3.25000          86.45|       3.50000          93.10|       3.00000          79.80 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061            14.400  TON  |      55.00000         792.00|      75.00000        1080.00|      45.00000         648.00 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2510-6745850          1549.230  SY   |       5.61000        8691.18|       6.00000        9295.38|       6.00000        9295.38 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0150 2515-2475008           480.570  SY   |      45.00000       21625.65|      52.75000       25350.07|      45.00000       21625.65 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0160 2515-6745600           611.370  SY   |       4.50000        2751.17|       4.50000        2751.17|       7.00000        4279.59 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0170 2518-6910000             2.000  EACH |     445.00000         890.00|     200.00000         400.00|     300.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
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     Bid Order:  101                             Contract ID:  14-1125-614                   Primary County:  CARROLL 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL400               |(   2  ) WI040               |(   3  ) GO020 
                                          |BLUFFS PAVING & UTILITY COMP |WICKS CONSTRUCTION, INC.     |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2525-0000105                    LUMP |  138838.00000      138838.00|  139838.00000      139838.00|  145500.00000      145500.00 
  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 
0190 2527-9263109            79.440  STA  |      49.00000        3892.56|      25.00000        1986.00|      64.00000        5084.16 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0200 2527-9263137             8.000  EACH |      56.00000         448.00|     100.00000         800.00|      90.00000         720.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0210 2527-9263180            36.040  STA  |      36.00000        1297.44|      35.00000        1261.40|      25.10000         904.60 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0220 2528-8445110                    LUMP |    4860.00000        4860.00|    4625.00000        4625.00|    5960.00000        5960.00 
  TRAFFIC CONTROL                         |                             |                             | 
0225 2528-9290004            16.000  CDAY |      75.00000        1200.00|      95.00000        1520.00|     110.00000        1760.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0230 2533-4980005                    LUMP |   21913.00000       21913.00|   25000.00000       25000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0240 2554-0210201             1.000  EACH |    5300.00000        5300.00|    2500.00000        2500.00|    6000.00000        6000.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0250 2601-2634100             1.200  ACRE |     700.00000         840.00|     700.00000         840.00|     700.00000         840.00 

  MULCHING                                |                             |                             | 
0260 2601-2636041             1.200  ACRE |    1200.00000        1440.00|     600.00000         720.00|     850.00000        1020.00 
  SEEDING AND FERTILIZING                 |                             |                             | 
0270 2602-0000030           329.000  LF   |       5.00000        1645.00|       3.00000         987.00|       2.75000         904.75 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0280 2602-0000050             1.000  EACH |     200.00000         200.00|     200.00000         200.00|     225.00000         225.00 
  SILT BASINS                             |                             |                             | 
0290 2602-0000100           100.000  LF   |       4.00000         400.00|       1.50000         150.00|       1.00000         100.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       466,682.10|           $       500,531.88|           $       505,476.46 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       466,682.10|           $       500,531.88|           $       505,476.46 
==================================================================================================================================== 
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     Bid Order:  101                             Contract ID:  14-1125-614                   Primary County:  CARROLL 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AB112               |(   5  ) JA250               |(   6  ) NA169 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |JASPER CONST. SERVICES, INC. |NAVARRO ENTERPRISE CONSTRUCTI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           221.700  TON  |      36.00000        7981.20|      36.75000        8147.48|      38.50000        8535.45 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710070          2459.000  CY   |       8.00000       19672.00|       8.40000       20655.60|       8.80000       21639.20 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          1920.000  CY   |       4.00000        7680.00|       4.20000        8064.00|       4.40000        8448.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2115-0100000           818.920  CY   |      32.00000       26205.44|      41.00000       33575.72|      42.90000       35131.67 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2121-7425020           684.680  TON  |      30.00000       20540.40|      31.50000       21567.42|      33.00000       22594.44 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2123-7450000            19.100  STA  |     225.00000        4297.50|     235.00000        4488.50|     247.50000        4727.25 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2213-2713300           201.000  CY   |      21.50000        4321.50|      50.00000       10050.00|      81.95000       16471.95 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0080 2213-8201080           703.830  SY   |      67.50000       47508.53|      70.00000       49268.10|      74.25000       52259.38 
  BASE WIDENING, 8 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 

0090 2301-1033100          1820.100  SY   |      65.00000      118306.50|      60.00000      109206.00|      85.00000      154708.50 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0100 2416-0100036             4.000  EACH |    1000.00000        4000.00|    1150.00000        4600.00|    1100.00000        4400.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0110 2416-1160036           130.000  LF   |      85.00000       11050.00|      89.25000       11602.50|      93.50000       12155.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 36 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0120 2507-3250005            26.600  SY   |       3.50000          93.10|       5.00000         133.00|       3.85000         102.41 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061            14.400  TON  |      75.00000        1080.00|      78.75000        1134.00|      82.50000        1188.00 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2510-6745850          1549.230  SY   |       6.00000        9295.38|       6.30000        9760.15|       6.60000       10224.92 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0150 2515-2475008           480.570  SY   |      55.00000       26431.35|      55.00000       26431.35|      55.00000       26431.35 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0160 2515-6745600           611.370  SY   |       4.50000        2751.17|       4.75000        2904.01|       4.95000        3026.28 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0170 2518-6910000             2.000  EACH |     200.00000         400.00|     210.00000         420.00|     275.00000         550.00 
  SAFETY CLOSURE                          |                             |                             | 
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     Bid Order:  101                             Contract ID:  14-1125-614                   Primary County:  CARROLL 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AB112               |(   5  ) JA250               |(   6  ) NA169 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |JASPER CONST. SERVICES, INC. |NAVARRO ENTERPRISE CONSTRUCTI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2525-0000105                    LUMP |  148000.00000      148000.00|  147000.00000      147000.00|  169803.66000      169803.66 
  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 
0190 2527-9263109            79.440  STA  |      25.00000        1986.00|      26.25000        2085.30|      70.40000        5592.58 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0200 2527-9263137             8.000  EACH |     100.00000         800.00|     105.00000         840.00|      99.00000         792.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0210 2527-9263180            36.040  STA  |      35.00000        1261.40|      36.75000        1324.47|      27.61000         995.06 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0220 2528-8445110                    LUMP |    4625.00000        4625.00|    6000.00000        6000.00|    4510.00000        4510.00 
  TRAFFIC CONTROL                         |                             |                             | 
0225 2528-9290004            16.000  CDAY |      95.00000        1520.00|     130.00000        2080.00|     121.00000        1936.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0230 2533-4980005                    LUMP |   44000.00000       44000.00|   42000.00000       42000.00|   51498.60000       51498.60 
  MOBILIZATION                            |                             |                             | 
0240 2554-0210201             1.000  EACH |    2500.00000        2500.00|    2625.00000        2625.00|    2750.00000        2750.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0250 2601-2634100             1.200  ACRE |     700.00000         840.00|     700.00000         840.00|     700.00000         840.00 

  MULCHING                                |                             |                             | 
0260 2601-2636041             1.200  ACRE |     600.00000         720.00|     630.00000         756.00|     660.00000         792.00 
  SEEDING AND FERTILIZING                 |                             |                             | 
0270 2602-0000030           329.000  LF   |       3.00000         987.00|       3.15000        1036.35|       3.30000        1085.70 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0280 2602-0000050             1.000  EACH |     200.00000         200.00|     210.00000         210.00|     220.00000         220.00 
  SILT BASINS                             |                             |                             | 
0290 2602-0000100           100.000  LF   |       1.50000         150.00|       1.60000         160.00|       1.65000         165.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       519,203.47|           $       528,964.95|           $       623,574.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       519,203.47|           $       528,964.95|           $       623,574.40 
==================================================================================================================================== 
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     Bid  Order:  102                         Contract ID:  21-C021-122                 Primary County:  CLAY 
   Letting Date:  110119     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   FLYNN COMPANY, INC. 
Contract Period:  100 WORK DAYS      Late Start Date:  06/06/11 
 
 
        Project:  STP-S-C021(122)--5E-21 
      Work Type:  PCC OVERLAY - BONDED 
         County:  CLAY               Prj Awd Amt: $1,959,817.07 
          Route:  M27 
       Location:  FROM BUENA VISTA COUNTY LINE, NORTH TO IOWA 
                  10 AND FROM IOWA 10 IN PETERSON, NORTH TO 
                  B40. 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      FLYNN COMPANY, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Demonstrated historical utilization of DBEs 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FL120          FLYNN COMPANY, INC.                                                        $  1,959,817.07     100.00  % 
   2   CR334          CROELL AND SUBSIDIARY                                                      $  1,985,439.31     101.30  % 
   3   MA225          MANATT'S, INC.                                                             $  2,117,107.50     108.02  % 
   4   CE120          CEDAR VALLEY CORP.                                                         $  2,224,980.25     113.53  % 
   5   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $  2,263,890.42     115.51  % 
   6   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $  2,277,116.02     116.19  % 
   7   UP010          UPPER PLAINS CONTRACTING, INC.                                             $  2,288,432.60     116.76  % 

   8   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $  2,512,923.50     128.22  % 
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     Bid Order:  102                             Contract ID:  21-C021-122                   Primary County:  CLAY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) CR334               |(   3  ) MA225 
                                          |FLYNN COMPANY, INC.          |CROELL AND SUBSIDIARY        |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2110-3825010           550.000  TON  |      11.00000        6050.00|      12.75000        7012.50|       9.50000        5225.00 
  GRANULAR MATERIAL                       |                             |                             | 

0020 2121-7425020          6200.000  TON  |       8.00000       49600.00|       9.00000       55800.00|       8.75000       54250.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2214-5145150        155461.000  SY   |       0.75000      116595.75|       0.39000       60629.79|       0.85000      132141.85 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2301-0690180            98.000  SY   |      75.00000        7350.00|     124.00000       12152.00|     130.00000       12740.00 
  BRIDGE APPROACH, RK-18                  |                             |                             | 
0050 2301-1032080          3370.000  SY   |      25.00000       84250.00|      33.65000      113400.50|      36.50000      123005.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0060 2301-9091000             6.000  EACH |      50.00000         300.00|     100.00000         600.00|     150.00000         900.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0070 2303-0000100           140.000  TON  |     125.00000       17500.00|     200.00000       28000.00|     125.00000       17500.00 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 

0080 2310-5151040         17045.000  CY   |      65.50000     1116447.50|      65.25000     1112186.25|      68.50000     1167582.50 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0090 2310-5151551        155461.000  SY   |       2.69000      418190.09|       2.64000      410417.04|       2.75000      427517.75 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0100 2314-0775010             1.500  TON  |     960.00000        1440.00|     886.00000        1329.00|    1000.00000        1500.00 
  CALCIUM CHLORIDE APPLIED                |                             |                             | 
0110 2314-0775015             2.000  MGAL |     100.00000         200.00|     150.00000         300.00|     500.00000        1000.00 
  WATER FOR SURFACE APPLICATION OF        |                             |                             | 
  CALCIUM CHLORIDE                        |                             |                             | 
0120 2435-0600010             4.000  EACH |     350.00000        1400.00|     250.00000        1000.00|    1000.00000        4000.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0130 2510-6745850          3370.000  SY   |       2.75000        9267.50|       7.80000       26286.00|       6.00000       20220.00 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0140 2518-6910000            52.000  EACH |      35.00000        1820.00|      35.00000        1820.00|     150.00000        7800.00 
  SAFETY CLOSURE                          |                             |                             | 
0150 2526-8285000                    LUMP |   28775.00000       28775.00|   30000.00000       30000.00|   40000.00000       40000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0160 2527-9263109          1541.100  STA  |      14.75000       22731.23|      14.75000       22731.23|      14.00000       21575.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  102                             Contract ID:  21-C021-122                   Primary County:  CLAY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) CR334               |(   3  ) MA225 
                                          |FLYNN COMPANY, INC.          |CROELL AND SUBSIDIARY        |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8445110                    LUMP |   16500.00000       16500.00|   16500.00000       16500.00|   36500.00000       36500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |   61250.00000       61250.00|   85000.00000       85000.00|   43150.00000       43150.00 
  MOBILIZATION                            |                             |                             | 

0190 2554-0212020             1.000  EACH |     150.00000         150.00|     275.00000         275.00|     500.00000         500.00 
  VALVE BOX EXTENSION                     |                             |                             | 
     SECTION TOTALS                       |           $     1,959,817.07|           $     1,985,439.31|           $     2,117,107.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,959,817.07|           $     1,985,439.31|           $     2,117,107.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 102  4 

 
     Bid Order:  102                             Contract ID:  21-C021-122                   Primary County:  CLAY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE120               |(   5  ) KN036               |(   6  ) AL427 
                                          |CEDAR VALLEY CORP.           |KNIFE RIVER MIDWEST LLC      |ALLIED MANATTS GROUP, L.L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2110-3825010           550.000  TON  |      17.50000        9625.00|      25.10000       13805.00|      17.50000        9625.00 
  GRANULAR MATERIAL                       |                             |                             | 

0020 2121-7425020          6200.000  TON  |      12.70000       78740.00|      10.95000       67890.00|       6.75000       41850.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2214-5145150        155461.000  SY   |       0.44000       68402.84|       0.60000       93276.60|       0.90000      139914.90 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2301-0690180            98.000  SY   |     101.21000        9918.58|     120.06000       11765.88|     175.00000       17150.00 
  BRIDGE APPROACH, RK-18                  |                             |                             | 
0050 2301-1032080          3370.000  SY   |      49.36000      166343.20|      47.98000      161692.60|      45.00000      151650.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0060 2301-9091000             6.000  EACH |      50.00000         300.00|     100.92000         605.52|     150.00000         900.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0070 2303-0000100           140.000  TON  |     200.00000       28000.00|     200.00000       28000.00|     125.00000       17500.00 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 

0080 2310-5151040         17045.000  CY   |      68.47000     1167071.15|      70.97000     1209683.65|      71.00000     1210195.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0090 2310-5151551        155461.000  SY   |       3.05000      474156.05|       2.94000      457055.34|       2.95000      458609.95 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0100 2314-0775010             1.500  TON  |     900.00000        1350.00|     928.29000        1392.44|     500.00000         750.00 
  CALCIUM CHLORIDE APPLIED                |                             |                             | 
0110 2314-0775015             2.000  MGAL |     150.00000         300.00|       0.01000           0.02|     500.00000        1000.00 
  WATER FOR SURFACE APPLICATION OF        |                             |                             | 
  CALCIUM CHLORIDE                        |                             |                             | 
0120 2435-0600010             4.000  EACH |     650.00000        2600.00|    1052.77000        4211.08|     300.00000        1200.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0130 2510-6745850          3370.000  SY   |       9.06000       30532.20|       7.80000       26286.00|       9.50000       32015.00 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0140 2518-6910000            52.000  EACH |      35.00000        1820.00|      35.00000        1820.00|     150.00000        7800.00 
  SAFETY CLOSURE                          |                             |                             | 
0150 2526-8285000                    LUMP |   31500.00000       31500.00|   28775.00000       28775.00|   30000.00000       30000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0160 2527-9263109          1541.100  STA  |      14.75000       22731.23|      14.75000       22731.23|      13.97000       21529.17 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 102  5 

 
     Bid Order:  102                             Contract ID:  21-C021-122                   Primary County:  CLAY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE120               |(   5  ) KN036               |(   6  ) AL427 
                                          |CEDAR VALLEY CORP.           |KNIFE RIVER MIDWEST LLC      |ALLIED MANATTS GROUP, L.L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8445110                    LUMP |   25740.00000       25740.00|   16500.00000       16500.00|   31127.00000       31127.00 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |  105600.00000      105600.00|  117996.38000      117996.38|  103800.00000      103800.00 
  MOBILIZATION                            |                             |                             | 

0190 2554-0212020             1.000  EACH |     250.00000         250.00|     403.68000         403.68|     500.00000         500.00 
  VALVE BOX EXTENSION                     |                             |                             | 
     SECTION TOTALS                       |           $     2,224,980.25|           $     2,263,890.42|           $     2,277,116.02 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,224,980.25|           $     2,263,890.42|           $     2,277,116.02 
==================================================================================================================================== 
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                                                                                                                Run Date: 02/21/11 
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     Bid Order:  102                             Contract ID:  21-C021-122                   Primary County:  CLAY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) UP010               |(   8  ) HO641               |(      ) 
                                          |UPPER PLAINS CONTRACTING     |HORSFIELD CONSTRUCTION, INC  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2110-3825010           550.000  TON  |      18.00000        9900.00|      10.00000        5500.00| 
  GRANULAR MATERIAL                       |                             |                             | 

0020 2121-7425020          6200.000  TON  |       7.00000       43400.00|       9.25000       57350.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2214-5145150        155461.000  SY   |       0.65000      101049.65|       1.15000      178780.15| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2301-0690180            98.000  SY   |     115.00000       11270.00|     175.15000       17164.70| 
  BRIDGE APPROACH, RK-18                  |                             |                             | 
0050 2301-1032080          3370.000  SY   |      40.00000      134800.00|      40.10000      135137.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0060 2301-9091000             6.000  EACH |     618.00000        3708.00|     175.00000        1050.00| 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0070 2303-0000100           140.000  TON  |     128.00000       17920.00|     130.00000       18200.00| 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 

0080 2310-5151040         17045.000  CY   |      76.42000     1302578.90|      74.00000     1261330.00| 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0090 2310-5151551        155461.000  SY   |       2.55000      396425.55|       3.65000      567432.65| 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0100 2314-0775010             1.500  TON  |    1500.00000        2250.00|     700.00000        1050.00| 
  CALCIUM CHLORIDE APPLIED                |                             |                             | 
0110 2314-0775015             2.000  MGAL |      26.00000          52.00|     300.00000         600.00| 
  WATER FOR SURFACE APPLICATION OF        |                             |                             | 
  CALCIUM CHLORIDE                        |                             |                             | 
0120 2435-0600010             4.000  EACH |     500.00000        2000.00|     530.00000        2120.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0130 2510-6745850          3370.000  SY   |      10.00000       33700.00|       8.00000       26960.00| 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0140 2518-6910000            52.000  EACH |      36.00000        1872.00|     150.00000        7800.00| 
  SAFETY CLOSURE                          |                             |                             | 
0150 2526-8285000                    LUMP |   30000.00000       30000.00|   30000.00000       30000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0160 2527-9263109          1541.100  STA  |      15.00000       23116.50|      20.00000       30822.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  102                             Contract ID:  21-C021-122                   Primary County:  CLAY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) UP010               |(   8  ) HO641               |(      ) 
                                          |UPPER PLAINS CONTRACTING     |HORSFIELD CONSTRUCTION, INC  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8445110                    LUMP |   23000.00000       23000.00|   31127.00000       31127.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |  151000.00000      151000.00|  140000.00000      140000.00| 
  MOBILIZATION                            |                             |                             | 

0190 2554-0212020             1.000  EACH |     390.00000         390.00|     500.00000         500.00| 
  VALVE BOX EXTENSION                     |                             |                             | 
     SECTION TOTALS                       |           $     2,288,432.60|           $     2,512,923.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,288,432.60|           $     2,512,923.50|           $ 
==================================================================================================================================== 
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     Bid  Order:  103                         Contract ID:  56-0611-117                 Primary County:  LEE 
   Letting Date:  110119     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARDED OTHER BID ORDER(S) OFFERED FOR PROJECT(S) 
Contract Period:  130 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  NHSX-061-1(117)--3H-56 
      Work Type:  PCC PAVEMENT - NEW 
         County:  LEE 
          Route:  U.S. 61 
       Location:  FORT MADISON BYPASS FROM 0.5 MILE S. OF IA. 
                  2 N. TO 0.9 MILE W. OF CO RD X-32 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC061          MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO               $ 16,040,717.19     100.00  % 
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     Bid Order:  103                             Contract ID:  56-0611-117                   Primary County:  LEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC061               |(      )                     |(      ) 
                                          |MCCARTHY IMPROVEMENT COMPANY |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.400  ACRE |    3100.00000        4340.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070         63395.000  TON  |      14.75000      935076.25|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070         68704.000  CY   |       3.50000      240464.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2712015            25.000  CY   |      20.00000         500.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0050 2105-8425011         37491.000  CY   |       4.00000      149964.00|                             | 
  TOPSOIL, SPREAD                         |                             |                             | 
0060 2105-8425015         19022.000  CY   |       4.50000       85599.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2107-0875100         32811.000  CY   |       0.25000        8202.75|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0080 2108-5025000        947748.000  ST-Y |       0.01000        9477.48|                             | 
  OVERHAUL                                |                             |                             | 

0090 2111-8174100        200796.000  SY   |       6.25000     1254975.00|                             | 
  GRANULAR SUBBASE                        |                             |                             | 
0100 2115-0100000          6818.000  CY   |      31.25000      213062.50|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0110 2121-7425010         31230.000  TON  |      18.25000      569947.50|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0120 2122-5190007          1361.000  SY   |      48.75000       66348.75|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0130 2122-5500060         45766.700  SY   |      28.50000     1304350.95|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0140 2123-7450000          1447.900  STA  |     150.00000      217185.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0150 2212-5070310           105.000  SY   |      80.00000        8400.00|                             | 

  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0160 2212-5070330             2.000  EACH |     325.00000         650.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0170 2213-7100400             6.000  EACH |      50.00000         300.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0180 2301-1003100        220052.000  SY   |      31.00000     6821612.00|                             | 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3        |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
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     Bid Order:  103                             Contract ID:  56-0611-117                   Primary County:  LEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC061               |(      )                     |(      ) 
                                          |MCCARTHY IMPROVEMENT COMPANY |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2301-9090000         63386.000  CY   |       1.00000       63386.00|                             | 
  QUALITY MANAGEMENT - CONCRETE (QM-C)    |                             |                             | 
0200 2304-0100000          2472.000  SY   |      28.75000       71070.00|                             | 
  DETOUR PAVEMENT                         |                             |                             | 

0210 2312-8260051           448.000  TON  |      19.25000        8624.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0220 2401-6745650                    LUMP |     500.00000         500.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0230 2402-0425031             4.000  TON  |      85.00000         340.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0240 2402-0425040           694.000  CY   |      40.00000       27760.00|                             | 
  FLOODED BACKFILL                        |                             |                             | 
0250 2402-2720100          1100.000  CY   |       0.01000          11.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0260 2412-0000100          9346.000  SY   |       1.50000       14019.00|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0270 2416-0102059             2.000  EACH |    2375.00000        4750.00|                             | 

  APRONS, CONCRETE ARCH, 59 IN. X 36 IN.  |                             |                             | 
0280 2416-0102073             4.000  EACH |    3050.00000       12200.00|                             | 
  APRONS, CONCRETE ARCH, 73 IN. X 45 IN.  |                             |                             | 
0290 2416-1200059            66.000  LF   |     195.00000       12870.00|                             | 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 59 |                             |                             | 
  IN. X 36 IN.                            |                             |                             | 
0300 2416-1200073           180.000  LF   |     265.00000       47700.00|                             | 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 73 |                             |                             | 
  IN. X 45 IN.                            |                             |                             | 
0310 2422-0360018            16.000  EACH |     150.00000        2400.00|                             | 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0320 2422-0360024             2.000  EACH |     200.00000         400.00|                             | 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0330 2422-1722018           356.000  LF   |      25.00000        8900.00|                             | 

  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0340 2422-1723024           230.000  LF   |      28.00000        6440.00|                             | 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0350 2435-0250700             1.000  EACH |    3150.00000        3150.00|                             | 
  INTAKE, SW-507                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
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     Bid Order:  103                             Contract ID:  56-0611-117                   Primary County:  LEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC061               |(      )                     |(      ) 
                                          |MCCARTHY IMPROVEMENT COMPANY |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2502-8212034         73966.000  LF   |       4.25000      314355.50|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0370 2502-8220196           313.000  EACH |     150.00000       46950.00|                             | 

  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0380 2503-0110018            52.000  LF   |      52.00000        2704.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED, 18  |                             |                             | 
  IN.                                     |                             |                             | 
0390 2505-4008300          1125.000  LF   |      13.00000       14625.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0400 2505-4008400            10.000  EACH |    1475.00000       14750.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0410 2505-4021010            10.000  EACH |     150.00000        1500.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0420 2505-4021700            10.000  EACH |    1875.00000       18750.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0430 2505-6000111          1229.000  LF   |      10.00000       12290.00|                             | 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 

0440 2505-6000121            12.000  EACH |    2200.00000       26400.00|                             | 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0450 2506-4984000            49.000  CY   |     150.00000        7350.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0460 2507-3250005           720.000  SY   |       2.75000        1980.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0470 2507-6800061           240.000  TON  |      36.00000        8640.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0480 2507-8029000           225.000  TON  |      31.00000        6975.00|                             | 
  EROSION STONE                           |                             |                             | 
0490 2510-6745850         37374.000  SY   |       3.75000      140152.50|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0500 2512-1725256            88.000  LF   |      30.00000        2640.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 

0510 2512-1725306           425.000  LF   |      13.00000        5525.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. |                             |                             | 
0520 2518-6891810             1.000  LF   |      80.00000          80.00|                             | 
  PERMANENT ROAD CLOSURE, RURAL, SI-181   |                             |                             | 
0530 2518-6910000            29.000  EACH |      50.00000        1450.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0540 2519-1001000         18756.000  LF   |      13.75000      257895.00|                             | 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
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     Bid Order:  103                             Contract ID:  56-0611-117                   Primary County:  LEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC061               |(      )                     |(      ) 
                                          |MCCARTHY IMPROVEMENT COMPANY |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0550 2519-2000010           600.000  LF   |      10.00000        6000.00|                             | 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 
0570 2519-3000000           965.000  LF   |       5.00000        4825.00|                             | 
  FLOOD PLAIN FENCE                       |                             |                             | 

0580 2519-3280000         35026.000  LF   |       2.50000       87565.00|                             | 
  FENCE, FIELD                            |                             |                             | 
0590 2519-3300400           521.000  EACH |     100.00000       52100.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0600 2520-3350010             1.000  EACH |    5000.00000        5000.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
0610 2527-9263005           360.000  EACH |      12.75000        4590.00|                             | 
  RAISED PAVEMENT MARKERS                 |                             |                             | 
0620 2527-9263109          2670.240  STA  |     100.00000      267024.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0630 2527-9263131            84.400  STA  |      75.00000        6330.00|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0635 2527-9263137             8.000  EACH |      75.00000         600.00|                             | 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0640 2527-9263143            10.000  EACH |     250.00000        2500.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0650 2527-9263180           575.670  STA  |      13.00000        7483.71|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0660 2527-9263190             8.000  EACH |      55.00000         440.00|                             | 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0670 2528-8400048          1020.000  LF   |       8.00000        8160.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0680 2528-8400157             2.000  EACH |    3500.00000        7000.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0690 2528-8400256             3.000  EACH |    9500.00000       28500.00|                             | 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 

0700 2528-8445110                    LUMP |   24000.00000       24000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0710 2528-9109020         15080.000  LF   |       8.00000      120640.00|                             | 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0720 2533-4980005                    LUMP | 1450000.00000     1450000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0730 2548-0000100           588.000  STA  |       8.00000        4704.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
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     Bid Order:  103                             Contract ID:  56-0611-117                   Primary County:  LEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC061               |(      )                     |(      ) 
                                          |MCCARTHY IMPROVEMENT COMPANY |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0740 2548-0000110           637.000  GAL  |       5.00000        3185.00|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0750 2548-0000200           588.000  STA  |      22.00000       12936.00|                             | 

  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0760 2551-0000110             1.000  EACH |    1200.00000        1200.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0770 2599-9999010                    LUMP |    5000.00000        5000.00|                             | 
  ('LUMP SUM' ITEM) VIBRATION MONITORING  |                             |                             | 
0780 2601-2633100           300.000  ACRE |      25.00000        7500.00|                             | 
  MOWING                                  |                             |                             | 
0790 2601-2634100            50.400  ACRE |     700.00000       35280.00|                             | 
  MULCHING                                |                             |                             | 
0800 2601-2636015             2.000  ACRE |     945.00000        1890.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0810 2601-2640350          2214.400  SQ   |       7.00000       15500.80|                             | 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 

0820 2601-2642100            49.400  ACRE |     100.00000        4940.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0830 2601-2642120            20.000  ACRE |     100.00000        2000.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0840 2601-2643110           842.900  MGAL |      60.00000       50574.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0850 2602-0000020          7600.000  LF   |       1.50000       11400.00|                             | 
  SILT FENCE                              |                             |                             | 
0860 2602-0000030          2235.000  LF   |       1.50000        3352.50|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0870 2602-0000050            23.000  EACH |     250.00000        5750.00|                             | 

  SILT BASINS                             |                             |                             | 
0880 2602-0000090         19730.000  LF   |       1.00000       19730.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0890 2602-0000100         18735.000  LF   |       1.00000       18735.00|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $    15,346,422.19|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1:  PCC PAVED SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOOSEN 
                                          |                             |                             | 
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     Bid Order:  103                             Contract ID:  56-0611-117                   Primary County:  LEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC061               |(      )                     |(      ) 
                                          |MCCARTHY IMPROVEMENT COMPANY |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0900 2102-0425070          1676.000  TON  |      20.00000       33520.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0910 2122-5190007          5165.000  SY   |      35.00000      180775.00|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 

     SECTION TOTALS                       |           $       214,295.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2:  HMA PAVED SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOOSEN 
                                          |                             |                             | 
0920 2102-0425070          1322.000  TON  |                             |                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0930 2122-5500080          5165.000  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0940 2301-7000110        195000.000  EACH |       1.00000      195000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0950 2301-7000120        175000.000  EACH |       1.00000      175000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
0960 2317-7000110        110000.000  EACH |       1.00000      110000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       480,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    16,040,717.19|           $                 |           $ 

==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  104  1 
 

     Bid  Order:  104                         Contract ID:  56-0611-128                 Primary County:  LEE 
   Letting Date:  110119     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARDED OTHER BID ORDER(S) OFFERED FOR PROJECT(S) 
Contract Period:  130 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  NHSX-061-1(128)--3H-56 
      Work Type:  PCC PAVEMENT - NEW 
         County:  LEE 
          Route:  U.S. 61 
       Location:  FORT MADISON BY-PASS FROM 0.9 MILE W. OF CO 
                  RD X-32 N TO 0.1 MILE N OF CO RD. J50 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC061          MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO               $ 13,183,772.17     100.00  % 
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     Bid Order:  104                             Contract ID:  56-0611-128                   Primary County:  LEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC061               |(      )                     |(      ) 
                                          |MCCARTHY IMPROVEMENT COMPANY |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.800  ACRE |    3100.00000        2480.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425046         20500.000  CY   |       3.00000       61500.00|                             | 
  SELECTED BACKFILL                       |                             |                             | 
0030 2102-0425070         11683.000  TON  |      19.25000      224897.75|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2710070         82299.000  CY   |       2.75000      226322.25|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015            25.000  CY   |      20.00000         500.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2105-8425011         26362.000  CY   |       4.00000      105448.00|                             | 
  TOPSOIL, SPREAD                         |                             |                             | 
0070 2105-8425015         23834.000  CY   |       3.50000       83419.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0080 2107-0875100         71623.000  CY   |       0.25000       17905.75|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 

0090 2108-5025000        873725.000  ST-Y |       0.01000        8737.25|                             | 
  OVERHAUL                                |                             |                             | 
0100 2111-8174100        176749.000  SY   |       6.25000     1104681.25|                             | 
  GRANULAR SUBBASE                        |                             |                             | 
0110 2115-0100000          7418.000  CY   |      31.00000      229958.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0120 2121-7425010         30170.000  TON  |      18.50000      558145.00|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0130 2122-5190007          1085.700  SY   |      48.00000       52113.60|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0140 2122-5500060         37982.000  SY   |      27.75000     1054000.50|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0150 2123-7450000          1299.200  STA  |     150.00000      194880.00|                             | 

  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0160 2212-5070310            70.000  SY   |     100.00000        7000.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0170 2212-5070330             2.000  EACH |     375.00000         750.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0180 2213-7100400             2.000  EACH |      50.00000         100.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
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     Bid Order:  104                             Contract ID:  56-0611-128                   Primary County:  LEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC061               |(      )                     |(      ) 
                                          |MCCARTHY IMPROVEMENT COMPANY |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2301-1003100        182652.000  SY   |      31.00000     5662212.00|                             | 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3        |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 

0200 2301-1033075          9499.000  SY   |      21.75000      206603.25|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7.5 IN.                     |                             |                             | 
0210 2301-9090000         50737.000  CY   |       1.00000       50737.00|                             | 
  QUALITY MANAGEMENT - CONCRETE (QM-C)    |                             |                             | 
0220 2312-8260051           612.000  TON  |      19.00000       11628.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0230 2402-0425040           432.000  CY   |      40.00000       17280.00|                             | 
  FLOODED BACKFILL                        |                             |                             | 
0240 2402-2720100          1145.000  CY   |       5.00000        5725.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0250 2412-0000100          3126.000  SY   |       1.50000        4689.00|                             | 

  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0260 2416-0100024            10.000  EACH |     775.00000        7750.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0270 2416-0100030             2.000  EACH |     835.00000        1670.00|                             | 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0280 2416-0102037             2.000  EACH |    1045.00000        2090.00|                             | 
  APRONS, CONCRETE ARCH, 37 IN. X 23 IN.  |                             |                             | 
0290 2416-1180024           374.000  LF   |      55.00000       20570.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0300 2416-1180030            42.000  LF   |      75.00000        3150.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0310 2416-1200037           170.000  LF   |     100.00000       17000.00|                             | 

  CULVERT, CONCRETE ARCH ROADWAY PIPE, 37 |                             |                             | 
  IN. X 23 IN.                            |                             |                             | 
0320 2416-1262030           178.000  LF   |     360.00000       64080.00|                             | 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 30 IN. DIA.                 |                             |                             | 
0330 2422-0360018            10.000  EACH |     150.00000        1500.00|                             | 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
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     Bid Order:  104                             Contract ID:  56-0611-128                   Primary County:  LEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC061               |(      )                     |(      ) 
                                          |MCCARTHY IMPROVEMENT COMPANY |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2422-0360024             2.000  EACH |     200.00000         400.00|                             | 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0350 2422-1722018           372.000  LF   |      25.00000        9300.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 

  IN. DIA.                                |                             |                             | 
0360 2422-1722024           158.000  LF   |      28.00000        4424.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0370 2502-8212034         74080.000  LF   |       4.25000      314840.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0380 2502-8220196           319.000  EACH |     150.00000       47850.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0390 2505-4008300           225.000  LF   |      13.00000        2925.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0400 2505-4008400             8.000  EACH |    1475.00000       11800.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0410 2505-4021010             8.000  EACH |     150.00000        1200.00|                             | 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0420 2505-4021700             8.000  EACH |    1900.00000       15200.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0430 2505-6000111          1112.000  LF   |      10.00000       11120.00|                             | 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0440 2505-6000121            12.000  EACH |    2225.00000       26700.00|                             | 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0450 2506-4984000            38.000  CY   |     150.00000        5700.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0460 2507-3250005           720.000  SY   |       2.75000        1980.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0470 2507-6800061           240.000  TON  |      36.00000        8640.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0480 2507-8029000           225.000  TON  |      31.00000        6975.00|                             | 

  EROSION STONE                           |                             |                             | 
0490 2510-6745850         36572.000  SY   |       5.25000      192003.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0500 2518-6910000            18.000  EACH |      50.00000         900.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0510 2519-2000010           390.000  LF   |      10.00000        3900.00|                             | 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 
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     Bid Order:  104                             Contract ID:  56-0611-128                   Primary County:  LEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC061               |(      )                     |(      ) 
                                          |MCCARTHY IMPROVEMENT COMPANY |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2519-3000000           815.000  LF   |       5.00000        4075.00|                             | 
  FLOOD PLAIN FENCE                       |                             |                             | 
0530 2519-3280000         40718.000  LF   |       2.50000      101795.00|                             | 
  FENCE, FIELD                            |                             |                             | 

0540 2519-3300400           557.000  EACH |     100.00000       55700.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0550 2520-3350010             1.000  EACH |    5000.00000        5000.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
0560 2527-9263005           720.000  EACH |       2.25000        1620.00|                             | 
  RAISED PAVEMENT MARKERS                 |                             |                             | 
0570 2527-9263109          2764.820  STA  |      11.25000       31104.23|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0580 2527-9263131           130.320  STA  |      96.00000       12510.72|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0585 2527-9263137            16.000  EACH |      75.00000        1200.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 

0590 2527-9263143             2.000  EACH |     250.00000         500.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0600 2527-9263180           422.850  STA  |      13.75000        5814.19|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0610 2527-9263190            16.000  EACH |      55.00000         880.00|                             | 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0620 2528-8400048           787.500  LF   |       6.75000        5315.63|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0630 2528-8400157             8.000  EACH |    3500.00000       28000.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0640 2528-8445110                    LUMP |   20000.00000       20000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0650 2528-9109020          3270.000  LF   |       8.00000       26160.00|                             | 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 

0660 2533-4980005                    LUMP | 1425000.00000     1425000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0670 2548-0000100           462.000  STA  |       8.75000        4042.50|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0680 2548-0000110           501.000  GAL  |       5.00000        2505.00|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
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     Bid Order:  104                             Contract ID:  56-0611-128                   Primary County:  LEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC061               |(      )                     |(      ) 
                                          |MCCARTHY IMPROVEMENT COMPANY |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2548-0000200           462.000  STA  |      22.00000       10164.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0700 2551-0000110             2.000  EACH |    1200.00000        2400.00|                             | 

  TEMP CRASH CUSHION                      |                             |                             | 
0710 2601-2633100           244.000  ACRE |      25.00000        6100.00|                             | 
  MOWING                                  |                             |                             | 
0720 2601-2634100            45.200  ACRE |     700.00000       31640.00|                             | 
  MULCHING                                |                             |                             | 
0730 2601-2640350          1963.200  SQ   |       7.00000       13742.40|                             | 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0740 2601-2642100            44.200  ACRE |     100.00000        4420.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0750 2601-2642120             1.000  ACRE |     120.00000         120.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0760 2601-2643110           392.640  MGAL |      60.00000       23558.40|                             | 

  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0770 2602-0000020         19094.000  LF   |       1.50000       28641.00|                             | 
  SILT FENCE                              |                             |                             | 
0780 2602-0000030          2179.000  LF   |       1.50000        3268.50|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0790 2602-0000050            12.000  EACH |     250.00000        3000.00|                             | 
  SILT BASINS                             |                             |                             | 
0800 2602-0000090         52660.000  LF   |       1.00000       52660.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0810 2602-0000100          9751.000  LF   |       1.00000        9751.00|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $    12,596,067.17|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ALTERNATE 'AA' OPTION 1: PCC PAVED SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0820 2102-0425070          1463.000  TON  |      20.00000       29260.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0830 2122-5190007          3927.000  SY   |      35.00000      137445.00|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
     SECTION TOTALS                       |           $       166,705.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2: HMA PAVED SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 104  7 

 
     Bid Order:  104                             Contract ID:  56-0611-128                   Primary County:  LEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC061               |(      )                     |(      ) 
                                          |MCCARTHY IMPROVEMENT COMPANY |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 2102-0425070          1216.000  TON  |                             |                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0850 2122-5500080          3927.000  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  8 IN.                                   |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0860 2301-7000110        170000.000  EACH |       1.00000      170000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0870 2301-7000120        155000.000  EACH |       1.00000      155000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
0880 2317-7000110         96000.000  EACH |       1.00000       96000.00|                             | 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       421,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    13,183,772.17|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  105  1 
 

     Bid  Order:  105                         Contract ID:  77-0352-272                 Primary County:  POLK 
   Letting Date:  110119     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  CONTRACT SIGNED    by    CEDAR VALLEY CORP. 
Contract Period:  130 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  IM-035-2(272)67--13-77                                 Project:  IM-035-2(375)67--13-77 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE                       Work Type:  TRAFFIC SIGNS 
         County:  POLK               Prj Awd Amt: $6,386,131.20           County:  POLK               Prj Awd Amt: $188,144.00 
          Route:  I-35                                                     Route:  I-35 
       Location:  IN THE CITY OF WEST DES MOINES FROM S. OF             Location:  WARREN CO. LINE N. TO I-80 & 235(STAGE 1 
                  EP TRUE PKWY. N. TO UNIVERSITY AVE.                              MEDIAN) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      CEDAR VALLEY CORP. 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE120          CEDAR VALLEY CORP.                                                         $  6,574,275.20     100.00  % 
   2   PE373          PETERSON - REILLY CONSTRUCTORS, LLC                                        $  6,792,196.51     103.31  % 
   3   CO761          CORELL CONTRACTOR, INC. & SUBSIDIARY                                       $  6,914,026.56     105.16  % 
   4   CO415          CONCRETE TECHNOLOGIES, INC.                                                $  6,986,892.60     106.27  % 
   5   EL045          ELDER CORPORATION                                                          $  6,989,999.99     106.32  % 
   6   MA225          MANATT'S, INC.                                                             $  7,356,582.57     111.89  % 
   7   ST460          STERNQUIST CONSTRUCTION, INC.                                              $  7,574,672.86     115.21  % 
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     Bid Order:  105                             Contract ID:  77-0352-272                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE120               |(   2  ) PE373               |(   3  ) CO761 
                                          |CEDAR VALLEY CORP.           |PETERSON - REILLY CONSTRUCTO |CORELL CONTRACTOR, INC. & SUB 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  IM-035-2(272)67--13-77 
                                          |                             |                             | 
0010 2102-0425071         18949.900  CY   |      29.70000      562812.03|      29.20000      553337.08|      26.35000      499329.87 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710070         29286.000  CY   |       7.70000      225502.20|       9.30000      272359.80|      12.75000      373396.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2111-8174100         56849.800  SY   |       6.15000      349626.27|       6.80000      386578.64|       7.25000      412161.05 
  GRANULAR SUBBASE                        |                             |                             | 
0040 2113-0001100         56849.800  SY   |       2.70000      153494.46|       1.60000       90959.68|       1.80000      102329.64 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0050 2115-0100000         10566.100  CY   |      32.50000      343398.25|      34.85000      368228.59|      32.85000      347096.39 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425010          2147.400  TON  |      20.10000       43162.74|      18.55000       39834.27|      22.00000       47242.80 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0070 2301-1004120         58409.900  SY   |      37.86000     2211398.81|      36.86000     2152988.91|      37.23000     2174600.58 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3I       |                             |                             | 
  DURABILITY, 12 IN.                      |                             |                             | 

0080 2301-6911722                    LUMP |    1800.00000        1800.00|    1800.00000        1800.00|    1800.00000        1800.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0090 2301-9090000         19470.000  CY   |       1.00000       19470.00|       1.00000       19470.00|       1.00000       19470.00 
  QUALITY MANAGEMENT - CONCRETE (QM-C)    |                             |                             | 
0100 2401-6745830            33.600  LF   |     100.00000        3360.00|     130.00000        4368.00|     102.00000        3427.20 
  REMOVAL OF P.C. CONCRETE MEDIAN BARRIER |                             |                             | 
0110 2435-0251218             2.000  EACH |     855.00000        1710.00|    1800.00000        3600.00|    2925.00000        5850.00 
  INTAKE, SW-512, 18 IN.                  |                             |                             | 
0120 2435-0254700            42.000  EACH |    7340.00000      308280.00|    8500.00000      357000.00|   11500.00000      483000.00 
  BARRIER INTAKE, SW-547                  |                             |                             | 
0130 2502-8212034         21664.000  LF   |       2.64000       57192.96|      13.00000      281632.00|       7.50000      162480.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 

0140 2502-8220193           164.000  EACH |     100.00000       16400.00|     100.00000       16400.00|     165.00000       27060.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0150 2503-0114224          6700.000  LF   |      42.06000      281802.00|      46.50000      311550.00|      44.75000      299825.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0160 2503-0114230           341.000  LF   |      51.14000       17438.74|      72.50000       24722.50|      61.00000       20801.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
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     Bid Order:  105                             Contract ID:  77-0352-272                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE120               |(   2  ) PE373               |(   3  ) CO761 
                                          |CEDAR VALLEY CORP.           |PETERSON - REILLY CONSTRUCTO |CORELL CONTRACTOR, INC. & SUB 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2503-0124224           708.000  LF   |     330.03000      233661.24|     285.00000      201780.00|     281.00000      198948.00 
  STORM SEWER GRAVITY MAIN, TRENCHLESS,   |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 

0180 2503-0124230            54.000  LF   |     402.36000       21727.44|     400.00000       21600.00|     400.00000       21600.00 
  STORM SEWER GRAVITY MAIN, TRENCHLESS,   |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0190 2505-4008120          2066.400  LF   |       3.50000        7232.40|      10.10000       20870.64|       8.50000       17564.40 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0200 2506-4984000            57.000  CY   |     140.00000        7980.00|     165.00000        9405.00|     180.00000       10260.00 
  FLOWABLE MORTAR                         |                             |                             | 
0210 2507-3250005           614.000  SY   |       5.00000        3070.00|       2.50000        1535.00|       1.65000        1013.10 
  ENGINEERING FABRIC                      |                             |                             | 
0220 2507-8029000           152.400  TON  |      50.00000        7620.00|      50.00000        7620.00|      51.00000        7772.40 
  EROSION STONE                           |                             |                             | 
0230 2510-6745850          8230.400  SY   |      10.57000       86995.33|      10.65000       87653.76|       9.30000       76542.72 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2513-0001000          4762.600  LF   |      59.00000      280993.40|      59.60000      283850.96|      61.25000      291709.25 

  CONCRETE BARRIER, BA-100                |                             |                             | 
0250 2513-0001010            78.000  LF   |      75.00000        5850.00|      75.75000        5908.50|     190.00000       14820.00 
  CONCRETE BARRIER, BA-101                |                             |                             | 
0260 2513-0001020          1927.200  LF   |      48.00000       92505.60|      48.50000       93469.20|      62.00000      119486.40 
  CONCRETE BARRIER, BA-102                |                             |                             | 
0270 2520-3350015             1.000  EACH |    6200.00000        6200.00|    4000.00000        4000.00|    6000.00000        6000.00 
  FIELD OFFICE                            |                             |                             | 
0280 2526-8285000                    LUMP |   15300.00000       15300.00|    9100.00000        9100.00|   15000.00000       15000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0290 2527-9263109           801.270  STA  |      10.00000        8012.70|      15.00000       12019.05|      10.25000        8213.02 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0300 2527-9263180           801.270  STA  |      12.50000       10015.88|      13.20000       10576.76|      12.75000       10216.19 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 

0310 2528-4983200           160.000  CDAY |    1175.00000      188000.00|    1050.00000      168000.00|    1205.00000      192800.00 
  MONITORING WITH INCIDENT RESPONSE       |                             |                             | 
0320 2528-8400048         22787.500  LF   |      16.50000      375993.75|      16.50000      375993.75|      16.90000      385108.75 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0330 2528-8445110                    LUMP |   18250.00000       18250.00|   21700.00000       21700.00|   13000.00000       13000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0340 2528-9290004           160.000  CDAY |      35.00000        5600.00|      35.00000        5600.00|      36.00000        5760.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
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     Bid Order:  105                             Contract ID:  77-0352-272                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE120               |(   2  ) PE373               |(   3  ) CO761 
                                          |CEDAR VALLEY CORP.           |PETERSON - REILLY CONSTRUCTO |CORELL CONTRACTOR, INC. & SUB 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2533-4980005                    LUMP |  273375.00000      273375.00|  209100.00000      209100.00|  200712.00000      200712.00 
  MOBILIZATION                            |                             |                             | 
0360 2551-0000110             5.000  EACH |    2200.00000       11000.00|    1800.00000        9000.00|    2920.00000       14600.00 
  TEMP CRASH CUSHION                      |                             |                             | 

0370 2602-0000030           570.000  LF   |       3.00000        1710.00|       2.50000        1425.00|       3.00000        1710.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0380 2602-0000100           190.000  LF   |       1.00000         190.00|       1.50000         285.00|       1.50000         285.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $     6,258,131.20|           $     6,445,322.09|           $     6,592,991.26 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                             IM-035-2(272)67--13-17 
                                          |                             |                             | 
0390 2301-7000110         52000.000  EACH |       1.00000       52000.00|       1.00000       52000.00|       1.00000       52000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0400 2301-7000120         47000.000  EACH |       1.00000       47000.00|       1.00000       47000.00|       1.00000       47000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 

  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
0410 2317-7000110         29000.000  EACH |       1.00000       29000.00|       1.00000       29000.00|       1.00000       29000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       128,000.00|           $       128,000.00|           $       128,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                  IM-035-2(375)67--13-77 
                                          |                             |                             | 
0420 2401-6745915             2.000  EACH |    7500.00000       15000.00|   10075.00000       20150.00|    7700.00000       15400.00 
  REMOVAL OF SIGN SUPPORT STRUCTURE AND   |                             |                             | 
  FOOTING                                 |                             |                             | 
0430 2402-2720000           341.000  CY   |      20.00000        6820.00|      27.30000        9309.30|      20.50000        6990.50 

  EXCAVATION, CLASS 20                    |                             |                             | 
0440 2403-0100000           104.000  CY   |     300.00000       31200.00|     425.90000       44293.60|     307.50000       31980.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0450 2404-7775005         10816.000  LB   |       1.50000       16224.00|       0.97000       10491.52|       1.55000       16764.80 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0460 2423-1010950             1.000  EACH |   53212.50000       53212.50|   54800.00000       54800.00|   54500.00000       54500.00 
  OVERHEAD SIGN SUPPORT STRUCTURE,        |                             |                             | 
  ALUMINUM SUPERSTRUCTURE, 95 FT. SPAN    |                             |                             | 
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     Bid Order:  105                             Contract ID:  77-0352-272                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE120               |(   2  ) PE373               |(   3  ) CO761 
                                          |CEDAR VALLEY CORP.           |PETERSON - REILLY CONSTRUCTO |CORELL CONTRACTOR, INC. & SUB 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2423-1011000             1.000  EACH |   54437.50000       54437.50|   56450.00000       56450.00|   56000.00000       56000.00 
  OVERHEAD SIGN SUPPORT STRUCTURE,        |                             |                             | 
  ALUMINUM SUPERSTRUCTURE, 100 FT. SPAN   |                             |                             | 
0480 2528-8445110                    LUMP |    1000.00000        1000.00|    4500.00000        4500.00|    1025.00000        1025.00 

  TRAFFIC CONTROL                         |                             |                             | 
0490 2533-4980005                    LUMP |    5000.00000        5000.00|   15550.00000       15550.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0500 2599-9999005             5.000  EACH |    1050.00000        5250.00|     666.00000        3330.00|    1075.00000        5375.00 
  ('EACH' ITEM) REMOVE AND REINSTALL TYPE |                             |                             | 
  B SIGN                                  |                             |                             | 
     SECTION TOTALS                       |           $       188,144.00|           $       218,874.42|           $       193,035.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     6,574,275.20|           $     6,792,196.51|           $     6,914,026.56 
==================================================================================================================================== 
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     Bid Order:  105                             Contract ID:  77-0352-272                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO415               |(   5  ) EL045               |(   6  ) MA225 
                                          |CONCRETE TECHNOLOGIES, INC.  |ELDER CORP.                  |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  IM-035-2(272)67--13-77 
                                          |                             |                             | 
0010 2102-0425071         18949.900  CY   |      29.75000      563759.53|      29.75000      563759.53|      29.70000      562812.03 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710070         29286.000  CY   |       6.55000      191823.30|       6.55000      191823.30|       7.70000      225502.20 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2111-8174100         56849.800  SY   |       6.10000      346783.78|       6.10000      346783.78|       6.18000      351331.76 
  GRANULAR SUBBASE                        |                             |                             | 
0040 2113-0001100         56849.800  SY   |       1.60000       90959.68|       1.75000       99487.15|       2.70000      153494.46 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0050 2115-0100000         10566.100  CY   |      35.00000      369813.50|      35.00000      369813.50|      32.50000      343398.25 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425010          2147.400  TON  |      20.50000       44021.70|      20.50000       44021.70|      20.10000       43162.74 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0070 2301-1004120         58409.900  SY   |      43.75000     2555433.13|      44.50000     2599240.55|      49.50000     2891290.05 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3I       |                             |                             | 
  DURABILITY, 12 IN.                      |                             |                             | 

0080 2301-6911722                    LUMP |    2000.00000        2000.00|    2700.00000        2700.00|    3500.00000        3500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0090 2301-9090000         19470.000  CY   |       1.00000       19470.00|       1.00000       19470.00|       1.00000       19470.00 
  QUALITY MANAGEMENT - CONCRETE (QM-C)    |                             |                             | 
0100 2401-6745830            33.600  LF   |     100.00000        3360.00|     103.50000        3477.60|     100.00000        3360.00 
  REMOVAL OF P.C. CONCRETE MEDIAN BARRIER |                             |                             | 
0110 2435-0251218             2.000  EACH |    1200.00000        2400.00|    1200.00000        2400.00|     855.00000        1710.00 
  INTAKE, SW-512, 18 IN.                  |                             |                             | 
0120 2435-0254700            42.000  EACH |    8600.00000      361200.00|    8600.00000      361200.00|    7340.00000      308280.00 
  BARRIER INTAKE, SW-547                  |                             |                             | 
0130 2502-8212034         21664.000  LF   |      10.55000      228555.20|      10.55000      228555.20|       2.64000       57192.96 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 

0140 2502-8220193           164.000  EACH |     170.50000       27962.00|     170.50000       27962.00|     100.00000       16400.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0150 2503-0114224          6700.000  LF   |      37.50000      251250.00|      37.50000      251250.00|      42.06000      281802.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0160 2503-0114230           341.000  LF   |      54.00000       18414.00|      54.50000       18584.50|      51.14000       17438.74 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
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                                                                                                                Run Date: 02/21/11 
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     Bid Order:  105                             Contract ID:  77-0352-272                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO415               |(   5  ) EL045               |(   6  ) MA225 
                                          |CONCRETE TECHNOLOGIES, INC.  |ELDER CORP.                  |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2503-0124224           708.000  LF   |     330.00000      233640.00|     330.00000      233640.00|     330.03000      233661.24 
  STORM SEWER GRAVITY MAIN, TRENCHLESS,   |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 

0180 2503-0124230            54.000  LF   |     370.00000       19980.00|     370.00000       19980.00|     402.36000       21727.44 
  STORM SEWER GRAVITY MAIN, TRENCHLESS,   |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0190 2505-4008120          2066.400  LF   |       9.00000       18597.60|       3.75000        7749.00|      10.00000       20664.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0200 2506-4984000            57.000  CY   |     151.50000        8635.50|     151.50000        8635.50|     140.00000        7980.00 
  FLOWABLE MORTAR                         |                             |                             | 
0210 2507-3250005           614.000  SY   |       2.30000        1412.20|       2.30000        1412.20|       5.00000        3070.00 
  ENGINEERING FABRIC                      |                             |                             | 
0220 2507-8029000           152.400  TON  |      35.00000        5334.00|      35.50000        5410.20|      50.00000        7620.00 
  EROSION STONE                           |                             |                             | 
0230 2510-6745850          8230.400  SY   |       8.50000       69958.40|      10.00000       82304.00|       5.10000       41975.04 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2513-0001000          4762.600  LF   |      59.00000      280993.40|      60.00000      285756.00|      59.25000      282184.05 

  CONCRETE BARRIER, BA-100                |                             |                             | 
0250 2513-0001010            78.000  LF   |      75.00000        5850.00|      76.50000        5967.00|      75.30000        5873.40 
  CONCRETE BARRIER, BA-101                |                             |                             | 
0260 2513-0001020          1927.200  LF   |      48.00000       92505.60|      49.00000       94432.80|      48.20000       92891.04 
  CONCRETE BARRIER, BA-102                |                             |                             | 
0270 2520-3350015             1.000  EACH |    3500.00000        3500.00|    2000.00000        2000.00|    6000.00000        6000.00 
  FIELD OFFICE                            |                             |                             | 
0280 2526-8285000                    LUMP |   14325.00000       14325.00|   15000.00000       15000.00|   12000.00000       12000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0290 2527-9263109           801.270  STA  |      10.00000        8012.70|      14.35000       11498.22|      15.00000       12019.05 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0300 2527-9263180           801.270  STA  |      12.50000       10015.88|      15.50000       12419.69|      13.20000       10576.76 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 

0310 2528-4983200           160.000  CDAY |     925.00000      148000.00|     940.00000      150400.00|    1050.00000      168000.00 
  MONITORING WITH INCIDENT RESPONSE       |                             |                             | 
0320 2528-8400048         22787.500  LF   |      15.00000      341812.50|      16.75000      381690.63|      18.76000      427493.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0330 2528-8445110                    LUMP |   33850.00000       33850.00|   48000.00000       48000.00|   21700.00000       21700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0340 2528-9290004           160.000  CDAY |      50.00000        8000.00|      51.00000        8160.00|      35.00000        5600.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
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                                                                                                                Run Date: 02/21/11 
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     Bid Order:  105                             Contract ID:  77-0352-272                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO415               |(   5  ) EL045               |(   6  ) MA225 
                                          |CONCRETE TECHNOLOGIES, INC.  |ELDER CORP.                  |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2533-4980005                    LUMP |  280000.00000      280000.00|  149555.54000      149555.54|  345000.00000      345000.00 
  MOBILIZATION                            |                             |                             | 
0360 2551-0000110             5.000  EACH |    1400.00000        7000.00|    1400.00000        7000.00|    1800.00000        9000.00 
  TEMP CRASH CUSHION                      |                             |                             | 

0370 2602-0000030           570.000  LF   |       2.50000        1425.00|       2.30000        1311.00|       2.51000        1430.70 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0380 2602-0000100           190.000  LF   |       1.00000         190.00|       1.55000         294.50|       2.51000         476.90 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $     6,670,243.60|           $     6,663,145.09|           $     7,017,088.31 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                             IM-035-2(272)67--13-17 
                                          |                             |                             | 
0390 2301-7000110         52000.000  EACH |       1.00000       52000.00|       1.00000       52000.00|       1.00000       52000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0400 2301-7000120         47000.000  EACH |       1.00000       47000.00|       1.00000       47000.00|       1.00000       47000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 

  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
0410 2317-7000110         29000.000  EACH |       1.00000       29000.00|       1.00000       29000.00|       1.00000       29000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       128,000.00|           $       128,000.00|           $       128,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                  IM-035-2(375)67--13-77 
                                          |                             |                             | 
0420 2401-6745915             2.000  EACH |    7500.00000       15000.00|    4900.00000        9800.00|   17700.00000       35400.00 
  REMOVAL OF SIGN SUPPORT STRUCTURE AND   |                             |                             | 
  FOOTING                                 |                             |                             | 
0430 2402-2720000           341.000  CY   |      20.00000        6820.00|      30.50000       10400.50|      20.10000        6854.10 

  EXCAVATION, CLASS 20                    |                             |                             | 
0440 2403-0100000           104.000  CY   |     300.00000       31200.00|     300.00000       31200.00|     302.00000       31408.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0450 2404-7775005         10816.000  LB   |       1.50000       16224.00|       2.15000       23254.40|       1.51000       16332.16 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0460 2423-1010950             1.000  EACH |   53215.00000       53215.00|   57000.00000       57000.00|   53500.00000       53500.00 
  OVERHEAD SIGN SUPPORT STRUCTURE,        |                             |                             | 
  ALUMINUM SUPERSTRUCTURE, 95 FT. SPAN    |                             |                             | 
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     Bid Order:  105                             Contract ID:  77-0352-272                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO415               |(   5  ) EL045               |(   6  ) MA225 
                                          |CONCRETE TECHNOLOGIES, INC.  |ELDER CORP.                  |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2423-1011000             1.000  EACH |   54440.00000       54440.00|   60000.00000       60000.00|   53500.00000       53500.00 
  OVERHEAD SIGN SUPPORT STRUCTURE,        |                             |                             | 
  ALUMINUM SUPERSTRUCTURE, 100 FT. SPAN   |                             |                             | 
0480 2528-8445110                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    3000.00000        3000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0490 2533-4980005                    LUMP |    5000.00000        5000.00|    1100.00000        1100.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
0500 2599-9999005             5.000  EACH |    1050.00000        5250.00|     920.00000        4600.00|    1100.00000        5500.00 
  ('EACH' ITEM) REMOVE AND REINSTALL TYPE |                             |                             | 
  B SIGN                                  |                             |                             | 
     SECTION TOTALS                       |           $       188,649.00|           $       198,854.90|           $       211,494.26 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     6,986,892.60|           $     6,989,999.99|           $     7,356,582.57 
==================================================================================================================================== 
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     Bid Order:  105                             Contract ID:  77-0352-272                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) ST460               |(      )                     |(      ) 
                                          |STERNQUIST CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  IM-035-2(272)67--13-77 
                                          |                             |                             | 
0010 2102-0425071         18949.900  CY   |      29.75000      563759.53|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710070         29286.000  CY   |       6.55000      191823.30|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2111-8174100         56849.800  SY   |       6.10000      346783.78|                             | 
  GRANULAR SUBBASE                        |                             |                             | 
0040 2113-0001100         56849.800  SY   |       1.60000       90959.68|                             | 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0050 2115-0100000         10566.100  CY   |      35.00000      369813.50|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425010          2147.400  TON  |      20.50000       44021.70|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0070 2301-1004120         58409.900  SY   |      49.40000     2885449.06|                             | 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3I       |                             |                             | 
  DURABILITY, 12 IN.                      |                             |                             | 

0080 2301-6911722                    LUMP |   10000.00000       10000.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0090 2301-9090000         19470.000  CY   |       1.00000       19470.00|                             | 
  QUALITY MANAGEMENT - CONCRETE (QM-C)    |                             |                             | 
0100 2401-6745830            33.600  LF   |      50.00000        1680.00|                             | 
  REMOVAL OF P.C. CONCRETE MEDIAN BARRIER |                             |                             | 
0110 2435-0251218             2.000  EACH |    1200.00000        2400.00|                             | 
  INTAKE, SW-512, 18 IN.                  |                             |                             | 
0120 2435-0254700            42.000  EACH |    8600.00000      361200.00|                             | 
  BARRIER INTAKE, SW-547                  |                             |                             | 
0130 2502-8212034         21664.000  LF   |      10.55000      228555.20|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 

0140 2502-8220193           164.000  EACH |     170.50000       27962.00|                             | 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0150 2503-0114224          6700.000  LF   |      37.50000      251250.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0160 2503-0114230           341.000  LF   |      54.00000       18414.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
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     Bid Order:  105                             Contract ID:  77-0352-272                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) ST460               |(      )                     |(      ) 
                                          |STERNQUIST CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2503-0124224           708.000  LF   |     330.00000      233640.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHLESS,   |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 

0180 2503-0124230            54.000  LF   |     370.00000       19980.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHLESS,   |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0190 2505-4008120          2066.400  LF   |       8.00000       16531.20|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0200 2506-4984000            57.000  CY   |     193.85000       11049.45|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0210 2507-3250005           614.000  SY   |       2.30000        1412.20|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0220 2507-8029000           152.400  TON  |      35.00000        5334.00|                             | 
  EROSION STONE                           |                             |                             | 
0230 2510-6745850          8230.400  SY   |       9.74000       80164.10|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2513-0001000          4762.600  LF   |      59.75000      284565.35|                             | 

  CONCRETE BARRIER, BA-100                |                             |                             | 
0250 2513-0001010            78.000  LF   |     185.24000       14448.72|                             | 
  CONCRETE BARRIER, BA-101                |                             |                             | 
0260 2513-0001020          1927.200  LF   |      62.00000      119486.40|                             | 
  CONCRETE BARRIER, BA-102                |                             |                             | 
0270 2520-3350015             1.000  EACH |   10000.00000       10000.00|                             | 
  FIELD OFFICE                            |                             |                             | 
0280 2526-8285000                    LUMP |   14308.00000       14308.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0290 2527-9263109           801.270  STA  |      18.15000       14543.05|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0300 2527-9263180           801.270  STA  |      13.20000       10576.76|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 

0310 2528-4983200           160.000  CDAY |    1055.00000      168800.00|                             | 
  MONITORING WITH INCIDENT RESPONSE       |                             |                             | 
0320 2528-8400048         22787.500  LF   |      18.76000      427493.50|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0330 2528-8445110                    LUMP |   21700.00000       21700.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0340 2528-9290004           160.000  CDAY |      35.00000        5600.00|                             | 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
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     Bid Order:  105                             Contract ID:  77-0352-272                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) ST460               |(      )                     |(      ) 
                                          |STERNQUIST CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2533-4980005                    LUMP |  348000.00000      348000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0360 2551-0000110             5.000  EACH |    1800.00000        9000.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 

0370 2602-0000030           570.000  LF   |       5.63000        3209.10|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0380 2602-0000100           190.000  LF   |       1.50000         285.00|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $     7,233,668.58|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                             IM-035-2(272)67--13-17 
                                          |                             |                             | 
0390 2301-7000110         52000.000  EACH |       1.00000       52000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0400 2301-7000120         47000.000  EACH |       1.00000       47000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 

  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
0410 2317-7000110         29000.000  EACH |       1.00000       29000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       128,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                  IM-035-2(375)67--13-77 
                                          |                             |                             | 
0420 2401-6745915             2.000  EACH |    4800.00000        9600.00|                             | 
  REMOVAL OF SIGN SUPPORT STRUCTURE AND   |                             |                             | 
  FOOTING                                 |                             |                             | 
0430 2402-2720000           341.000  CY   |      30.00000       10230.00|                             | 

  EXCAVATION, CLASS 20                    |                             |                             | 
0440 2403-0100000           104.000  CY   |     381.31000       39656.24|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0450 2404-7775005         10816.000  LB   |       2.69000       29095.04|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0460 2423-1010950             1.000  EACH |   55975.00000       55975.00|                             | 
  OVERHEAD SIGN SUPPORT STRUCTURE,        |                             |                             | 
  ALUMINUM SUPERSTRUCTURE, 95 FT. SPAN    |                             |                             | 
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     Bid Order:  105                             Contract ID:  77-0352-272                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) ST460               |(      )                     |(      ) 
                                          |STERNQUIST CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2423-1011000             1.000  EACH |   58898.00000       58898.00|                             | 
  OVERHEAD SIGN SUPPORT STRUCTURE,        |                             |                             | 
  ALUMINUM SUPERSTRUCTURE, 100 FT. SPAN   |                             |                             | 
0480 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0490 2533-4980005                    LUMP |    2050.00000        2050.00|                             | 
  MOBILIZATION                            |                             |                             | 
0500 2599-9999005             5.000  EACH |     900.00000        4500.00|                             | 
  ('EACH' ITEM) REMOVE AND REINSTALL TYPE |                             |                             | 
  B SIGN                                  |                             |                             | 
     SECTION TOTALS                       |           $       213,004.28|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     7,574,672.86|           $                 |           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  106  1 
 

     Bid  Order:  106                         Contract ID:  82-2808-146                 Primary County:  SCOTT 
   Letting Date:  110119     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  AWARD RECOMMENDED   to   MCCARTHY IMPROVEMENT COMPANY 
Contract Period:  130 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  IMX-280-8(146)0--02-82 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  SCOTT              Prj Awd Amt: $8,643,936.95 
          Route:  I-280 
       Location:  IN THE CITY OF DAVENPORT FROM I-80 S. TO 0.8 
                  MILE S. OF US 6(EBL/WBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC061          MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO               $  8,643,936.95     100.00  % 
   2   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $ 10,164,366.63     117.58  % 
   3   VA020          VALLEY CONSTRUCTION CO.                                                    $ 10,787,180.96     124.79  % 
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     Bid Order:  106                             Contract ID:  82-2808-146                   Primary County:  SCOTT 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC061               |(   2  ) BR101               |(   3  ) VA020 
                                          |MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID   |VALLEY CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425071         16626.900  CY   |      31.00000      515433.90|      37.10000      616857.99|      32.50000      540374.25 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000          1064.400  CY   |      17.00000       18094.80|      24.15000       25705.26|      24.00000       25545.60 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070           653.800  CY   |      17.00000       11114.60|      19.00000       12422.20|      24.00000       15691.20 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2713070         26071.200  CY   |      11.00000      286783.20|      10.00000      260712.00|      12.20000      318068.64 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0050 2105-8425005           409.100  CY   |      52.00000       21273.20|      21.20000        8672.92|      44.00000       18000.40 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2111-8174100         42274.600  SY   |       7.00000      295922.20|      10.35000      437542.11|      11.00000      465020.60 
  GRANULAR SUBBASE                        |                             |                             | 
0070 2113-0001100         42274.600  SY   |       1.90000       80321.74|       3.00000      126823.80|       1.75000       73980.55 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0080 2122-5190008           163.400  SY   |      55.00000        8987.00|      76.30000       12467.42|      70.00000       11438.00 
  PAVED SHOULDER, P.C. CONCRETE, 8 IN.    |                             |                             | 

0090 2122-5190501            88.700  SY   |      55.00000        4878.50|     100.50000        8914.35|     100.00000        8870.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0100 2122-5191004            13.700  SY   |      65.00000         890.50|     167.50000        2294.75|     160.00000        2192.00 
  REINFORCED PAVED SHOULDER               |                             |                             | 
0110 2122-5500080          3456.000  SY   |      34.00000      117504.00|      39.00000      134784.00|      50.00000      172800.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0120 2122-5500090          3081.300  SY   |      35.00000      107845.50|      42.00000      129414.60|      53.00000      163308.90 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  9 IN.                                   |                             |                             | 
0130 2123-7450000           430.250  STA  |     150.00000       64537.50|     180.00000       77445.00|     200.00000       86050.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0140 2213-6745500            13.030  STA  |     500.00000        6515.00|    1160.00000       15114.80|     400.00000        5212.00 
  REMOVAL OF CURB                         |                             |                             | 
0150 2214-5145150         62107.700  SY   |       3.00000      186323.10|       2.85000      177006.95|       4.00000      248430.80 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0160 2301-0690200          1173.500  SY   |     135.00000      158422.50|     208.00000      244088.00|     180.00000      211230.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0170 2301-1034110         35473.500  SY   |      42.00000     1489887.00|      50.25000     1782543.38|      48.00000     1702728.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 11 IN.                      |                             |                             | 
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     Bid Order:  106                             Contract ID:  82-2808-146                   Primary County:  SCOTT 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC061               |(   2  ) BR101               |(   3  ) VA020 
                                          |MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID   |VALLEY CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2301-6911722                    LUMP |    6000.00000        6000.00|    9500.00000        9500.00|    4500.00000        4500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0190 2303-0033504          2295.800  TON  |      45.00000      103311.00|      48.00000      110198.40|      68.00000      156114.40 

  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0200 2303-0042500          6601.400  TON  |      45.00000      297063.00|      42.10000      277918.94|      58.00000      382881.20 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0210 2303-0043502          7100.800  TON  |      45.00000      319536.00|      47.30000      335867.84|      66.00000      468652.80 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0220 2303-0246422          1007.900  TON  |     450.00000      453555.00|     574.00000      578534.60|     450.00000      453555.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0230 2303-6911000                    LUMP |    6000.00000        6000.00|   15000.00000       15000.00|   21000.00000       21000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0240 2304-0100000         20224.000  SY   |      25.00000      505600.00|      31.00000      626944.00|      48.00000      970752.00 

  DETOUR PAVEMENT                         |                             |                             | 
0250 2401-6750001                    LUMP |    2000.00000        2000.00|    3100.00000        3100.00|    5000.00000        5000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0260 2412-0000100          1173.500  SY   |       3.00000        3520.50|       3.30000        3872.55|       2.95000        3461.83 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0270 2502-8212034         12075.400  LF   |       7.00000       84527.80|       9.00000      108678.60|      11.00000      132829.40 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2502-8220196            46.000  EACH |     120.00000        5520.00|     225.00000       10350.00|     200.00000        9200.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0290 2503-0500400             3.000  EACH |    3000.00000        9000.00|    3650.00000       10950.00|    3500.00000       10500.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0300 2505-4008120          4117.400  LF   |       4.00000       16469.60|       4.30000       17704.82|       3.85000       15851.99 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0310 2505-4008300          1200.000  LF   |      16.00000       19200.00|      16.75000       20100.00|      15.00000       18000.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0320 2505-4008400             8.000  EACH |    1600.00000       12800.00|    1675.00000       13400.00|    1500.00000       12000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0330 2505-4020580             4.000  EACH |    2700.00000       10800.00|    2790.00000       11160.00|    2500.00000       10000.00 
  GUARDRAIL, SPECIAL ANCHOR SECTION       |                             |                             | 
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     Bid Order:  106                             Contract ID:  82-2808-146                   Primary County:  SCOTT 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC061               |(   2  ) BR101               |(   3  ) VA020 
                                          |MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID   |VALLEY CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2505-4021010             8.000  EACH |     160.00000        1280.00|     167.50000        1340.00|     150.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0350 2505-4021020             2.000  EACH |    1000.00000        2000.00|     950.00000        1900.00|     850.00000        1700.00 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 

0360 2505-4021700             8.000  EACH |    2000.00000       16000.00|    2120.00000       16960.00|    1900.00000       15200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0370 2505-6000111          3273.500  LF   |      10.00000       32735.00|      10.05000       32898.68|       9.00000       29461.50 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0380 2505-6000121             8.000  EACH |    2400.00000       19200.00|    2455.00000       19640.00|    2200.00000       17600.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0390 2510-6745850         79057.000  SY   |       6.00000      474342.00|       9.50000      751041.50|       9.50000      751041.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0400 2513-0001020           135.100  LF   |     100.00000       13510.00|      87.50000       11821.25|     180.00000       24318.00 
  CONCRETE BARRIER, BA-102                |                             |                             | 
0410 2513-0475000             2.000  EACH |    2400.00000        4800.00|    1015.00000        2030.00|    1550.00000        3100.00 
  CONCRETE BARRIER TRANSITION SECTION     |                             |                             | 
0420 2513-2350015             2.000  EACH |    2400.00000        4800.00|    2200.00000        4400.00|    1200.00000        2400.00 
  CONCRETE BARRIER END SECTION            |                             |                             | 
  (PEDESTRIAN/TRAFFIC)                    |                             |                             | 

0430 2518-6910000             1.000  EACH |     200.00000         200.00|     167.50000         167.50|     150.00000         150.00 
  SAFETY CLOSURE                          |                             |                             | 
0440 2520-3350015             1.000  EACH |   25000.00000       25000.00|   24515.00000       24515.00|    8000.00000        8000.00 
  FIELD OFFICE                            |                             |                             | 
0450 2526-8285000                    LUMP |   30000.00000       30000.00|   33000.00000       33000.00|   42000.00000       42000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0460 2527-9263109           647.980  STA  |      26.00000       16847.48|      21.75000       14093.57|      19.50000       12635.61 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0470 2527-9263131           415.290  STA  |     135.00000       56064.15|     185.50000       77036.30|     166.00000       68938.14 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0480 2527-9263137            14.000  EACH |     120.00000        1680.00|     112.00000        1568.00|     100.00000        1400.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 

  OR SOLVENT-BASED                        |                             |                             | 
0490 2527-9263180            15.360  STA  |      44.00000         675.84|      73.00000        1121.28|      65.00000         998.40 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0500 2527-9263190            14.000  EACH |      65.00000         910.00|      84.00000        1176.00|      75.00000        1050.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0510 2528-3800000         51600.400  LF   |       4.00000      206401.60|       1.15000       59340.46|       1.00000       51600.40 
  MODULAR GLARE SCREEN SYSTEM             |                             |                             | 
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     Bid Order:  106                             Contract ID:  82-2808-146                   Primary County:  SCOTT 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC061               |(   2  ) BR101               |(   3  ) VA020 
                                          |MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID   |VALLEY CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2528-4983200             1.000  CDAY |    1500.00000        1500.00|    3255.00000        3255.00|    4200.00000        4200.00 
  MONITORING WITH INCIDENT RESPONSE       |                             |                             | 
0530 2528-8400048         51600.400  LF   |       6.00000      309602.40|       2.50000      129001.00|       2.50000      129001.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 

0540 2528-8400157            29.000  EACH |    1200.00000       34800.00|    4800.00000      139200.00|    3000.00000       87000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0550 2528-8445110                    LUMP |  100000.00000      100000.00|  450000.00000      450000.00|  162700.00000      162700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0560 2528-8445113            90.000  EACH |     600.00000       54000.00|     600.00000       54000.00|     600.00000       54000.00 
  FLAGGERS                                |                             |                             | 
0570 2528-9109020           650.000  LF   |      12.00000        7800.00|      20.00000       13000.00|      17.50000       11375.00 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0580 2529-2242304             4.000  EACH |     150.00000         600.00|     138.00000         552.00|     130.00000         520.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0590 2529-5070110           741.000  SY   |     145.00000      107445.00|     171.00000      126711.00|     160.00000      118560.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0600 2529-5070120            55.000  EACH |     500.00000       27500.00|     485.00000       26675.00|     300.00000       16500.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0610 2529-8174010            87.000  SY   |      42.00000        3654.00|      16.50000        1435.50|      13.00000        1131.00 

  SUBBASE (PATCHES)                       |                             |                             | 
0620 2533-4980005                    LUMP |  673000.00000      673000.00|  670000.00000      670000.00|  878000.00000      878000.00 
  MOBILIZATION                            |                             |                             | 
0630 2548-0000100           265.180  STA  |      10.00000        2651.80|      10.05000        2665.06|      16.00000        4242.88 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0640 2548-0000110           287.900  GAL  |      13.00000        3742.70|       6.65000        1914.54|       4.00000        1151.60 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0650 2548-0000200            84.110  STA  |      44.00000        3700.84|      45.00000        3784.95|      66.00000        5551.26 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0660 2551-0000110            27.000  EACH |    1300.00000       35100.00|    1675.00000       45225.00|    1500.00000       40500.00 
  TEMP CRASH CUSHION                      |                             |                             | 

0670 2601-2634100             7.200  ACRE |     700.00000        5040.00|     700.00000        5040.00|     700.00000        5040.00 
  MULCHING                                |                             |                             | 
0680 2601-2636015             4.000  ACRE |    1000.00000        4000.00|    1005.00000        4020.00|    1000.00000        4000.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0690 2601-2636043             5.400  ACRE |     850.00000        4590.00|     450.00000        2430.00|     850.00000        4590.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0700 2601-2638352           328.000  SQ   |      15.00000        4920.00|      13.50000        4428.00|      14.40000        4723.20 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
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     Bid Order:  106                             Contract ID:  82-2808-146                   Primary County:  SCOTT 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC061               |(   2  ) BR101               |(   3  ) VA020 
                                          |MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID   |VALLEY CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0710 2601-2640350           736.000  SQ   |      15.00000       11040.00|      13.00000        9568.00|      14.35000       10561.60 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0720 2601-2642100             9.400  ACRE |     130.00000        1222.00|     112.00000        1052.80|     125.00000        1175.00 

  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0730 2601-2643110           212.800  MGAL |      60.00000       12768.00|      60.00000       12768.00|      60.00000       12768.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0740 2602-0000020          5725.000  LF   |       1.70000        9732.50|       1.70000        9732.50|       1.60000        9160.00 
  SILT FENCE                              |                             |                             | 
0750 2602-0000030           660.000  LF   |       2.00000        1320.00|       2.00000        1320.00|       0.25000         165.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0760 2602-0000090          2290.000  LF   |       0.25000         572.50|       0.85000        1946.50|       0.25000         572.50 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0770 2602-0000100           220.000  LF   |       0.25000          55.00|       0.85000         187.00|       0.25000          55.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $     7,556,439.95|           $     9,000,050.67|           $     9,343,276.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ALTERNATE 'AA' OPTION 1:  HMA SHOULDER   BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0780 2102-0425071          5621.500  CY   |      35.00000      196752.50|                             |      32.50000      182698.75 
  SPECIAL BACKFILL                        |                             |                             | 
0790 2122-5500080         13745.700  SY   |      34.00000      467353.80|                             |      50.00000      687285.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0800 2122-5500090          7384.500  SY   |      35.00000      258457.50|                             |      53.00000      391378.50 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  9 IN.                                   |                             |                             | 
0810 2123-7450000           363.920  STA  |     150.00000       54588.00|                             |     200.00000       72784.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0820 2548-0000100           132.480  STA  |      10.00000        1324.80|                             |      17.00000        2252.16 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 

  SURFACE                                 |                             |                             | 
0830 2548-0000110           143.800  GAL  |      13.00000        1869.40|                             |       4.00000         575.20 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $       980,346.00|           $                 |           $     1,336,973.61 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2:  PCC SHOULDER   BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
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     Bid Order:  106                             Contract ID:  82-2808-146                   Primary County:  SCOTT 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC061               |(   2  ) BR101               |(   3  ) VA020 
                                          |MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID   |VALLEY CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 2102-0425071          6369.100  CY   |                             |      37.10000      236293.61| 
  SPECIAL BACKFILL                        |                             |                             | 
0850 2122-5190007         13745.700  SY   |                             |      33.00000      453608.10| 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 

0860 2122-5190008          7384.500  SY   |                             |      39.50000      291687.75| 
  PAVED SHOULDER, P.C. CONCRETE, 8 IN.    |                             |                             | 
0870 2123-7450000           363.920  STA  |                             |     182.50000       66415.40| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0880 2548-0000200           132.480  STA  |                             |      45.00000        5961.60| 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $                 |           $     1,053,966.46|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0610; A 262'-0 X 30'-0 STEEL GIRDER BRIDGE PAVING NOTCH REPLACEMENT 
                                          |                             |                             | 
0890 2401-6750001                    LUMP |   12000.00000       12000.00|    6250.00000        6250.00|    3500.00000        3500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0900 2403-0100000             3.800  CY   |    1500.00000        5700.00|    1675.00000        6365.00|    1300.00000        4940.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 

0910 2404-7775005           436.000  LB   |       1.75000         763.00|       3.00000        1308.00|       2.20000         959.20 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0920 2499-0800000           118.100  LF   |      80.00000        9448.00|     115.00000       13581.50|     120.00000       14172.00 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $        27,911.00|           $        27,504.50|           $        23,571.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   DESIGN NO. 0710; A 196'-0 X 30'-0 STEEL GIRDER BRIDGE PAVING NOTCH REPLACEMENT 
                                          |                             |                             | 
0930 2499-0800000            46.800  LF   |      80.00000        3744.00|     115.00000        5382.00|     120.00000        5616.00 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $         3,744.00|           $         5,382.00|           $         5,616.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 0810; A 236'-0 X 30'-0 STEEL GIRDER BRIDGE PAVING NOTCH REPLACEMENT 
                                          |                             |                             | 

0940 2499-0800000            56.200  LF   |      80.00000        4496.00|     115.00000        6463.00|     120.00000        6744.00 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $         4,496.00|           $         6,463.00|           $         6,744.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0950 2301-7000110         32000.000  EACH |       1.00000       32000.00|       1.00000       32000.00|       1.00000       32000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
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     Bid Order:  106                             Contract ID:  82-2808-146                   Primary County:  SCOTT 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC061               |(   2  ) BR101               |(   3  ) VA020 
                                          |MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID   |VALLEY CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0960 2317-7000110         17500.000  EACH |       1.00000       17500.00|       1.00000       17500.00|       1.00000       17500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

0970 2317-7000120         21500.000  EACH |       1.00000       21500.00|       1.00000       21500.00|       1.00000       21500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        71,000.00|           $        71,000.00|           $        71,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     8,643,936.95|           $    10,164,366.63|           $    10,787,180.96 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  107  1 
 

     Bid  Order:  107                         Contract ID:  97-0296-219                 Primary County:  WOODBURY 
   Letting Date:  110119     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  CONTRACT SIGNED    by    CEDAR VALLEY CORP. 
Contract Period:  120 WORK DAYS      Approximate Start Date:  04/04/11 
 
 
        Project:  IM-NHS-029-6(219)144--03-97 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  WOODBURY           Prj Awd Amt: $9,611,176.61 
          Route:  I-29 
       Location:  IN THE CITY OF SIOUX CITY FROM US 20/I 129 
                  SYSTEMS           INTERCHANGE N. TO 0.25 
                  MILE S. OF BN/SF R.R.(SBL) 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      CEDAR VALLEY CORP. 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE120          CEDAR VALLEY CORP.                                                         $  9,611,176.61     100.00  % 
   2   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $ 11,311,768.74     117.69  % 
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     Bid Order:  107                             Contract ID:  97-0296-219                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE120               |(   2  ) KN036               |(      ) 
                                          |CEDAR VALLEY CORP.           |KNIFE RIVER MIDWEST LLC      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             4.700  ACRE |    1000.00000        4700.00|    1000.00000        4700.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425071         33421.000  CY   |      25.50000      852235.50|      26.32000      879640.72| 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070         35445.000  CY   |       5.45000      193175.25|       4.95000      175452.75| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2712015            50.000  CY   |      10.00000         500.00|      10.00000         500.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0050 2105-8425015           963.000  CY   |       5.00000        4815.00|       5.00000        4815.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2107-0875100         12794.000  CY   |       1.00000       12794.00|       1.00000       12794.00| 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0070 2111-8174100         66324.000  SY   |       3.39000      224838.36|       7.00000      464268.00| 
  GRANULAR SUBBASE                        |                             |                             | 
0080 2113-0001100         71206.000  SY   |       1.92000      136715.52|       3.00000      213618.00| 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 

  POLYMER GRID                            |                             |                             | 
0090 2115-0100000          1642.000  CY   |      21.01000       34498.42|      50.00000       82100.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0100 2122-5191004          6574.000  SY   |      58.51000      384644.74|      76.00000      499624.00| 
  REINFORCED PAVED SHOULDER               |                             |                             | 
0110 2123-7450020            96.000  STA  |     200.00000       19200.00|     200.00000       19200.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0120 2301-1004110         59970.000  SY   |      41.79000     2506146.30|      38.00000     2278860.00| 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3I       |                             |                             | 
  DURABILITY, 11 IN.                      |                             |                             | 
0130 2301-1034095          6916.000  SY   |      43.30000      299462.80|      34.00000      235144.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 

  DURABILITY, 9.5 IN.                     |                             |                             | 
0140 2301-6911722                    LUMP |    2580.00000        2580.00|    3000.00000        3000.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0150 2301-9090000         18325.000  CY   |       1.00000       18325.00|       1.00000       18325.00| 
  QUALITY MANAGEMENT - CONCRETE (QM-C)    |                             |                             | 
0160 2304-0100000         40021.000  SY   |      24.38000      975711.98|      39.00000     1560819.00| 
  DETOUR PAVEMENT                         |                             |                             | 
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     Bid Order:  107                             Contract ID:  97-0296-219                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE120               |(   2  ) KN036               |(      ) 
                                          |CEDAR VALLEY CORP.           |KNIFE RIVER MIDWEST LLC      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2401-6745830          9272.000  LF   |       4.00000       37088.00|       9.00000       83448.00| 
  REMOVAL OF P.C. CONCRETE MEDIAN BARRIER |                             |                             | 
0180 2402-2720000           297.000  CY   |      25.00000        7425.00|      25.00000        7425.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 

0190 2402-2720100          1243.000  CY   |       8.00000        9944.00|       8.00000        9944.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0200 2403-0100000            77.000  CY   |     400.00000       30800.00|     400.00000       30800.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0210 2404-7775005          7767.000  LB   |       1.50000       11650.50|       1.50000       11650.50| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0220 2416-1180036            46.000  LF   |     219.00000       10074.00|     219.00000       10074.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2416-1180042            46.000  LF   |     272.00000       12512.00|     272.00000       12512.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2416-1180048            44.000  LF   |     280.00000       12320.00|     280.00000       12320.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0250 2417-1040024            20.000  LF   |      40.70000         814.00|      40.70000         814.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0260 2417-2307036           792.000  LF   |      81.85000       64825.20|      81.85000       64825.20| 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0270 2435-0251010             1.000  EACH |    6160.00000        6160.00|    6160.00000        6160.00| 
  INTAKE, SW-510 MODIFIED                 |                             |                             | 
0280 2435-0254510             1.000  EACH |    6232.00000        6232.00|    6232.00000        6232.00| 
  INTAKE, SW-545 MODIFIED                 |                             |                             | 
0290 2435-0254700            45.000  EACH |    7570.00000      340650.00|    7570.00000      340650.00| 
  BARRIER INTAKE, SW-547                  |                             |                             | 
0300 2435-0700020             2.000  EACH |     750.00000        1500.00|     750.00000        1500.00| 

  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0310 2501-8400170                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00| 
  TEMPORARY SHEET PILES AND SHORING       |                             |                             | 
0320 2502-8212034         20829.000  LF   |       5.75000      119766.75|       5.75000      119766.75| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0330 2502-8220193           117.000  EACH |     250.00000       29250.00|     250.00000       29250.00| 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
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     Bid Order:  107                             Contract ID:  97-0296-219                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE120               |(   2  ) KN036               |(      ) 
                                          |CEDAR VALLEY CORP.           |KNIFE RIVER MIDWEST LLC      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2502-8220196            28.000  EACH |     250.00000        7000.00|     250.00000        7000.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0350 2503-0114215            26.000  LF   |      58.31000        1516.06|      58.31000        1516.06| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0360 2503-0114218            98.000  LF   |      60.10000        5889.80|      60.10000        5889.80| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0370 2503-0114224          4524.000  LF   |      47.90000      216699.60|      47.90000      216699.60| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0380 2503-0114230           795.000  LF   |      57.50000       45712.50|      57.50000       45712.50| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0390 2503-0114236           295.000  LF   |      82.63000       24375.85|      82.63000       24375.85| 

  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0400 2503-0200236          2114.000  LF   |      40.65000       85934.10|      40.65000       85934.10| 
  REMOVE AND REINSTALL STORM SEWER PIPE   |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0410 2505-4008120           157.300  LF   |       1.50000         235.95|       1.50000         235.95| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0420 2505-4008300           457.000  LF   |      15.40000        7037.80|      15.40000        7037.80| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0430 2505-4008400             2.000  EACH |    1800.00000        3600.00|    1800.00000        3600.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0440 2505-4020580             1.000  EACH |    2250.00000        2250.00|    2250.00000        2250.00| 

  GUARDRAIL, SPECIAL ANCHOR SECTION       |                             |                             | 
0450 2505-4021010             2.000  EACH |     200.00000         400.00|     200.00000         400.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0460 2505-4021020             5.000  EACH |     600.00000        3000.00|     600.00000        3000.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0470 2505-4021700             4.000  EACH |    1850.00000        7400.00|    1850.00000        7400.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
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     Bid Order:  107                             Contract ID:  97-0296-219                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE120               |(   2  ) KN036               |(      ) 
                                          |CEDAR VALLEY CORP.           |KNIFE RIVER MIDWEST LLC      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2505-4021701             1.000  EACH |    1550.00000        1550.00|    1550.00000        1550.00| 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0490 2505-6000111           948.000  LF   |      16.00000       15168.00|      16.00000       15168.00| 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 

0500 2505-6000121             3.000  EACH |    2250.00000        6750.00|    2250.00000        6750.00| 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0510 2505-6000131             3.000  EACH |    2000.00000        6000.00|    2000.00000        6000.00| 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0520 2507-3250005            58.000  SY   |       5.00000         290.00|       5.00000         290.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0530 2507-6800061            35.000  TON  |      50.00000        1750.00|      50.00000        1750.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0540 2510-6745850         81818.000  SY   |       5.47000      447544.46|       5.30000      433635.40| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0550 2510-6750600            19.000  EACH |     400.00000        7600.00|     400.00000        7600.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0560 2513-0001020          4316.000  LF   |      47.00000      202852.00|      47.00000      202852.00| 
  CONCRETE BARRIER, BA-102                |                             |                             | 

0570 2513-0001050             2.000  EACH |    1600.00000        3200.00|    1600.00000        3200.00| 
  CONCRETE BARRIER, BA-105                |                             |                             | 
0580 2513-0001070             2.000  EACH |    1800.00000        3600.00|    1800.00000        3600.00| 
  CONCRETE BARRIER RAIL, BA-107           |                             |                             | 
0590 2518-6910000             4.000  EACH |     250.00000        1000.00|     250.00000        1000.00| 
  SAFETY CLOSURE                          |                             |                             | 
0600 2520-3350010             1.000  EACH |    4000.00000        4000.00|    7096.00000        7096.00| 
  FIELD LABORATORY                        |                             |                             | 
0610 2524-9275222            40.000  LF   |      15.00000         600.00|      15.00000         600.00| 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0620 2524-9380001            38.000  SF   |      33.00000        1254.00|      33.00000        1254.00| 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 

0630 2527-9263109          1270.630  STA  |      15.50000       19694.77|      16.75000       21283.05| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0640 2527-9263130            27.690  STA  |     100.00000        2769.00|     110.00000        3045.90| 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0650 2527-9263180           906.260  STA  |      12.50000       11328.25|      18.50000       16765.81| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
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     Bid Order:  107                             Contract ID:  97-0296-219                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE120               |(   2  ) KN036               |(      ) 
                                          |CEDAR VALLEY CORP.           |KNIFE RIVER MIDWEST LLC      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0660 2528-3800000         37525.000  LF   |       1.75000       65668.75|       4.25000      159481.25| 
  MODULAR GLARE SCREEN SYSTEM             |                             |                             | 
0670 2528-4983200           160.000  CDAY |     925.00000      148000.00|    1075.00000      172000.00| 
  MONITORING WITH INCIDENT RESPONSE       |                             |                             | 

0680 2528-8400048         47450.000  LF   |      10.75000      510087.50|      12.38000      587431.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0690 2528-8400055             1.000  EACH |    2700.00000        2700.00|    2500.00000        2500.00| 
  TEMPORARY TO PERMANENT BARRIER          |                             |                             | 
  CONNECTION                              |                             |                             | 
0700 2528-8400157             4.000  EACH |    3800.00000       15200.00|    3800.00000       15200.00| 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0710 2528-8445110                    LUMP |   65500.00000       65500.00|   69603.00000       69603.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0720 2529-2242304            15.000  EACH |     120.00000        1800.00|     130.00000        1950.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0730 2529-2242320             5.000  EACH |     130.00000         650.00|     130.00000         650.00| 
  CT JOINT                                |                             |                             | 
0740 2529-5070110          1595.000  SY   |      91.07000      145256.65|     106.00000      169070.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 

0745 2529-5070120           166.000  EACH |     180.00000       29880.00|     150.00000       24900.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0750 2533-4980005                    LUMP |  420260.00000      420260.00| 1055562.00000     1055562.00| 
  MOBILIZATION                            |                             |                             | 
0760 2540-4480507         43950.000  LF   |       3.16000      138882.00|       3.75000      164812.50| 
  LONGITUDINAL JOINT REPAIR               |                             |                             | 
0770 2551-0000110             9.000  EACH |     750.00000        6750.00|    1600.00000       14400.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0780 2551-0000210             3.000  EACH |   10500.00000       31500.00|    3800.00000       11400.00| 
  PERMANENT CRASH CUSHION                 |                             |                             | 
0790 2551-0000300             3.000  EACH |    1000.00000        3000.00|    3800.00000       11400.00| 
  PERMANENT CRASH CUSHION SPARE PARTS KIT |                             |                             | 
0800 2599-9999009           201.000  LF   |     280.00000       56280.00|     280.00000       56280.00| 
  ('LINEAR FEET' ITEM) STORM SEWER G-MAIN |                             |                             | 

  TRENCHLESS,                             |                             |                             | 
0810 2601-2634100             2.200  ACRE |     700.00000        1540.00|     700.00000        1540.00| 
  MULCHING                                |                             |                             | 
0820 2601-2634105             2.200  ACRE |    3500.00000        7700.00|    3500.00000        7700.00| 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0830 2601-2636043             2.200  ACRE |     275.00000         605.00|     275.00000         605.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
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     Bid Order:  107                             Contract ID:  97-0296-219                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE120               |(   2  ) KN036               |(      ) 
                                          |CEDAR VALLEY CORP.           |KNIFE RIVER MIDWEST LLC      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 2601-2640350            30.000  SQ   |      12.75000         382.50|      12.75000         382.50| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0850 2601-2642100             2.200  ACRE |     105.00000         231.00|     105.00000         231.00| 

  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0860 2601-2643110             6.000  MGAL |      60.00000         360.00|      60.00000         360.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0870 2602-0000020         15461.000  LF   |       1.45000       22418.45|       1.45000       22418.45| 
  SILT FENCE                              |                             |                             | 
0880 2602-0000030            80.000  LF   |       1.75000         140.00|       1.75000         140.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0890 2602-0000090          9808.000  LF   |       0.10000         980.80|       0.10000         980.80| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0900 2602-0000100            95.000  LF   |       0.50000          47.50|       0.50000          47.50| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $     9,205,176.61|           $    10,905,768.74|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   PAYMENT ADJUSTMENT ITEMS 
                                          |                             |                             | 
0910 2301-7000110         66000.000  EACH |       1.00000       66000.00|       1.00000       66000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0920 2301-7000120         54000.000  EACH |       1.00000       54000.00|       1.00000       54000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
0930 2317-7000110         36000.000  EACH |       1.00000       36000.00|       1.00000       36000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 

  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       156,000.00|           $       156,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   CONTRACT ITEMS 
                                          |                             |                             | 
0940 2528-5160000                    LUMP |  250000.00000      250000.00|  250000.00000      250000.00| 
  NO EXCUSE ROAD OPENING BONUS, TO OPEN   |                             |                             | 
  ALL ROADWAYS TO THRU TRAFFIC            |                             |                             | 
     SECTION TOTALS                       |           $       250,000.00|           $       250,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     9,611,176.61|           $    11,311,768.74|           $ 
==================================================================================================================================== 
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     Bid  Order:  109                         Contract ID:  97-7057-644                 Primary County:  WOODBURY 
   Letting Date:  110119     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   SIOUX CITY ENGINEERING CO. 
Contract Period:  130 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  STP-U-7057(644)--70-97 
      Work Type:  PCC PAVEMENT - GRADE AND NEW 
         County:  WOODBURY           Prj Awd Amt: $4,612,864.23 
          Route:  WESLEY PARKWAY 
       Location:  W. 7TH  TO HAMILTON BLVD 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      SIOUX CITY ENGINEERING CO. 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SI200          SIOUX CITY ENGINEERING CO.                                                 $  4,612,864.23     100.00  % 
   2   CO380          CONCRETE SPECIALTY, INC.                                                   $  4,630,293.65     100.37  % 
   3   LE220          LESSARD CONTRACTING, INC.                                                  $  5,084,541.28     110.22  % 
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     Bid Order:  109                             Contract ID:  97-7057-644                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SI200               |(   2  ) CO380               |(   3  ) LE220 
                                          |SIOUX CITY ENGINEERING CO.   |CONCRETE SPECIALTY, INC.     |LESSARD CONTRACTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           811.700  UNIT |      32.00000       25974.40|      10.00000        8117.00|      24.00000       19480.80 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070         31662.000  CY   |       3.40000      107650.80|       5.30000      167808.60|       3.38000      107017.56 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005          1427.000  CY   |      11.00000       15697.00|      15.00000       21405.00|      13.00000       18551.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2107-0875000          5453.000  CY   |       3.00000       16359.00|       2.00000       10906.00|       1.25000        6816.25 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0050 2113-0001100          3492.000  SY   |       3.55000       12396.60|       3.00000       10476.00|       2.50000        8730.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0060 2123-7450020           172.200  STA  |      80.00000       13776.00|     150.00000       25830.00|     125.00000       21525.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2301-0690250           297.800  SY   |     200.00000       59560.00|     145.00000       43181.00|     154.46000       45998.19 
  BRIDGE APPROACH, RK-25                  |                             |                             | 
0080 2301-1033070          6553.000  SY   |      36.20000      237218.60|      29.00000      190037.00|      30.98000      203011.94 

  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0090 2301-1033080         28199.000  SY   |      27.70000      781112.30|      31.00000      874169.00|      33.00000      930567.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0100 2301-1083080           830.000  SY   |      40.75000       33822.50|      40.00000       33200.00|      36.75000       30502.50 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS M, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0110 2301-4875006           287.000  SY   |      39.00000       11193.00|      31.00000        8897.00|      48.00000       13776.00 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0120 2301-6911722                    LUMP |    3400.00000        3400.00|    2500.00000        2500.00|    2000.00000        2000.00 

  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0130 2303-0000100            60.900  TON  |     290.00000       17661.00|     220.00000       13398.00|     200.00000       12180.00 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0140 2304-0100000          1159.000  SY   |      29.00000       33611.00|      24.00000       27816.00|      39.73000       46047.07 
  DETOUR PAVEMENT                         |                             |                             | 
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     Bid Order:  109                             Contract ID:  97-7057-644                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SI200               |(   2  ) CO380               |(   3  ) LE220 
                                          |SIOUX CITY ENGINEERING CO.   |CONCRETE SPECIALTY, INC.     |LESSARD CONTRACTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2312-8260061           500.000  TON  |      35.00000       17500.00|      26.50000       13250.00|      23.35000       11675.00 
  GRANULAR SURFACING ON ROAD, CLASS B     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0160 2401-6745650                    LUMP |    6500.00000        6500.00|    5000.00000        5000.00|    5000.00000        5000.00 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0170 2401-6745910            32.000  EACH |     150.00000        4800.00|      50.00000        1600.00|     200.00000        6400.00 
  REMOVAL OF SIGN                         |                             |                             | 
0180 2414-6444100            20.400  LF   |      61.00000        1244.40|      60.00000        1224.00|      55.00000        1122.00 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
0190 2430-0000100          1031.000  SF   |      25.65000       26445.15|      15.25000       15722.75|      18.60000       19176.60 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0200 2435-0130348            11.000  EACH |    3470.45000       38174.95|    3500.00000       38500.00|    4250.00000       46750.00 
  MANHOLE, SANITARY SEWER, SW-303, 48 IN. |                             |                             | 
0210 2435-0130360             2.000  EACH |    4156.25000        8312.50|    7300.00000       14600.00|    7400.00000       14800.00 
  MANHOLE, SANITARY SEWER, SW-303, 60 IN. |                             |                             | 
0220 2435-0130400             2.000  EACH |    9060.00000       18120.00|    3500.00000        7000.00|    6000.00000       12000.00 
  MANHOLE, SANITARY SEWER, SW-304         |                             |                             | 
0230 2435-0130404             6.000  EACH |    3110.00000       18660.00|    2450.00000       14700.00|    2000.00000       12000.00 
  MANHOLE, SANITARY SEWER, SW-304, TOP    |                             |                             | 

  ONLY                                    |                             |                             | 
0240 2435-0140148             9.000  EACH |    2826.64000       25439.76|    2600.00000       23400.00|    2350.00000       21150.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0250 2435-0140160             4.000  EACH |    4270.60000       17082.40|    4900.00000       19600.00|    4600.00000       18400.00 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0260 2435-0140300             1.000  EACH |    3943.20000        3943.20|    5200.00000        5200.00|    5650.00000        5650.00 
  MANHOLE, STORM SEWER, SW-403            |                             |                             | 
0270 2435-0140404             1.000  EACH |    3170.00000        3170.00|    2000.00000        2000.00|    1500.00000        1500.00 
  MANHOLE, STORM SEWER, SW-404, TOP ONLY  |                             |                             | 
0280 2435-0251100             2.000  EACH |    2700.00000        5400.00|    2200.00000        4400.00|    2000.00000        4000.00 
  INTAKE, SW-511                          |                             |                             | 
0290 2435-0600010            20.000  EACH |     200.00000        4000.00|    1100.00000       22000.00|     500.00000       10000.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0300 2435-0600020             3.000  EACH |    1400.00000        4200.00|    1750.00000        5250.00|    1300.00000        3900.00 

  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0310 2435-0700010            14.000  EACH |     750.00000       10500.00|     350.00000        4900.00|     850.00000       11900.00 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0320 2435-0700020             1.000  EACH |     650.00000         650.00|     350.00000         350.00|     850.00000         850.00 
  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0330 2502-8212204          1210.000  LF   |       5.00000        6050.00|       7.00000        8470.00|      13.50000       16335.00 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  109                             Contract ID:  97-7057-644                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SI200               |(   2  ) CO380               |(   3  ) LE220 
                                          |SIOUX CITY ENGINEERING CO.   |CONCRETE SPECIALTY, INC.     |LESSARD CONTRACTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2503-0114212            26.000  LF   |     100.00000        2600.00|      28.45000         739.70|      34.00000         884.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 

0350 2503-0114215          1709.000  LF   |      34.50000       58960.50|      27.00000       46143.00|      35.00000       59815.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0360 2503-0114218          1015.000  LF   |      44.00000       44660.00|      30.90000       31363.50|      39.00000       39585.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0370 2503-0114224           682.000  LF   |      68.00000       46376.00|      35.95000       24517.90|      45.00000       30690.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0380 2503-0200036          2596.400  LF   |      14.00000       36349.60|       7.00000       18174.80|      12.00000       31156.80 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 

0390 2504-0119008             9.000  LF   |     420.00000        3780.00|      46.10000         414.90|     100.00000         900.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 8 IN.                         |                             |                             | 
0400 2504-0119010          1037.000  LF   |      38.50000       39924.50|      34.95000       36243.15|      65.00000       67405.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 10 IN.                        |                             |                             | 
0410 2504-0119012            38.000  LF   |     166.00000        6308.00|      52.45000        1993.10|     115.00000        4370.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 12 IN.                        |                             |                             | 
0420 2504-0119015            10.000  LF   |     340.00000        3400.00|      60.70000         607.00|     145.00000        1450.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 

  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 15 IN.                        |                             |                             | 
0430 2599-9999009          1239.000  LF   |      30.00000       37170.00|      31.00000       38409.00|      50.00000       61950.00 
  ('LINEAR FEET' ITEM) SANITARY SEWER     |                             |                             | 
  SERVICE STUB, VITRIFIED                 |                             |                             | 
0440 2504-0240036          1743.000  LF   |      10.00000       17430.00|       5.00000        8715.00|      15.00000       26145.00 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
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0450 2510-6745850         25874.000  SY   |       3.30000       85384.20|       5.50000      142307.00|       5.16000      133509.84 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0460 2510-6750600            60.000  EACH |     450.00000       27000.00|     400.00000       24000.00|     750.00000       45000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 

0470 2511-6745900          4517.000  SY   |       5.00000       22585.00|       5.50000       24843.50|      10.50000       47428.50 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0480 2511-7526004          4372.000  SY   |      31.90000      139466.80|      28.00000      122416.00|      29.00000      126788.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0490 2511-7526006           248.400  SY   |      38.50000        9563.40|      43.00000       10681.20|      46.50000       11550.60 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0500 2511-7528100           490.000  SF   |      27.50000       13475.00|      27.00000       13230.00|      35.00000       17150.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0510 2512-1725206            73.000  LF   |      80.00000        5840.00|      30.00000        2190.00|      26.00000        1898.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 
0520 2515-2475006          1809.000  SY   |      38.50000       69646.50|      32.00000       57888.00|      36.00000       65124.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0530 2515-6745600          2795.600  SY   |       5.00000       13978.00|       5.50000       15375.80|       5.85000       16354.26 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0540 2516-6745375             1.400  CY   |     350.00000         490.00|     120.00000         168.00|     800.00000        1120.00 

  REMOVAL OF CONCRETE STEPS               |                             |                             | 
0550 2516-7825000             1.400  CY   |    1100.00000        1540.00|     750.00000        1050.00|    1000.00000        1400.00 
  P.C. CONCRETE STEPS                     |                             |                             | 
0560 2516-8725000            19.300  CY   |     900.00000       17370.00|     500.00000        9650.00|     425.00000        8202.50 
  P.C. CONCRETE RETAINING WALL            |                             |                             | 
0570 2518-6891820             1.000  EACH |     800.00000         800.00|    1000.00000        1000.00|     700.00000         700.00 
  PERMANENT ROAD CLOSURE, URBAN, SI-182   |                             |                             | 
0580 2518-6910000            22.000  EACH |     200.00000        4400.00|     100.00000        2200.00|      75.00000        1650.00 
  SAFETY CLOSURE                          |                             |                             | 
0590 2519-1002048           110.000  LF   |      35.10000        3861.00|      34.00000        3740.00|      32.50000        3575.00 
  FENCE, CHAIN LINK, 48 IN. HEIGHT        |                             |                             | 
0600 2519-3300600           145.000  LF   |      23.00000        3335.00|       4.50000         652.50|       6.50000         942.50 
  FENCE, SAFETY                           |                             |                             | 
0610 2519-3760000             6.000  EACH |     370.00000        2220.00|     300.00000        1800.00|     300.00000        1800.00 

  ENTRANCE BOLLARD                        |                             |                             | 
0620 2519-4200120          1452.400  LF   |       3.55000        5156.02|       3.00000        4357.20|       2.55000        3703.62 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0630 2520-3350015             1.000  EACH |    4100.00000        4100.00|    5000.00000        5000.00|    5000.00000        5000.00 
  FIELD OFFICE                            |                             |                             | 
0640 2523-0000100            20.000  EACH |    2770.20000       55404.00|    2225.00000       44500.00|    2362.00000       47240.00 
  LIGHTING POLES                          |                             |                             | 
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0650 2523-0000200          4170.000  LF   |      18.90000       78813.00|      16.75000       69847.50|      20.50000       85485.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0660 2523-0000310             9.000  EACH |    1620.00000       14580.00|    1000.00000        9000.00|    1147.00000       10323.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 

0670 2523-0000400             1.000  EACH |    9207.00000        9207.00|    9800.00000        9800.00|   11837.00000       11837.00 
  CONTROL CABINET                         |                             |                             | 
0680 2524-9325001           202.500  SF   |      16.20000        3280.50|      12.00000        2430.00|      12.50000        2531.25 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0690 2525-0000100                    LUMP |  285460.00000      285460.00|  262000.00000      262000.00|  271683.00000      271683.00 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0700 2525-0000120                    LUMP |    4780.00000        4780.00|    3700.00000        3700.00|    3295.00000        3295.00 
  REMOVAL OF TRAFFIC SIGNALIZATION        |                             |                             | 
0710 2527-9263117           120.410  STA  |     108.00000       13004.28|      95.00000       11438.95|     150.00000       18061.50 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0720 2527-9263130            37.000  STA  |     135.00000        4995.00|     120.00000        4440.00|     150.00000        5550.00 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0730 2527-9263143            33.000  EACH |     297.00000        9801.00|     275.00000        9075.00|     230.00000        7590.00 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0740 2527-9263180            27.670  STA  |      64.80000        1793.02|      55.00000        1521.85|      40.00000        1106.80 

  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0750 2528-8445110                    LUMP |   17500.00000       17500.00|   18000.00000       18000.00|   17800.00000       17800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0760 2528-8445113             3.000  EACH |     295.00000         885.00|     295.00000         885.00|     295.00000         885.00 
  FLAGGERS                                |                             |                             | 
0770 2533-4980005                    LUMP |  105000.00000      105000.00|  220000.00000      220000.00|  371050.00000      371050.00 
  MOBILIZATION                            |                             |                             | 
0780 2537-8900000           465.000  CY   |      90.00000       41850.00|      70.00000       32550.00|      75.00000       34875.00 
  REMEDIATION OF PETROLEUM CONTAMINATED   |                             |                             | 
  SOIL                                    |                             |                             | 
0790 2537-8900100            12.000  EACH |     300.00000        3600.00|     300.00000        3600.00|     200.00000        2400.00 
  SAMPLING AND TESTING FOR PETROLEUM      |                             |                             | 
  CONTAMINATION (WATER AND SOIL SAMPLES   |                             |                             | 
  FOR REMEDIATION OF PETROLEUM            |                             |                             | 

  CONTAMINATED SOIL)                      |                             |                             | 
0800 2552-0000210           653.200  TON  |      32.00000       20902.40|      29.00000       18942.80|      30.00000       19596.00 
  TRENCH FOUNDATION                       |                             |                             | 
0810 2552-0000220          1987.000  CY   |      15.00000       29805.00|      14.00000       27818.00|      12.50000       24837.50 
  REPLACEMENT OF UNSUITABLE BACKFILL      |                             |                             | 
  MATERIAL                                |                             |                             | 
0820 2554-0112004            49.000  LF   |     168.00000        8232.00|      36.70000        1798.30|      37.00000        1813.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 4 IN.                            |                             |                             | 
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0830 2554-0112006           383.000  LF   |      38.00000       14554.00|      26.00000        9958.00|      35.00000       13405.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 6 IN.                            |                             |                             | 
0840 2554-0112008          1712.000  LF   |      31.63000       54150.56|      27.30000       46737.60|      38.00000       65056.00 

  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
0850 2554-0112012          4275.000  LF   |      38.00000      162450.00|      35.35000      151121.25|      48.00000      205200.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 12 IN.                           |                             |                             | 
0860 2554-0204110            15.000  EACH |    1230.00000       18450.00|    1210.00000       18150.00|    1825.00000       27375.00 
  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
0870 2554-0206000             2.000  EACH |    8300.00000       16600.00|    5475.00000       10950.00|    7150.00000       14300.00 
  VALVE, BUTTERFLY, DIP, 24 IN            |                             |                             | 
0880 2554-0207004             2.000  EACH |     835.00000        1670.00|     760.00000        1520.00|     690.00000        1380.00 
  VALVE, GATE, DIP, 4 IN.                 |                             |                             | 
0890 2554-0207006            11.000  EACH |     990.00000       10890.00|     825.00000        9075.00|     835.00000        9185.00 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0900 2554-0207008             4.000  EACH |    1420.00000        5680.00|    1225.00000        4900.00|    1125.00000        4500.00 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 

0910 2554-0207012            23.000  EACH |    2320.00000       53360.00|    2015.00000       46345.00|    2000.00000       46000.00 
  VALVE, GATE, DIP, 12 IN.                |                             |                             | 
0920 2599-9999003           914.000  CY   |      19.75000       18051.50|      12.00000       10968.00|      13.00000       11882.00 
  ('CUBIC YARDS' ITEM) AMENDED TOPSOIL    |                             |                             | 
  FOR MEDIANS                             |                             |                             | 
0930 2599-9999003         19275.000  CY   |      21.00000      404775.00|      32.50000      626437.50|      27.00000      520425.00 
  ('CUBIC YARDS' ITEM) C-STONE            |                             |                             | 
0940 2599-9999005             9.000  EACH |     712.70000        6414.30|     550.00000        4950.00|     560.00000        5040.00 
  ('EACH' ITEM) 11 1/4 DEG BEND, 12 IN    |                             |                             | 
0950 2599-9999005             2.000  EACH |     523.10000        1046.20|     450.00000         900.00|     415.00000         830.00 
  ('EACH' ITEM) 11 1/4 DEG BEND, 8 IN     |                             |                             | 
0960 2599-9999005             4.000  EACH |    2850.80000       11403.20|    2680.00000       10720.00|    1750.00000        7000.00 
  ('EACH' ITEM) 11 1/4 DEG BEND,          |                             |                             | 
  RESTRAINED JOINT, 24 IN                 |                             |                             | 

0970 2599-9999005             3.000  EACH |     869.10000        2607.30|     375.00000        1125.00|     365.00000        1095.00 
  ('EACH' ITEM) 12 IN CAP                 |                             |                             | 
0980 2599-9999005             2.000  EACH |    1125.00000        2250.00|    1020.00000        2040.00|     920.00000        1840.00 
  ('EACH' ITEM) 12 IN OVER-SIZE SLEEVE    |                             |                             | 
0990 2599-9999005            10.000  EACH |     451.10000        4511.00|     265.00000        2650.00|     300.00000        3000.00 
  ('EACH' ITEM) 12 PLUG                   |                             |                             | 
1000 2599-9999005            12.000  EACH |    2100.00000       25200.00|     595.00000        7140.00|     725.00000        8700.00 
  ('EACH' ITEM) 12 IN STANDARD-SIZE SLEEV |                             |                             | 
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1010 2599-9999005             1.000  EACH |    1838.00000        1838.00|    1135.00000        1135.00|     975.00000         975.00 
  ('EACH' ITEM) 12X12 IN MECHANICAL JOINT |                             |                             | 
  CROSS                                   |                             |                             | 
1020 2599-9999005             9.000  EACH |    1370.00000       12330.00|     815.00000        7335.00|     820.00000        7380.00 

  ('EACH' ITEM) 12X12X12 IN MECHANICAL    |                             |                             | 
  JOINT TEE                               |                             |                             | 
1030 2599-9999005             1.000  EACH |    1185.00000        1185.00|     750.00000         750.00|     635.00000         635.00 
  ('EACH' ITEM) 12X12X4 IN MECHANICAL     |                             |                             | 
  JOINT TEE                               |                             |                             | 
1040 2599-9999005             6.000  EACH |    1245.00000        7470.00|     720.00000        4320.00|     709.95000        4259.70 
  ('EACH' ITEM) 12X12X6 IN MECHANICAL     |                             |                             | 
  JOINT TEE                               |                             |                             | 
1050 2599-9999005            11.000  EACH |    1260.00000       13860.00|     645.00000        7095.00|     650.00000        7150.00 
  ('EACH' ITEM) 12X12X6 IN SWIVEL JOINT   |                             |                             | 
  TEE                                     |                             |                             | 
1060 2599-9999005             4.000  EACH |    1330.00000        5320.00|     770.00000        3080.00|     725.00000        2900.00 
  ('EACH' ITEM) 12X12X8 IN MECHANICAL     |                             |                             | 
  JOINT TEE                               |                             |                             | 
1070 2599-9999005             1.000  EACH |    1242.00000        1242.00|     915.00000         915.00|     840.00000         840.00 

  ('EACH' ITEM) 12X8 IN MECHANICAL JOINT  |                             |                             | 
  CROSS                                   |                             |                             | 
1080 2599-9999005             2.000  EACH |     960.00000        1920.00|     630.00000        1260.00|     570.00000        1140.00 
  ('EACH' ITEM) 22 1/2 DEG BEND, 12 IN    |                             |                             | 
1090 2599-9999005             2.000  EACH |     522.00000        1044.00|     435.00000         870.00|     420.00000         840.00 
  ('EACH' ITEM) 22 1/2 DEG BEND, 8 IN     |                             |                             | 
1100 2599-9999005             2.000  EACH |    1925.00000        3850.00|    1565.00000        3130.00|    1310.00000        2620.00 
  ('EACH' ITEM) 24 IN CAP                 |                             |                             | 
1110 2599-9999005             2.000  EACH |    2231.50000        4463.00|    3250.00000        6500.00|    2310.00000        4620.00 
  ('EACH' ITEM) 24 IN OVER-SIZE SLEEVE    |                             |                             | 
1120 2599-9999005             4.000  EACH |    1851.90000        7407.60|    1500.00000        6000.00|    1115.00000        4460.00 
  ('EACH' ITEM) 24 IN PLUG                |                             |                             | 
1130 2599-9999005             6.000  EACH |    3300.00000       19800.00|    2675.00000       16050.00|    1750.00000       10500.00 
  ('EACH' ITEM) 24 IN STANDARD-SIZE SLEEV |                             |                             | 

1140 2599-9999005             1.000  EACH |    7685.00000        7685.00|    6230.00000        6230.00|    3500.00000        3500.00 
  ('EACH' ITEM) 24X12 IN RESTRAINED JOINT |                             |                             | 
  CROSS                                   |                             |                             | 
1150 2599-9999005             4.000  EACH |    6740.00000       26960.00|    4490.00000       17960.00|    2870.00000       11480.00 
  ('EACH' ITEM) 24X24X24 IN RESTRAINED    |                             |                             | 
  JOINT TEE                               |                             |                             | 
1160 2599-9999005             3.000  EACH |     395.00000        1185.00|     200.00000         600.00|     120.00000         360.00 
  ('EACH' ITEM) 4 IN CAP                  |                             |                             | 
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1170 2599-9999005             2.000  EACH |     450.00000         900.00|     395.00000         790.00|     510.00000        1020.00 
  ('EACH' ITEM) 4 IN OVER-SIZE SLEEVE     |                             |                             | 
1180 2599-9999005             6.000  EACH |     285.00000        1710.00|     200.00000        1200.00|      90.00000         540.00 
  ('EACH' ITEM) 4 IN PLUG                 |                             |                             | 

1190 2599-9999005             7.000  EACH |     640.00000        4480.00|     260.00000        1820.00|     440.00000        3080.00 
  ('EACH' ITEM) 4 IN STANDARD-SIZE SLEEVE |                             |                             | 
1200 2599-9999005             2.000  EACH |     475.00000         950.00|     355.00000         710.00|     360.00000         720.00 
  ('EACH' ITEM) 4X4X4 IN MECHANICAL JOINT |                             |                             | 
  TEE                                     |                             |                             | 
1210 2599-9999005            13.000  EACH |     785.00000       10205.00|     700.00000        9100.00|     585.00000        7605.00 
  ('EACH' ITEM) 45 DEG BEND, 12 IN        |                             |                             | 
1220 2599-9999005             6.000  EACH |     565.00000        3390.00|     465.00000        2790.00|     430.00000        2580.00 
  ('EACH' ITEM) 45 DEG BEND, 8 IN         |                             |                             | 
1230 2599-9999005            12.000  EACH |     313.00000        3756.00|     220.00000        2640.00|     225.00000        2700.00 
  ('EACH' ITEM) 6 IN CAP                  |                             |                             | 
1240 2599-9999005             2.000  EACH |     790.00000        1580.00|     450.00000         900.00|     635.00000        1270.00 
  ('EACH' ITEM) 6 IN OVER-SIZE SLEEVE     |                             |                             | 
1250 2599-9999005            18.000  EACH |     300.00000        5400.00|     210.00000        3780.00|     175.00000        3150.00 
  ('EACH' ITEM) 6 IN PLUG                 |                             |                             | 

1260 2599-9999005            36.000  EACH |     735.00000       26460.00|     245.00000        8820.00|     555.00000       19980.00 
  ('EACH' ITEM) 6 IN STANDARD-SIZE SLEEVE |                             |                             | 
1270 2599-9999005            11.000  EACH |     535.00000        5885.00|     470.00000        5170.00|     440.00000        4840.00 
  ('EACH' ITEM) 6X6X6 IN MECHANICAL JOINT |                             |                             | 
  TEE                                     |                             |                             | 
1280 2599-9999005            10.000  EACH |     325.00000        3250.00|     225.00000        2250.00|     285.00000        2850.00 
  ('EACH' ITEM) 8 IN PLUG                 |                             |                             | 
1290 2599-9999005             3.000  EACH |     790.00000        2370.00|     440.00000        1320.00|     680.00000        2040.00 
  ('EACH' ITEM) 8 IN STANDARD-SIZE SLEEVE |                             |                             | 
1300 2599-9999005             1.000  EACH |     620.00000         620.00|     535.00000         535.00|     590.00000         590.00 
  ('EACH' ITEM) 8X8X4 IN MECHANICAL JOINT |                             |                             | 
  TEE                                     |                             |                             | 
1310 2599-9999005            10.000  EACH |     835.00000        8350.00|     470.00000        4700.00|     630.00000        6300.00 
  ('EACH' ITEM) 8X8X6 IN MECHANICAL JOINT |                             |                             | 

  TEE                                     |                             |                             | 
1320 2599-9999005             2.000  EACH |     855.00000        1710.00|     515.00000        1030.00|     610.00000        1220.00 
  ('EACH' ITEM) 8X8X6 IN SWIVEL JOINT TEE |                             |                             | 
1330 2599-9999005             3.000  EACH |     885.00000        2655.00|     570.00000        1710.00|     670.00000        2010.00 
  ('EACH' ITEM) 8X8X8 IN MECHANICAL JOINT |                             |                             | 
  TEE                                     |                             |                             | 
1340 2599-9999005             1.000  EACH |     650.00000         650.00|     465.00000         465.00|     530.00000         530.00 
  ('EACH' ITEM) 90 DEG BEND, 8 IN         |                             |                             | 
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     Bid Order:  109                             Contract ID:  97-7057-644                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SI200               |(   2  ) CO380               |(   3  ) LE220 
                                          |SIOUX CITY ENGINEERING CO.   |CONCRETE SPECIALTY, INC.     |LESSARD CONTRACTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1350 2599-9999005             4.000  EACH |     460.00000        1840.00|     540.00000        2160.00|     425.00000        1700.00 
  ('EACH' ITEM) 90 DEG SWIVEL JOINT BEND, |                             |                             | 
  6 IN                                    |                             |                             | 
1360 2599-9999005             3.000  EACH |    3600.00000       10800.00|     500.00000        1500.00|    1000.00000        3000.00 

  ('EACH' ITEM) CUT & CONNECT TO EXISTING |                             |                             | 
  12  IN WATER                            |                             |                             | 
1370 2599-9999005             2.000  EACH |    6685.00000       13370.00|    1000.00000        2000.00|    2000.00000        4000.00 
  ('EACH' ITEM) CUT & CONNECT TO EXISTING |                             |                             | 
  24 IN WATER                             |                             |                             | 
1380 2599-9999005             2.000  EACH |    1250.00000        2500.00|     300.00000         600.00|     700.00000        1400.00 
  ('EACH' ITEM) CUT & CONNECT TO EXISTING |                             |                             | 
  4 IN WATER                              |                             |                             | 
1390 2599-9999005            11.000  EACH |    1750.00000       19250.00|     400.00000        4400.00|     800.00000        8800.00 
  ('EACH' ITEM) CUT & CONNECT TO EXISTING |                             |                             | 
  6 IN WATER                              |                             |                             | 
1400 2599-9999005             1.000  EACH |    1240.00000        1240.00|     350.00000         350.00|     420.00000         420.00 
  ('EACH' ITEM) CUT & PLUG EXISTING 4 IN  |                             |                             | 
  WATER MAIN                              |                             |                             | 
1410 2599-9999005             1.000  EACH |    1327.60000        1327.60|     375.00000         375.00|     480.00000         480.00 

  ('EACH' ITEM) CUT & PLUG EXISTING 6 IN  |                             |                             | 
  WATER MAIN                              |                             |                             | 
1420 2599-9999005            20.000  EACH |    2250.00000       45000.00|    2500.00000       50000.00|    2850.00000       57000.00 
  ('EACH' ITEM) DWS-12 INTAKE             |                             |                             | 
1430 2599-9999005            18.000  EACH |    3677.90000       66202.20|    3700.00000       66600.00|    4250.00000       76500.00 
  ('EACH' ITEM) FIRE HYDRANT, SC 5020.301 |                             |                             | 
1440 2599-9999005             1.000  EACH |    1800.00000        1800.00|    1500.00000        1500.00|    2550.00000        2550.00 
  ('EACH' ITEM) HALF SPECIAL INTAKES      |                             |                             | 
1450 2599-9999005             3.000  EACH |     400.00000        1200.00|      75.00000         225.00|      55.00000         165.00 
  ('EACH' ITEM) MANHOLE MARKERS           |                             |                             | 
1460 2599-9999005          1397.000  EACH |      14.35000       20046.95|       9.50000       13271.50|      12.00000       16764.00 
  ('EACH' ITEM) PERENNIALS                |                             |                             | 
1470 2599-9999005            11.000  EACH |     300.00000        3300.00|     400.00000        4400.00|     500.00000        5500.00 
  ('EACH' ITEM) REMOVE AND SALVAGE        |                             |                             | 

  EXISTING FIRE HYDRANT                   |                             |                             | 
1480 2599-9999005             1.000  EACH |     225.00000         225.00|     375.00000         375.00|     300.00000         300.00 
  ('EACH' ITEM) STAINLESS STEEL SAN SEWER |                             |                             | 
  PIPE                                    |                             |                             | 
1490 2599-9999005             1.000  EACH |     225.00000         225.00|     360.00000         360.00|     250.00000         250.00 
  ('EACH' ITEM) STAINLESS STEEL SAN SEWER |                             |                             | 
  PIPE                                    |                             |                             | 
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     Bid Order:  109                             Contract ID:  97-7057-644                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SI200               |(   2  ) CO380               |(   3  ) LE220 
                                          |SIOUX CITY ENGINEERING CO.   |CONCRETE SPECIALTY, INC.     |LESSARD CONTRACTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1500 2599-9999005            23.000  EACH |     350.00000        8050.00|     150.00000        3450.00|     300.00000        6900.00 
  ('EACH' ITEM) STORM AND SANITARY SEWER  |                             |                             | 
  PIPE AND                                |                             |                             | 
1510 2599-9999005            20.000  EACH |    1900.00000       38000.00|    2200.00000       44000.00|    2650.00000       53000.00 

  ('EACH' ITEM) SWS-8 INTAKE              |                             |                             | 
1520 2599-9999009          2831.000  LF   |       5.00000       14155.00|       3.50000        9908.50|       4.50000       12739.50 
  ('LINEAR FEET' ITEM) ALUMINUM EDGING    |                             |                             | 
1530 2599-9999009          1020.000  LF   |       7.00000        7140.00|       3.10000        3162.00|       3.20000        3264.00 
  ('LINEAR FEET' ITEM) FILTER SOCKS       |                             |                             | 
1540 2599-9999009           624.000  LF   |      10.80000        6739.20|       9.00000        5616.00|       3.50000        2184.00 
  ('LINEAR FEET' ITEM) STEEL POSTS FOR    |                             |                             | 
  TYPE A SIGNS                            |                             |                             | 
1550 2599-9999009            89.000  LF   |     358.85000       31937.65|     190.00000       16910.00|     140.00000       12460.00 
  ('LINEAR FEET' ITEM) TRENCHLESS 12 IN   |                             |                             | 
  DI WATER MAIN, BORE                     |                             |                             | 
1560 2599-9999009           186.000  LF   |     153.00000       28458.00|     121.00000       22506.00|     160.00000       29760.00 
  ('LINEAR FEET' ITEM) WATER MAIN,        |                             |                             | 
  TRENCHED, RESTRAINED JOINT              |                             |                             | 
1570 2599-9999010                    LUMP |    2700.00000        2700.00|    1700.00000        1700.00|    2500.00000        2500.00 

  ('LUMP SUM' ITEM) BULBS                 |                             |                             | 
1580 2599-9999010                    LUMP |   21500.00000       21500.00|    2500.00000        2500.00|   15000.00000       15000.00 
  ('LUMP SUM' ITEM) BYPASS PUMPING        |                             |                             | 
1590 2599-9999010                    LUMP |   19440.00000       19440.00|   11650.00000       11650.00|   18000.00000       18000.00 
  ('LUMP SUM' ITEM) IRRIGATION SYSTEM     |                             |                             | 
1600 2599-9999018          1565.000  SY   |      50.00000       78250.00|      80.00000      125200.00|      85.50000      133807.50 
  ('SQUARE YARDS' ITEM) STAMPED CONCRETE  |                             |                             | 
  MEDIAN                                  |                             |                             | 
1610 2601-2634100             1.200  ACRE |     700.00000         840.00|     700.00000         840.00|     700.00000         840.00 
  MULCHING                                |                             |                             | 
1620 2601-2636044             1.200  ACRE |    1710.72000        2052.86|    1750.00000        2100.00|    1320.00000        1584.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
1630 2601-2638352           689.000  SQ   |      22.68000       15626.52|      11.10000        7647.90|      11.00000        7579.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 

1640 2601-2639010           843.000  SQ   |      29.97000       25264.71|      19.65000       16564.95|      27.75000       23393.25 
  SODDING                                 |                             |                             | 
1650 2601-2643110            84.300  MGAL |      60.00000        5058.00|      60.00000        5058.00|      60.00000        5058.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
1660 2601-2643300             6.000  EACH |     350.00000        2100.00|     350.00000        2100.00|     350.00000        2100.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
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     Bid Order:  109                             Contract ID:  97-7057-644                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SI200               |(   2  ) CO380               |(   3  ) LE220 
                                          |SIOUX CITY ENGINEERING CO.   |CONCRETE SPECIALTY, INC.     |LESSARD CONTRACTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1670 2602-0000020          1950.000  LF   |       3.00000        5850.00|       1.35000        2632.50|       1.35000        2632.50 
  SILT FENCE                              |                             |                             | 
1680 2602-0000060          1950.000  LF   |       3.00000        5850.00|       0.85000        1657.50|       0.85000        1657.50 
  REMOVAL OF SILT FENCE                   |                             |                             | 

1690 2602-0000090           975.000  LF   |       3.00000        2925.00|       0.65000         633.75|       0.65000         633.75 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
1700 2610-0000214            92.000  CY   |      50.00000        4600.00|      29.35000        2700.20|      34.00000        3128.00 
  MULCH, WOOD CHIPS                       |                             |                             | 
1710 2611-0000100           135.000  EACH |      43.20000        5832.00|      29.50000        3982.50|      28.00000        3780.00 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
1720 2611-0000200           191.000  EACH |     264.60000       50538.60|     235.00000       44885.00|     245.00000       46795.00 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $     4,612,864.23|           $     4,630,293.65|           $     5,084,541.28 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,612,864.23|           $     4,630,293.65|           $     5,084,541.28 
==================================================================================================================================== 
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     Bid  Order:  10A                         Contract ID:  56-0611-117-M               Primary County:  LEE 
   Letting Date:  110119     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   FLYNN COMPANY, INC. 
Contract Period:  130 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  NHSX-061-1(117)--3H-56                                 Project:  NHSX-061-1(128)--3H-56 
      Work Type:  PCC PAVEMENT - NEW                                   Work Type:  PCC PAVEMENT - NEW 
         County:  LEE                Prj Awd Amt: $13,205,069.39          County:  LEE                Prj Awd Amt: $10,814,183.33 
          Route:  U.S. 61                                                  Route:  U.S. 61 
       Location:  FORT MADISON BYPASS FROM 0.5 MILE S. OF IA.           Location:  FORT MADISON BY-PASS FROM 0.9 MILE W. OF CO 
                  2 N. TO 0.9 MILE W. OF CO RD X-32                                RD X-32 N TO 0.1 MILE N OF CO RD. J50 
 
        Project:  NHSX-061-1(140)--3H-56                                 Project:  NHSX-061-1(141)--3H-56 
      Work Type:  TRAFFIC SIGNS                                        Work Type:  LIGHTING 

         County:  LEE                Prj Awd Amt: $600,337.80             County:  LEE                Prj Awd Amt: $260,374.30 
          Route:  U.S. 61                                                  Route:  U.S. 61 
       Location:  FORT MADISON BY-PASS FROM 0.5 MILE S. OF IA.          Location:  FORT MADISON BY-PASS AT IA. 2/CO. RD. J-40/ 
                  2 N. TO 0.1 MILE N. OF CO. RD. J-50                              CO. RD. X-32/CO. RD. J-50 INTERCHANGES 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      FLYNN COMPANY, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FL120          FLYNN COMPANY, INC.                                                        $ 24,879,964.82     100.00  % 

   2   CE120          CEDAR VALLEY CORP.                                                         $ 26,660,560.58     107.15  % 
   3   MC061          MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO               $ 28,530,260.42     114.67  % 
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     Bid Order:  10A                             Contract ID:  56-0611-117-M                 Primary County:  LEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) CE120               |(   3  ) MC061 
                                          |FLYNN COMPANY, INC.          |CEDAR VALLEY CORP.           |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - NHSX-061-1(117)--3H-56 
                                          |                             |                             | 
0010 2101-0850001             1.400  ACRE |    7800.00000       10920.00|    5000.00000        7000.00|    3100.00000        4340.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070         63395.000  TON  |      13.72000      869779.40|      11.25000      713193.75|      14.75000      935076.25 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070         68704.000  CY   |       2.55000      175195.20|       3.10000      212982.40|       3.50000      240464.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2712015            25.000  CY   |      50.00000        1250.00|      25.00000         625.00|      20.00000         500.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0050 2105-8425011         37491.000  CY   |       3.65000      136842.15|       4.10000      153713.10|       4.00000      149964.00 
  TOPSOIL, SPREAD                         |                             |                             | 
0060 2105-8425015         19022.000  CY   |       4.71000       89593.62|       4.50000       85599.00|       4.50000       85599.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2107-0875100         32811.000  CY   |       0.80000       26248.80|       0.50000       16405.50|       0.25000        8202.75 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0080 2108-5025000        947748.000  ST-Y |       0.01000        9477.48|       0.01000        9477.48|       0.01000        9477.48 
  OVERHAUL                                |                             |                             | 

0090 2111-8174100        200796.000  SY   |       5.32000     1068234.72|       3.81000      765032.76|       6.25000     1254975.00 
  GRANULAR SUBBASE                        |                             |                             | 
0100 2115-0100000          6818.000  CY   |      26.29000      179245.22|      34.08000      232357.44|      31.25000      213062.50 
  MODIFIED SUBBASE                        |                             |                             | 
0110 2121-7425010         31230.000  TON  |      16.95000      529348.50|      15.79000      493121.70|      18.25000      569947.50 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0120 2122-5190007          1361.000  SY   |      24.00000       32664.00|      42.61000       57992.21|      48.75000       66348.75 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0130 2122-5500060         45766.700  SY   |      29.51000     1350575.32|      29.51000     1350575.32|      28.50000     1304350.95 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0140 2123-7450000          1447.900  STA  |     120.00000      173748.00|     120.00000      173748.00|     150.00000      217185.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0150 2212-5070310           105.000  SY   |     138.00000       14490.00|     138.00000       14490.00|      80.00000        8400.00 

  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0160 2212-5070330             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     325.00000         650.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0170 2213-7100400             6.000  EACH |      50.00000         300.00|     250.00000        1500.00|      50.00000         300.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0180 2301-1003100        220052.000  SY   |      26.70000     5875388.40|      31.39000     6907432.28|      31.00000     6821612.00 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3        |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
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     Bid Order:  10A                             Contract ID:  56-0611-117-M                 Primary County:  LEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) CE120               |(   3  ) MC061 
                                          |FLYNN COMPANY, INC.          |CEDAR VALLEY CORP.           |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2301-9090000         63386.000  CY   |       1.00000       63386.00|       1.00000       63386.00|       1.00000       63386.00 
  QUALITY MANAGEMENT - CONCRETE (QM-C)    |                             |                             | 
0200 2304-0100000          2472.000  SY   |      25.00000       61800.00|      39.06000       96556.32|      28.75000       71070.00 
  DETOUR PAVEMENT                         |                             |                             | 

0210 2312-8260051           448.000  TON  |      14.55000        6518.40|      16.10000        7212.80|      19.25000        8624.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0220 2401-6745650                    LUMP |     600.00000         600.00|     500.00000         500.00|     500.00000         500.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0230 2402-0425031             4.000  TON  |      22.36000          89.44|     100.00000         400.00|      85.00000         340.00 
  GRANULAR BACKFILL                       |                             |                             | 
0240 2402-0425040           694.000  CY   |      20.08000       13935.52|      19.62000       13616.28|      40.00000       27760.00 
  FLOODED BACKFILL                        |                             |                             | 
0250 2402-2720100          1100.000  CY   |       6.00000        6600.00|       6.14000        6754.00|       0.01000          11.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0260 2412-0000100          9346.000  SY   |       1.45000       13551.70|       2.45000       22897.70|       1.50000       14019.00 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0270 2416-0102059             2.000  EACH |    1830.00000        3660.00|    2100.00000        4200.00|    2375.00000        4750.00 

  APRONS, CONCRETE ARCH, 59 IN. X 36 IN.  |                             |                             | 
0280 2416-0102073             4.000  EACH |    2790.00000       11160.00|    2840.00000       11360.00|    3050.00000       12200.00 
  APRONS, CONCRETE ARCH, 73 IN. X 45 IN.  |                             |                             | 
0290 2416-1200059            66.000  LF   |     178.50000       11781.00|     199.00000       13134.00|     195.00000       12870.00 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 59 |                             |                             | 
  IN. X 36 IN.                            |                             |                             | 
0300 2416-1200073           180.000  LF   |     251.20000       45216.00|     285.18000       51332.40|     265.00000       47700.00 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 73 |                             |                             | 
  IN. X 45 IN.                            |                             |                             | 
0310 2422-0360018            16.000  EACH |     235.00000        3760.00|     127.40000        2038.40|     150.00000        2400.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0320 2422-0360024             2.000  EACH |     300.00000         600.00|     201.30000         402.60|     200.00000         400.00 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0330 2422-1722018           356.000  LF   |      26.65000        9487.40|      21.00000        7476.00|      25.00000        8900.00 

  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0340 2422-1723024           230.000  LF   |      31.80000        7314.00|      29.16000        6706.80|      28.00000        6440.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0350 2435-0250700             1.000  EACH |    6100.00000        6100.00|    2115.30000        2115.30|    3150.00000        3150.00 
  INTAKE, SW-507                          |                             |                             | 
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                                          |(   1  ) FL120               |(   2  ) CE120               |(   3  ) MC061 
                                          |FLYNN COMPANY, INC.          |CEDAR VALLEY CORP.           |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2502-8212034         73966.000  LF   |       4.25000      314355.50|       4.25000      314355.50|       4.25000      314355.50 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0370 2502-8220196           313.000  EACH |     150.00000       46950.00|     150.00000       46950.00|     150.00000       46950.00 

  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0380 2503-0110018            52.000  LF   |      36.09000        1876.68|      48.41000        2517.32|      52.00000        2704.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 18  |                             |                             | 
  IN.                                     |                             |                             | 
0390 2505-4008300          1125.000  LF   |      13.00000       14625.00|     130.00000      146250.00|      13.00000       14625.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0400 2505-4008400            10.000  EACH |    1475.00000       14750.00|    1475.00000       14750.00|    1475.00000       14750.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0410 2505-4021010            10.000  EACH |     150.00000        1500.00|     150.00000        1500.00|     150.00000        1500.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0420 2505-4021700            10.000  EACH |    1875.00000       18750.00|    1875.00000       18750.00|    1875.00000       18750.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0430 2505-6000111          1229.000  LF   |      10.00000       12290.00|      10.00000       12290.00|      10.00000       12290.00 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 

0440 2505-6000121            12.000  EACH |    2200.00000       26400.00|    2200.00000       26400.00|    2200.00000       26400.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0450 2506-4984000            49.000  CY   |     110.00000        5390.00|     130.00000        6370.00|     150.00000        7350.00 
  FLOWABLE MORTAR                         |                             |                             | 
0460 2507-3250005           720.000  SY   |       1.33000         957.60|       4.00000        2880.00|       2.75000        1980.00 
  ENGINEERING FABRIC                      |                             |                             | 
0470 2507-6800061           240.000  TON  |      38.05000        9132.00|      45.00000       10800.00|      36.00000        8640.00 
  REVETMENT, CLASS E                      |                             |                             | 
0480 2507-8029000           225.000  TON  |      29.05000        6536.25|      40.00000        9000.00|      31.00000        6975.00 
  EROSION STONE                           |                             |                             | 
0490 2510-6745850         37374.000  SY   |       2.80000      104647.20|       3.30000      123334.20|       3.75000      140152.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0500 2512-1725256            88.000  LF   |      20.00000        1760.00|      17.18000        1511.84|      30.00000        2640.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 

0510 2512-1725306           425.000  LF   |      20.00000        8500.00|      19.49000        8283.25|      13.00000        5525.00 
  CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. |                             |                             | 
0520 2518-6891810             1.000  LF   |      80.00000          80.00|      80.00000          80.00|      80.00000          80.00 
  PERMANENT ROAD CLOSURE, RURAL, SI-181   |                             |                             | 
0530 2518-6910000            29.000  EACH |      50.00000        1450.00|      50.00000        1450.00|      50.00000        1450.00 
  SAFETY CLOSURE                          |                             |                             | 
0540 2519-1001000         18756.000  LF   |      15.85000      297282.60|      13.81000      259020.36|      13.75000      257895.00 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
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                                          |(   1  ) FL120               |(   2  ) CE120               |(   3  ) MC061 
                                          |FLYNN COMPANY, INC.          |CEDAR VALLEY CORP.           |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0550 2519-2000010           600.000  LF   |       4.96000        2976.00|       7.80000        4680.00|      10.00000        6000.00 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 
0570 2519-3000000           965.000  LF   |       4.96000        4786.40|       3.50000        3377.50|       5.00000        4825.00 
  FLOOD PLAIN FENCE                       |                             |                             | 

0580 2519-3280000         35026.000  LF   |       2.58000       90367.08|       2.42000       84762.92|       2.50000       87565.00 
  FENCE, FIELD                            |                             |                             | 
0590 2519-3300400           521.000  EACH |     130.00000       67730.00|     100.00000       52100.00|     100.00000       52100.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0600 2520-3350010             1.000  EACH |    2500.00000        2500.00|    1000.00000        1000.00|    5000.00000        5000.00 
  FIELD LABORATORY                        |                             |                             | 
0610 2527-9263005           360.000  EACH |       2.15000         774.00|       2.15000         774.00|       2.25000         810.00 
  RAISED PAVEMENT MARKERS                 |                             |                             | 
0620 2527-9263109          2670.240  STA  |      12.78000       34125.67|      12.78000       34125.67|      12.75000       34045.56 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0630 2527-9263131            84.400  STA  |      97.00000        8186.80|      97.00000        8186.80|     100.00000        8440.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0635 2527-9263137             8.000  EACH |      75.00000         600.00|      75.00000         600.00|      75.00000         600.00 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0640 2527-9263143            10.000  EACH |     250.00000        2500.00|     250.00000        2500.00|     250.00000        2500.00 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0650 2527-9263180           575.670  STA  |      13.56000        7806.09|      13.56000        7806.09|      13.00000        7483.71 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0660 2527-9263190             8.000  EACH |      55.00000         440.00|      55.00000         440.00|      55.00000         440.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0670 2528-8400048          1020.000  LF   |      10.10000       10302.00|      10.10000       10302.00|       8.00000        8160.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0680 2528-8400157             2.000  EACH |    2795.00000        5590.00|    3000.00000        6000.00|    3500.00000        7000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0690 2528-8400256             3.000  EACH |    5000.00000       15000.00|   15300.00000       45900.00|    9500.00000       28500.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 

0700 2528-8445110                    LUMP |   24430.00000       24430.00|   31000.00000       31000.00|   24000.00000       24000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0710 2528-9109020         15080.000  LF   |       8.00000      120640.00|       8.00000      120640.00|       8.00000      120640.00 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0720 2533-4980005                    LUMP |  227000.00000      227000.00|  318600.00000      318600.00|  775000.00000      775000.00 
  MOBILIZATION                            |                             |                             | 
0730 2548-0000100           588.000  STA  |       5.75000        3381.00|       5.00000        2940.00|       8.00000        4704.00 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
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                                          |(   1  ) FL120               |(   2  ) CE120               |(   3  ) MC061 
                                          |FLYNN COMPANY, INC.          |CEDAR VALLEY CORP.           |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0740 2548-0000110           637.000  GAL  |       4.59000        2923.83|       4.59000        2923.83|       5.00000        3185.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0750 2548-0000200           588.000  STA  |      22.00000       12936.00|      20.00000       11760.00|      22.00000       12936.00 

  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0760 2551-0000110             1.000  EACH |    1200.00000        1200.00|    1200.00000        1200.00|    1200.00000        1200.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0770 2599-9999010                    LUMP |   20000.00000       20000.00|   18000.00000       18000.00|    5000.00000        5000.00 
  ('LUMP SUM' ITEM) VIBRATION MONITORING  |                             |                             | 
0780 2601-2633100           300.000  ACRE |      25.00000        7500.00|      25.00000        7500.00|      25.00000        7500.00 
  MOWING                                  |                             |                             | 
0790 2601-2634100            50.400  ACRE |     700.00000       35280.00|     700.00000       35280.00|     700.00000       35280.00 
  MULCHING                                |                             |                             | 
0800 2601-2636015             2.000  ACRE |     945.00000        1890.00|     945.00000        1890.00|     945.00000        1890.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0810 2601-2640350          2214.400  SQ   |       7.00000       15500.80|       7.00000       15500.80|       7.00000       15500.80 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 

0820 2601-2642100            49.400  ACRE |     100.00000        4940.00|     100.00000        4940.00|     100.00000        4940.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0830 2601-2642120            20.000  ACRE |     100.00000        2000.00|     100.00000        2000.00|     100.00000        2000.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0840 2601-2643110           842.900  MGAL |      60.00000       50574.00|      60.00000       50574.00|      60.00000       50574.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0850 2602-0000020          7600.000  LF   |       1.45000       11020.00|       1.45000       11020.00|       1.50000       11400.00 
  SILT FENCE                              |                             |                             | 
0860 2602-0000030          2235.000  LF   |       1.54000        3441.90|       1.54000        3441.90|       1.50000        3352.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0870 2602-0000050            23.000  EACH |     250.00000        5750.00|     250.00000        5750.00|     250.00000        5750.00 

  SILT BASINS                             |                             |                             | 
0880 2602-0000090         19730.000  LF   |       2.00000       39460.00|       0.50000        9865.00|       1.00000       19730.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0890 2602-0000100         18735.000  LF   |       2.00000       37470.00|       0.50000        9367.50|       1.00000       18735.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $    12,578,114.67|           $    13,439,575.02|           $    14,436,773.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALT. 'AA' OPTION 1:  PCC PAVED SHOULDER - NHSX-061-1(117) BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOOSEN 
                                          |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) CE120               |(   3  ) MC061 
                                          |FLYNN COMPANY, INC.          |CEDAR VALLEY CORP.           |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0900 2102-0425070          1676.000  TON  |      13.72000       22994.72|                             |      20.00000       33520.00 
  SPECIAL BACKFILL                        |                             |                             | 
0910 2122-5190007          5165.000  SY   |      24.00000      123960.00|                             |      35.00000      180775.00 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 

     SECTION TOTALS                       |           $       146,954.72|           $                 |           $       214,295.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALT. 'AA' OPTION 2:  HMA PAVED SHOULDER - NHSX-061-1(117) BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOOSEN 
                                          |                             |                             | 
0920 2102-0425070          1322.000  TON  |                             |      15.50000       20491.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0930 2122-5500080          5165.000  SY   |                             |      39.06000      201744.90| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       222,235.90|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS  - NHSX-061-1(117)--3H-56 
                                          |                             |                             | 
0940 2301-7000110        195000.000  EACH |       1.00000      195000.00|       1.00000      195000.00|       1.00000      195000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0950 2301-7000120        175000.000  EACH |       1.00000      175000.00|       1.00000      175000.00|       1.00000      175000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
0960 2317-7000110        110000.000  EACH |       1.00000      110000.00|       1.00000      110000.00|       1.00000      110000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       480,000.00|           $       480,000.00|           $       480,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS - NHSX-061-1(128)--3H-56 

                                          |                             |                             | 
0970 2101-0850001             0.800  ACRE |    7800.00000        6240.00|    5000.00000        4000.00|    3100.00000        2480.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0980 2102-0425046         20500.000  CY   |       4.10000       84050.00|       3.80000       77900.00|       3.00000       61500.00 
  SELECTED BACKFILL                       |                             |                             | 
0990 2102-0425070         11683.000  TON  |      13.72000      160290.76|      11.25000      131433.75|      19.25000      224897.75 
  SPECIAL BACKFILL                        |                             |                             | 
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                                          |(   1  ) FL120               |(   2  ) CE120               |(   3  ) MC061 
                                          |FLYNN COMPANY, INC.          |CEDAR VALLEY CORP.           |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1000 2102-2710070         82299.000  CY   |       2.55000      209862.45|       3.20000      263356.80|       2.75000      226322.25 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
1010 2102-2712015            25.000  CY   |      50.00000        1250.00|      25.00000         625.00|      20.00000         500.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 

  FRAGMENTS                               |                             |                             | 
1020 2105-8425011         26362.000  CY   |       3.65000       96221.30|       4.10000      108084.20|       4.00000      105448.00 
  TOPSOIL, SPREAD                         |                             |                             | 
1030 2105-8425015         23834.000  CY   |       4.71000      112258.14|       4.50000      107253.00|       3.50000       83419.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
1040 2107-0875100         71623.000  CY   |       0.80000       57298.40|       0.50000       35811.50|       0.25000       17905.75 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
1050 2108-5025000        873725.000  ST-Y |       0.01000        8737.25|       0.01000        8737.25|       0.01000        8737.25 
  OVERHAUL                                |                             |                             | 
1060 2111-8174100        176749.000  SY   |       5.32000      940304.68|       4.47000      790068.03|       6.25000     1104681.25 
  GRANULAR SUBBASE                        |                             |                             | 
1070 2115-0100000          7418.000  CY   |      26.29000      195019.22|      34.46000      255624.28|      31.00000      229958.00 
  MODIFIED SUBBASE                        |                             |                             | 
1080 2121-7425010         30170.000  TON  |      15.95000      481211.50|      14.41000      434749.70|      18.50000      558145.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 

1090 2122-5190007          1085.700  SY   |      24.00000       26056.80|      34.37000       37315.51|      48.00000       52113.60 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
1100 2122-5500060         37982.000  SY   |      29.12000     1106035.84|      29.12000     1106035.84|      27.75000     1054000.50 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
1110 2123-7450000          1299.200  STA  |     120.00000      155904.00|     120.00000      155904.00|     150.00000      194880.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
1120 2212-5070310            70.000  SY   |     195.00000       13650.00|     138.00000        9660.00|     100.00000        7000.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
1130 2212-5070330             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     375.00000         750.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
1140 2213-7100400             2.000  EACH |      50.00000         100.00|     250.00000         500.00|      50.00000         100.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
1150 2301-1003100        182652.000  SY   |      26.70000     4876808.40|      31.73000     5795547.96|      31.00000     5662212.00 

  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3        |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
1160 2301-1033075          9499.000  SY   |      25.00000      237475.00|      21.49000      204133.51|      21.75000      206603.25 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7.5 IN.                     |                             |                             | 
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                                          |(   1  ) FL120               |(   2  ) CE120               |(   3  ) MC061 
                                          |FLYNN COMPANY, INC.          |CEDAR VALLEY CORP.           |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1170 2301-9090000         50737.000  CY   |       1.00000       50737.00|       1.00000       50737.00|       1.00000       50737.00 
  QUALITY MANAGEMENT - CONCRETE (QM-C)    |                             |                             | 
1180 2312-8260051           612.000  TON  |      14.55000        8904.60|      14.60000        8935.20|      19.00000       11628.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 

  CRUSHED STONE                           |                             |                             | 
1190 2402-0425040           432.000  CY   |      24.50000       10584.00|      18.72000        8087.04|      40.00000       17280.00 
  FLOODED BACKFILL                        |                             |                             | 
1200 2402-2720100          1145.000  CY   |       6.00000        6870.00|       5.26000        6022.70|       5.00000        5725.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
1210 2412-0000100          3126.000  SY   |       1.45000        4532.70|       2.45000        7658.70|       1.50000        4689.00 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
1220 2416-0100024            10.000  EACH |     900.00000        9000.00|     598.82000        5988.20|     775.00000        7750.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
1230 2416-0100030             2.000  EACH |     950.00000        1900.00|     783.91000        1567.82|     835.00000        1670.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
1240 2416-0102037             2.000  EACH |    1055.00000        2110.00|     914.30000        1828.60|    1045.00000        2090.00 
  APRONS, CONCRETE ARCH, 37 IN. X 23 IN.  |                             |                             | 
1250 2416-1180024           374.000  LF   |      60.00000       22440.00|      50.89000       19032.86|      55.00000       20570.00 

  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
1260 2416-1180030            42.000  LF   |      79.00000        3318.00|      62.96000        2644.32|      75.00000        3150.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
1270 2416-1200037           170.000  LF   |     104.83000       17821.10|     432.67000       73553.90|     100.00000       17000.00 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 37 |                             |                             | 
  IN. X 23 IN.                            |                             |                             | 
1280 2416-1262030           178.000  LF   |     325.00000       57850.00|     138.66000       24681.48|     360.00000       64080.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 30 IN. DIA.                 |                             |                             | 
1290 2422-0360018            10.000  EACH |     235.00000        2350.00|     209.58000        2095.80|     150.00000        1500.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
1300 2422-0360024             2.000  EACH |     300.00000         600.00|      16.69000          33.38|     200.00000         400.00 

  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
1310 2422-1722018           372.000  LF   |      26.66000        9917.52|      16.69000        6208.68|      25.00000        9300.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
1320 2422-1722024           158.000  LF   |      31.80000        5024.40|      20.71000        3272.18|      28.00000        4424.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
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                                          |(   1  ) FL120               |(   2  ) CE120               |(   3  ) MC061 
                                          |FLYNN COMPANY, INC.          |CEDAR VALLEY CORP.           |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1330 2502-8212034         74080.000  LF   |       4.25000      314840.00|       4.25000      314840.00|       4.25000      314840.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
1340 2502-8220196           319.000  EACH |     150.00000       47850.00|     150.00000       47850.00|     150.00000       47850.00 

  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
1350 2505-4008300           225.000  LF   |      13.00000        2925.00|      13.00000        2925.00|      13.00000        2925.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
1360 2505-4008400             8.000  EACH |    1475.00000       11800.00|    1475.00000       11800.00|    1475.00000       11800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
1370 2505-4021010             8.000  EACH |     150.00000        1200.00|     150.00000        1200.00|     150.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
1380 2505-4021700             8.000  EACH |    1900.00000       15200.00|    1900.00000       15200.00|    1900.00000       15200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
1390 2505-6000111          1112.000  LF   |      10.00000       11120.00|      10.00000       11120.00|      10.00000       11120.00 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
1400 2505-6000121            12.000  EACH |    2225.00000       26700.00|    2225.00000       26700.00|    2225.00000       26700.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
1410 2506-4984000            38.000  CY   |     110.00000        4180.00|     150.00000        5700.00|     150.00000        5700.00 

  FLOWABLE MORTAR                         |                             |                             | 
1420 2507-3250005           720.000  SY   |       1.33000         957.60|       5.00000        3600.00|       2.75000        1980.00 
  ENGINEERING FABRIC                      |                             |                             | 
1430 2507-6800061           240.000  TON  |      38.05000        9132.00|      45.00000       10800.00|      36.00000        8640.00 
  REVETMENT, CLASS E                      |                             |                             | 
1440 2507-8029000           225.000  TON  |      29.05000        6536.25|      40.00000        9000.00|      31.00000        6975.00 
  EROSION STONE                           |                             |                             | 
1450 2510-6745850         36572.000  SY   |       2.46000       89967.12|       3.85000      140802.20|       5.25000      192003.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
1460 2518-6910000            18.000  EACH |      50.00000         900.00|      50.00000         900.00|      50.00000         900.00 
  SAFETY CLOSURE                          |                             |                             | 
1470 2519-2000010           390.000  LF   |       4.96000        1934.40|      10.00000        3900.00|      10.00000        3900.00 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 
1480 2519-3000000           815.000  LF   |       4.96000        4042.40|       5.00000        4075.00|       5.00000        4075.00 

  FLOOD PLAIN FENCE                       |                             |                             | 
1490 2519-3280000         40718.000  LF   |       2.45000       99759.10|       2.42000       98537.56|       2.50000      101795.00 
  FENCE, FIELD                            |                             |                             | 
1500 2519-3300400           557.000  EACH |     125.00000       69625.00|     100.00000       55700.00|     100.00000       55700.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
1510 2520-3350010             1.000  EACH |    2500.00000        2500.00|    1000.00000        1000.00|    5000.00000        5000.00 
  FIELD LABORATORY                        |                             |                             | 
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                                          |(   1  ) FL120               |(   2  ) CE120               |(   3  ) MC061 
                                          |FLYNN COMPANY, INC.          |CEDAR VALLEY CORP.           |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1520 2527-9263005           720.000  EACH |       2.15000        1548.00|       2.15000        1548.00|       2.25000        1620.00 
  RAISED PAVEMENT MARKERS                 |                             |                             | 
1530 2527-9263109          2764.820  STA  |      11.34000       31353.06|      11.34000       31353.06|      11.25000       31104.23 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
1540 2527-9263131           130.320  STA  |      96.00000       12510.72|      96.00000       12510.72|      96.00000       12510.72 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
1545 2527-9263137            16.000  EACH |      75.00000        1200.00|      75.00000        1200.00|      75.00000        1200.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
1550 2527-9263143             2.000  EACH |     250.00000         500.00|     250.00000         500.00|     250.00000         500.00 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
1560 2527-9263180           422.850  STA  |      13.87000        5864.93|      13.87000        5864.93|      13.75000        5814.19 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
1570 2527-9263190            16.000  EACH |      55.00000         880.00|      55.00000         880.00|      55.00000         880.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
1580 2528-8400048           787.500  LF   |       9.40000        7402.50|       9.40000        7402.50|       6.75000        5315.63 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 

1590 2528-8400157             8.000  EACH |    2795.00000       22360.00|    3000.00000       24000.00|    3500.00000       28000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
1600 2528-8445110                    LUMP |   20225.00000       20225.00|   27000.00000       27000.00|   20000.00000       20000.00 
  TRAFFIC CONTROL                         |                             |                             | 
1610 2528-9109020          3270.000  LF   |       8.00000       26160.00|       8.00000       26160.00|       8.00000       26160.00 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
1620 2533-4980005                    LUMP |  187000.00000      187000.00|  248200.00000      248200.00|  800000.00000      800000.00 
  MOBILIZATION                            |                             |                             | 
1630 2548-0000100           462.000  STA  |       5.75000        2656.50|       5.00000        2310.00|       8.75000        4042.50 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
1640 2548-0000110           501.000  GAL  |       6.57000        3291.57|       6.57000        3291.57|       5.00000        2505.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 

1650 2548-0000200           462.000  STA  |      22.00000       10164.00|      20.00000        9240.00|      22.00000       10164.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
1660 2551-0000110             2.000  EACH |    1200.00000        2400.00|    1200.00000        2400.00|    1200.00000        2400.00 
  TEMP CRASH CUSHION                      |                             |                             | 
1670 2601-2633100           244.000  ACRE |      25.00000        6100.00|      25.00000        6100.00|      25.00000        6100.00 
  MOWING                                  |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) CE120               |(   3  ) MC061 
                                          |FLYNN COMPANY, INC.          |CEDAR VALLEY CORP.           |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1680 2601-2634100            45.200  ACRE |     700.00000       31640.00|     700.00000       31640.00|     700.00000       31640.00 
  MULCHING                                |                             |                             | 
1690 2601-2640350          1963.200  SQ   |       7.00000       13742.40|       7.00000       13742.40|       7.00000       13742.40 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 

  MAT                                     |                             |                             | 
1700 2601-2642100            44.200  ACRE |     100.00000        4420.00|     100.00000        4420.00|     100.00000        4420.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1710 2601-2642120             1.000  ACRE |     120.00000         120.00|     120.00000         120.00|     120.00000         120.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
1720 2601-2643110           392.640  MGAL |      60.00000       23558.40|      60.00000       23558.40|      60.00000       23558.40 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
1730 2602-0000020         19094.000  LF   |       1.45000       27686.30|       1.45000       27686.30|       1.50000       28641.00 
  SILT FENCE                              |                             |                             | 
1740 2602-0000030          2179.000  LF   |       1.54000        3355.66|       1.54000        3355.66|       1.50000        3268.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1750 2602-0000050            12.000  EACH |     250.00000        3000.00|     250.00000        3000.00|     250.00000        3000.00 

  SILT BASINS                             |                             |                             | 
1760 2602-0000090         52660.000  LF   |       2.00000      105320.00|       0.50000       26330.00|       1.00000       52660.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
1770 2602-0000100          9751.000  LF   |       2.00000       19502.00|       0.50000        4875.50|       1.00000        9751.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $    10,278,862.97|           $    11,064,426.99|           $    11,971,067.17 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ALT. 'BB' OPTION 1: PCC PAVED SHOULDER - NHSX-061-1(128) BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
1780 2102-0425070          1463.000  TON  |      13.72000       20072.36|                             |      20.00000       29260.00 
  SPECIAL BACKFILL                        |                             |                             | 
1790 2122-5190007          3927.000  SY   |      24.00000       94248.00|                             |      35.00000      137445.00 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
     SECTION TOTALS                       |           $       114,320.36|           $                 |           $       166,705.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   ALT. 'BB' OPTION 2: HMA PAVED SHOULDER - NHSX-061-1(128) BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
1800 2102-0425070          1216.000  TON  |                             |      15.00000       18240.00| 
  SPECIAL BACKFILL                        |                             |                             | 
1810 2122-5500080          3927.000  SY   |                             |      39.31000      154370.37| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       172,610.37|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   PAYMENT ADJUSTMENT INCENTIVE ITEMS - NHSX-061-1(128)--3H-56 
                                          |                             |                             | 
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                                          |(   1  ) FL120               |(   2  ) CE120               |(   3  ) MC061 
                                          |FLYNN COMPANY, INC.          |CEDAR VALLEY CORP.           |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1820 2301-7000110        170000.000  EACH |       1.00000      170000.00|       1.00000      170000.00|       1.00000      170000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 

1830 2301-7000120        155000.000  EACH |       1.00000      155000.00|       1.00000      155000.00|       1.00000      155000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
1840 2317-7000110         96000.000  EACH |       1.00000       96000.00|       1.00000       96000.00|       1.00000       96000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       421,000.00|           $       421,000.00|           $       421,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   TRAFFIC SIGN ITEMS - NHSX-061-1(140)--3H-56 
                                          |                             |                             | 
1850 2401-6745910            12.000  EACH |      90.00000        1080.00|      90.00000        1080.00|      90.00000        1080.00 
  REMOVAL OF SIGN                         |                             |                             | 

1860 2401-6745915             1.000  EACH |    9025.00000        9025.00|    9025.00000        9025.00|    9025.00000        9025.00 
  REMOVAL OF SIGN SUPPORT STRUCTURE AND   |                             |                             | 
  FOOTING                                 |                             |                             | 
1870 2505-4008120           300.000  LF   |      14.40000        4320.00|      14.40000        4320.00|       4.00000        1200.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
1880 2524-9081275           106.000  EACH |     800.00000       84800.00|     800.00000       84800.00|     800.00000       84800.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
1890 2524-9081290            73.000  EACH |     850.00000       62050.00|     850.00000       62050.00|     850.00000       62050.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
1900 2524-9089100           230.000  EACH |      48.00000       11040.00|      48.00000       11040.00|      48.00000       11040.00 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
1910 2524-9089110           335.000  EACH |      49.10000       16448.50|      49.10000       16448.50|      48.00000       16080.00 

  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
1920 2524-9089200           152.000  EACH |      49.00000        7448.00|      49.00000        7448.00|      48.00000        7296.00 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
1930 2524-9130011            29.000  EACH |     186.90000        5420.10|     186.90000        5420.10|     150.00000        4350.00 
  GUIDANCE MARKER, CHEVRON W1-8 (SPECIAL) |                             |                             | 
1940 2524-9210001            10.000  EACH |      97.00000         970.00|      97.00000         970.00|     100.00000        1000.00 
  MILEPOST MARKERS, D10-1                 |                             |                             | 
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                                          |(   1  ) FL120               |(   2  ) CE120               |(   3  ) MC061 
                                          |FLYNN COMPANY, INC.          |CEDAR VALLEY CORP.           |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1950 2524-9210004            22.000  EACH |     110.00000        2420.00|     110.00000        2420.00|     100.00000        2200.00 
  MILEPOST MARKERS, D10-2A                |                             |                             | 
1960 2524-9275222          4820.000  LF   |       8.35000       40247.00|       8.35000       40247.00|       8.00000       38560.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 

  X 6 IN.                                 |                             |                             | 
1970 2524-9281210          1636.500  LF   |      36.00000       58914.00|      36.00000       58914.00|      35.00000       57277.50 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
1980 2524-9281426          1663.800  LF   |      38.60000       64222.68|      38.60000       64222.68|      35.00000       58233.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
1990 2524-9290009           100.000  EACH |     100.00000       10000.00|     100.00000       10000.00|     100.00000       10000.00 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
2000 2524-9325001          2424.000  SF   |      18.78000       45522.72|      18.78000       45522.72|      18.00000       43632.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
2010 2524-9325100            46.000  EACH |      45.00000        2070.00|      45.00000        2070.00|      45.00000        2070.00 
  TYPE A SIGNS, MODIFICATION, AS PER PLAN |                             |                             | 
2020 2524-9380001          9061.000  SF   |      19.00000      172159.00|      19.00000      172159.00|      19.00000      172159.00 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 

  STRUCTURAL PANEL                        |                             |                             | 
2030 2528-8445110                    LUMP |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
2040 2533-4980005                    LUMP |       1.00000           1.00|       1.00000           1.00|     500.00000         500.00 
  MOBILIZATION                            |                             |                             | 
2050 2545-1000000            10.000  SF   |     167.98000        1679.80|     168.00000        1680.00|     150.00000        1500.00 
  OVERLAY TYPE B GUIDE SIGNS              |                             |                             | 
     SECTION TOTALS                       |           $       600,337.80|           $       600,338.00|           $       584,552.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0010   LIGHTING ITEMS - NHSX-061-1(141)--3H-56 
                                          |                             |                             | 
2060 2523-0000100            33.000  EACH |    3000.00000       99000.00|    3000.00000       99000.00|    3000.00000       99000.00 
  LIGHTING POLES                          |                             |                             | 
2070 2523-0000200         11563.000  LF   |       9.10000      105223.30|       9.10000      105223.30|       9.00000      104067.00 

  ELECTRICAL CIRCUITS                     |                             |                             | 
2080 2523-0000310            54.000  EACH |     475.00000       25650.00|     475.00000       25650.00|     450.00000       24300.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
2090 2523-0000400             5.000  EACH |    6000.00000       30000.00|    6000.00000       30000.00|    5500.00000       27500.00 
  CONTROL CABINET                         |                             |                             | 
2100 2528-8445110                    LUMP |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 10A  15 

 
     Bid Order:  10A                             Contract ID:  56-0611-117-M                 Primary County:  LEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) CE120               |(   3  ) MC061 
                                          |FLYNN COMPANY, INC.          |CEDAR VALLEY CORP.           |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2110 2533-4980005                    LUMP |       1.00000           1.00|       1.00000           1.00|     500.00000         500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       260,374.30|           $       260,374.30|           $       255,867.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $    24,879,964.82|           $    26,660,560.58|           $    28,530,260.42 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  151  1 
 

     Bid  Order:  151                         Contract ID:  12-0147-032                 Primary County:  BUTLER 
   Letting Date:  110119     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  CONTRACT SIGNED    by    HEARTLAND ASPHALT, INC. 
Contract Period:  130 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  STP-014-7(32)--2C-12 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  BUTLER             Prj Awd Amt: $3,866,063.56 
          Route:  IOWA 14 
       Location:  FROM N. OF BEAVER  CREEK IN PARKERSBURG N. 
                  TO IA. 3 IN ALLISON 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      HEARTLAND ASPHALT, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $  3,866,063.56     100.00  % 
   2   MA810          MATHY CONSTRUCTION CO.                                                     $  3,929,291.40     101.63  % 
   3   MA225          MANATT'S, INC.                                                             $  4,315,670.72     111.62  % 
   4   NO080          NORRIS ASPHALT PAVING CO.                                                  $  4,426,378.25     114.49  % 
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     Bid Order:  151                             Contract ID:  12-0147-032                   Primary County:  BUTLER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) MA225 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |    5000.00000         500.00|   30000.00000        3000.00|   15000.00000        1500.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           686.000  CY   |      16.62000       11401.32|       9.80000        6722.80|      22.50000       15435.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2713070          5067.000  CY   |       7.93000       40181.31|      14.07000       71292.69|      13.82000       70025.94 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005            81.000  CY   |      20.00000        1620.00|      20.00000        1620.00|      48.00000        3888.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2121-7425020          9180.000  TON  |      12.86000      118054.80|      14.33000      131549.40|      14.50000      133110.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2122-7450080          2918.000  SY   |      35.72000      104230.96|      43.29000      126320.22|      49.55000      144586.90 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0070 2128-0000200          2000.000  TON  |       9.55000       19100.00|      12.00000       24000.00|       9.50000       19000.00 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 
0080 2212-0475095            10.900  MILE |     380.00000        4142.00|     150.00000        1635.00|     250.00000        2725.00 

  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0090 2212-5070310          1758.300  SY   |      98.00000      172313.40|      97.80000      171961.74|      98.00000      172313.40 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0100 2212-5070330            80.000  EACH |     118.00000        9440.00|     110.00000        8800.00|     118.00000        9440.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0110 2212-5075001            10.900  TON  |     130.00000        1417.00|     500.00000        5450.00|     200.00000        2180.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0120 2214-5145150        160732.000  SY   |       0.36000       57863.52|       0.72000      115727.04|       0.73000      117334.36 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2301-0690250          2512.000  SY   |     151.80000      381321.60|     148.80000      373785.60|     159.00000      399408.00 
  BRIDGE APPROACH, RK-25                  |                             |                             | 
0140 2301-0690260           540.200  SY   |     151.80000       82002.36|     148.80000       80381.76|     160.75000       86837.15 
  BRIDGE APPROACH, RK-26                  |                             |                             | 
0150 2303-0031750          8407.000  TON  |      25.37000      213285.59|      19.17000      161162.19|      25.93000      217993.51 

  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0160 2303-0032500         15603.000  TON  |      24.46000      381649.38|      15.55000      242626.65|      19.77000      308471.31 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0170 2303-0033504         16253.000  TON  |      25.33000      411688.49|      17.73000      288165.69|      20.75000      337249.75 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
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     Bid Order:  151                             Contract ID:  12-0147-032                   Primary County:  BUTLER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) MA225 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-0246422          2417.000  TON  |     405.00000      978885.00|     494.84000     1196028.28|     500.00000     1208500.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0190 2303-6911000                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    3000.00000        3000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0200 2312-8260051           250.000  TON  |      16.35000        4087.50|      30.00000        7500.00|      31.00000        7750.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0210 2315-8275025            45.000  TON  |      16.35000         735.75|      18.50000         832.50|      35.00000        1575.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0220 2414-6444100           297.000  LF   |      52.00000       15444.00|      70.00000       20790.00|      63.00000       18711.00 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
0230 2417-0225018             2.000  EACH |     200.00000         400.00|     264.00000         528.00|    1000.00000        2000.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0240 2417-0225048             2.000  EACH |    1200.00000        2400.00|    1047.00000        2094.00|    1950.00000        3900.00 
  APRONS, METAL, 48 IN. DIA.              |                             |                             | 
0250 2417-1040018            66.000  LF   |      18.00000        1188.00|      45.00000        2970.00|      50.00000        3300.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 

0260 2417-1040048            56.000  LF   |      54.00000        3024.00|      77.00000        4312.00|     125.00000        7000.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  48 IN. DIA.                             |                             |                             | 
0270 2502-8212034         39088.000  LF   |       5.37000      209902.56|       5.15000      201303.20|       5.37000      209902.56 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2502-8220196           197.000  EACH |     175.00000       34475.00|     240.00000       47280.00|     175.00000       34475.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0290 2510-6745850          2798.000  SY   |      16.90000       47286.20|       8.30000       23223.40|      17.00000       47566.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0300 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0310 2519-3300600           400.000  LF   |       5.00000        2000.00|       5.00000        2000.00|       5.00000        2000.00 
  FENCE, SAFETY                           |                             |                             | 

0320 2520-3350010             1.000  EACH |    3000.00000        3000.00|    6000.00000        6000.00|    2000.00000        2000.00 
  FIELD LABORATORY                        |                             |                             | 
0330 2527-9263109          3149.650  STA  |      12.50000       39370.63|      12.50000       39370.63|      12.50000       39370.63 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0340 2527-9263130            27.600  STA  |     100.00000        2760.00|     100.00000        2760.00|     100.00000        2760.00 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
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     Bid Order:  151                             Contract ID:  12-0147-032                   Primary County:  BUTLER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) MA225 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2527-9263180           132.220  STA  |      17.40000        2300.63|      17.40000        2300.63|      17.40000        2300.63 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0360 2527-9270111          1650.010  STA  |      12.75000       21037.63|      12.75000       21037.63|      12.75000       21037.63 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 

0370 2528-8400048          5825.000  LF   |       9.10000       53007.50|       9.10000       53007.50|       8.95000       52133.75 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0380 2528-8400157            12.000  EACH |    2175.00000       26100.00|    3000.00000       36000.00|    3000.00000       36000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0390 2528-8400256             6.000  EACH |    4000.00000       24000.00|    4000.00000       24000.00|    6500.00000       39000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0400 2528-8445110                    LUMP |   41400.00000       41400.00|   38400.00000       38400.00|   33300.00000       33300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0410 2528-8445113           300.000  EACH |     295.00000       88500.00|     295.00000       88500.00|     295.00000       88500.00 
  FLAGGERS                                |                             |                             | 
0420 2528-8445115           100.000  EACH |     445.00000       44500.00|     445.00000       44500.00|     445.00000       44500.00 
  PILOT CARS                              |                             |                             | 
0430 2529-2242304            31.000  EACH |     110.00000        3410.00|     125.00000        3875.00|     110.00000        3410.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0440 2529-5070110           158.800  SY   |     111.00000       17626.80|     149.80000       23788.24|     111.00000       17626.80 

  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0450 2529-5070120             8.000  EACH |     118.00000         944.00|     220.00000        1760.00|     118.00000         944.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0460 2529-8174010          1883.000  SY   |       6.00000       11298.00|       6.00000       11298.00|       6.00000       11298.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0470 2529-8201000             6.000  EACH |     500.00000        3000.00|     500.00000        3000.00|     500.00000        3000.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0480 2529-8202000             2.000  EACH |     500.00000        1000.00|     300.00000         600.00|     500.00000        1000.00 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0490 2533-4980005                    LUMP |   49100.00000       49100.00|   54200.00000       54200.00|  200300.00000      200300.00 
  MOBILIZATION                            |                             |                             | 
0500 2548-0000100           113.310  STA  |      40.00000        4532.40|      40.00000        4532.40|      40.00000        4532.40 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 

0510 2548-0000110            82.700  GAL  |      21.75000        1798.73|      15.00000        1240.50|       5.00000         413.50 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0520 2551-0000110            24.000  EACH |     850.00000       20400.00|     850.00000       20400.00|    1375.00000       33000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0530 2602-0000020           200.000  LF   |       3.00000         600.00|       5.00000        1000.00|       5.00000        1000.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $     3,772,426.06|           $     3,807,832.69|           $     4,228,805.22 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0410; REPAIRS TO A 188'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
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     Bid Order:  151                             Contract ID:  12-0147-032                   Primary County:  BUTLER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) MA225 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2401-6750001                    LUMP |    3000.00000        3000.00|    1000.00000        1000.00|    3400.00000        3400.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0550 2414-6424110            30.000  LF   |     175.00000        5250.00|     200.00000        6000.00|     194.00000        5820.00 
  CONCRETE BARRIER RAILING                |                             |                             | 

0560 2499-0800000           387.100  LF   |     125.00000       48387.50|     200.10000       77458.71|     105.00000       40645.50 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $        56,637.50|           $        84,458.71|           $        49,865.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0570 2317-7000120         37000.000  EACH |       1.00000       37000.00|       1.00000       37000.00|       1.00000       37000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        37,000.00|           $        37,000.00|           $        37,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,866,063.56|           $     3,929,291.40|           $     4,315,670.72 
==================================================================================================================================== 
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     Bid Order:  151                             Contract ID:  12-0147-032                   Primary County:  BUTLER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NO080               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   30000.00000        3000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           686.000  CY   |       9.80000        6722.80|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2713070          5067.000  CY   |       9.90000       50163.30|                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005            81.000  CY   |      20.00000        1620.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2121-7425020          9180.000  TON  |      14.25000      130815.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2122-7450080          2918.000  SY   |      49.55000      144586.90|                             | 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0070 2128-0000200          2000.000  TON  |       1.00000        2000.00|                             | 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 
0080 2212-0475095            10.900  MILE |     250.00000        2725.00|                             | 

  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0090 2212-5070310          1758.300  SY   |      97.80000      171961.74|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0100 2212-5070330            80.000  EACH |     110.00000        8800.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0110 2212-5075001            10.900  TON  |     100.00000        1090.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0120 2214-5145150        160732.000  SY   |       0.85000      136622.20|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2301-0690250          2512.000  SY   |     148.63000      373358.56|                             | 
  BRIDGE APPROACH, RK-25                  |                             |                             | 
0140 2301-0690260           540.200  SY   |     166.25000       89808.25|                             | 
  BRIDGE APPROACH, RK-26                  |                             |                             | 
0150 2303-0031750          8407.000  TON  |      30.80000      258935.60|                             | 

  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0160 2303-0032500         15603.000  TON  |      28.89000      450770.67|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0170 2303-0033504         16253.000  TON  |      30.50000      495716.50|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
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     Bid Order:  151                             Contract ID:  12-0147-032                   Primary County:  BUTLER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NO080               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-0246422          2417.000  TON  |     481.00000     1162577.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0190 2303-6911000                    LUMP |    5000.00000        5000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0200 2312-8260051           250.000  TON  |      18.50000        4625.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0210 2315-8275025            45.000  TON  |      18.50000         832.50|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0220 2414-6444100           297.000  LF   |      57.26000       17006.22|                             | 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
0230 2417-0225018             2.000  EACH |     264.00000         528.00|                             | 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0240 2417-0225048             2.000  EACH |    1047.00000        2094.00|                             | 
  APRONS, METAL, 48 IN. DIA.              |                             |                             | 
0250 2417-1040018            66.000  LF   |      45.00000        2970.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 

0260 2417-1040048            56.000  LF   |      77.00000        4312.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  48 IN. DIA.                             |                             |                             | 
0270 2502-8212034         39088.000  LF   |       5.37000      209902.56|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2502-8220196           197.000  EACH |     175.00000       34475.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0290 2510-6745850          2798.000  SY   |      10.00000       27980.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0300 2518-6910000             2.000  EACH |     100.00000         200.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0310 2519-3300600           400.000  LF   |       5.00000        2000.00|                             | 
  FENCE, SAFETY                           |                             |                             | 

0320 2520-3350010             1.000  EACH |    2000.00000        2000.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
0330 2527-9263109          3149.650  STA  |      12.50000       39370.63|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0340 2527-9263130            27.600  STA  |     100.00000        2760.00|                             | 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
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     Bid Order:  151                             Contract ID:  12-0147-032                   Primary County:  BUTLER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NO080               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2527-9263180           132.220  STA  |      17.40000        2300.63|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0360 2527-9270111          1650.010  STA  |      12.75000       21037.63|                             | 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 

0370 2528-8400048          5825.000  LF   |       9.10000       53007.50|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0380 2528-8400157            12.000  EACH |    3000.00000       36000.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0390 2528-8400256             6.000  EACH |    4000.00000       24000.00|                             | 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0400 2528-8445110                    LUMP |   34700.00000       34700.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0410 2528-8445113           300.000  EACH |     295.00000       88500.00|                             | 
  FLAGGERS                                |                             |                             | 
0420 2528-8445115           100.000  EACH |     445.00000       44500.00|                             | 
  PILOT CARS                              |                             |                             | 
0430 2529-2242304            31.000  EACH |     125.00000        3875.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0440 2529-5070110           158.800  SY   |     149.80000       23788.24|                             | 

  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0450 2529-5070120             8.000  EACH |     220.00000        1760.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0460 2529-8174010          1883.000  SY   |       6.00000       11298.00|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0470 2529-8201000             6.000  EACH |     500.00000        3000.00|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0480 2529-8202000             2.000  EACH |     300.00000         600.00|                             | 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0490 2533-4980005                    LUMP |   94300.00000       94300.00|                             | 
  MOBILIZATION                            |                             |                             | 
0500 2548-0000100           113.310  STA  |      40.00000        4532.40|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 

0510 2548-0000110            82.700  GAL  |      50.00000        4135.00|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0520 2551-0000110            24.000  EACH |     850.00000       20400.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0530 2602-0000020           200.000  LF   |       2.00000         400.00|                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $     4,319,463.83|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0410; REPAIRS TO A 188'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
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     Bid Order:  151                             Contract ID:  12-0147-032                   Primary County:  BUTLER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NO080               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2401-6750001                    LUMP |    1500.00000        1500.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0550 2414-6424110            30.000  LF   |     195.56000        5866.80|                             | 
  CONCRETE BARRIER RAILING                |                             |                             | 

0560 2499-0800000           387.100  LF   |     161.58000       62547.62|                             | 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $        69,914.42|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0570 2317-7000120         37000.000  EACH |       1.00000       37000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        37,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,426,378.25|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  152                         Contract ID:  31-0209-192                 Primary County:  DUBUQUE 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MATHY CONST. D/B/A RIVER CITY PAVING 
Contract Period:   40 WORK DAYS      Late Start Date:  08/15/11 
 
 
        Project:  HSIPX-020-9(192)--3L-31 
      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  DUBUQUE            Prj Awd Amt: $1,420,042.75 
          Route:  U.S. 20 
       Location:  FROM 0.25 MILE W. OF OLDE CASTLE RD. IN 
                  FARLEY E. TO         CO. RD. Y-17 
                  INTERCHANGE IN EPWORTH 
 
 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $  1,420,042.75     100.00  % 
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     Bid Order:  152                             Contract ID:  31-0209-192                   Primary County:  DUBUQUE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          1800.000  TON  |      16.00000       28800.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2122-5500060         46133.000  SY   |      22.69000     1046757.77|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0030 2122-5500080          1889.000  SY   |      36.30000       68570.70|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0040 2213-2713300          8109.000  CY   |      16.10000      130554.90|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0050 2214-7450050          1127.000  STA  |      32.75000       36909.25|                             | 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0060 2303-6911000                    LUMP |    3600.00000        3600.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2520-3350015             1.000  EACH |    1500.00000        1500.00|                             | 
  FIELD OFFICE                            |                             |                             | 
0090 2528-8445110                    LUMP |   21850.00000       21850.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113           160.000  EACH |     295.00000       47200.00|                             | 
  FLAGGERS                                |                             |                             | 
0110 2533-4980005                    LUMP |   22485.00000       22485.00|                             | 
  MOBILIZATION                            |                             |                             | 
0120 2548-0000100          1091.300  STA  |       6.50000        7093.45|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0130 2548-0000110          1183.000  GAL  |       2.96000        3501.68|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0140 2548-0000200            48.800  STA  |      25.00000        1220.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 

     SECTION TOTALS                       |           $     1,420,042.75|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,420,042.75|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  153                         Contract ID:  39-C039-058                 Primary County:  GUTHRIE 
   Letting Date:  110119     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   HENNINGSEN CONSTRUCTION, INC. 
Contract Period:   40 WORK DAYS      Approximate Start Date:  08/29/11 
 
 
        Project:  STP-S-C039(58)--5E-39 
      Work Type:  HMA RESURFACING 
         County:  GUTHRIE            Prj Awd Amt: $1,436,254.73 
          Route:  N40 
       Location:  FROM F32 TO IA 141 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      HENNINGSEN CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  1,436,254.73     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  1,461,025.89     101.72  % 
   3   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  1,487,034.06     103.53  % 
   4   NO080          NORRIS ASPHALT PAVING CO.                                                  $  1,596,158.79     111.13  % 
   5   WE540          WESTERN ENGINEERING CO., INC.                                              $  1,636,052.10     113.91  % 
   6   U.050          U.S. ASPHALT COMPANY                                                       $  1,729,534.46     120.41  % 
   7   GR219          GRIMES ASPHALT AND PAVING CORPORATION                                      $  2,165,887.78     150.80  % 
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     Bid Order:  153                             Contract ID:  39-C039-058                   Primary County:  GUTHRIE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) MA225               |(   3  ) O.053 
                                          |HENNINGSEN CONSTRUCTION, INC |MANATT'S, INC.               |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          5827.500  TON  |      21.22000      123659.55|      21.05000      122668.88|      22.00000      128205.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             8.500  MILE |     350.00000        2975.00|     300.00000        2550.00|     600.00000        5100.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2213-7100400            14.000  EACH |      50.00000         700.00|      50.00000         700.00|     100.00000        1400.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0040 2214-5145150          2138.890  SY   |       4.65000        9945.84|       5.25000       11229.17|       5.00000       10694.45 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0032500          8947.950  TON  |      30.67000      274433.63|      31.10000      278281.25|      31.75000      284097.41 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0060 2303-0033500         11184.940  TON  |      30.71000      343489.51|      31.10000      347851.63|      31.75000      355121.85 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0070 2303-0245828          1207.970  TON  |     472.00000      570161.84|     480.00000      579825.60|     475.00000      573785.75 
  ASPHALT BINDER, PG 58-28                |                             |                             | 

0080 2303-6911000                    LUMP |    2000.00000        2000.00|    1000.00000        1000.00|    9500.00000        9500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2303-9091010             6.000  EACH |     250.00000        1500.00|     250.00000        1500.00|     400.00000        2400.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0100 2527-9263109           658.200  STA  |       7.42000        4883.84|       7.42000        4883.84|       8.00000        5265.60 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0110 2528-8445110                    LUMP |    5670.00000        5670.00|    6000.00000        6000.00|    8500.00000        8500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            24.000  EACH |     295.00000        7080.00|     295.00000        7080.00|     295.00000        7080.00 
  FLAGGERS                                |                             |                             | 
0130 2528-8445115            12.000  EACH |     445.00000        5340.00|     445.00000        5340.00|     445.00000        5340.00 
  PILOT CARS                              |                             |                             | 
0140 2529-5070110           788.720  SY   |      66.00000       52055.52|      66.00000       52055.52|      75.00000       59154.00 

  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0150 2529-5070120            71.000  EACH |      60.00000        4260.00|      60.00000        4260.00|      90.00000        6390.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0160 2533-4980005                    LUMP |   28100.00000       28100.00|   35800.00000       35800.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,436,254.73|           $     1,461,025.89|           $     1,487,034.06 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,436,254.73|           $     1,461,025.89|           $     1,487,034.06 
==================================================================================================================================== 
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     Bid Order:  153                             Contract ID:  39-C039-058                   Primary County:  GUTHRIE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NO080               |(   5  ) WE540               |(   6  ) U.050 
                                          |NORRIS ASPHALT PAVING CO.    |WESTERN ENGINEERING CO., INC |U.S. ASPHALT CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          5827.500  TON  |      19.65000      114510.38|      23.00000      134032.50|      23.79000      138636.23 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             8.500  MILE |     250.00000        2125.00|     500.00000        4250.00|     560.53000        4764.51 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2213-7100400            14.000  EACH |      50.00000         700.00|     100.00000        1400.00|      56.05000         784.70 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0040 2214-5145150          2138.890  SY   |       5.50000       11763.90|       4.00000        8555.56|       5.61000       11999.17 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0032500          8947.950  TON  |      38.98000      348791.09|      39.50000      353444.03|      38.57000      345122.43 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0060 2303-0033500         11184.940  TON  |      38.98000      435988.96|      39.50000      441805.13|      37.32000      417421.96 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0070 2303-0245828          1207.970  TON  |     476.80000      575960.10|     460.00000      555666.20|     544.78000      658077.90 
  ASPHALT BINDER, PG 58-28                |                             |                             | 

0080 2303-6911000                    LUMP |    2250.00000        2250.00|    1200.00000        1200.00|    2242.13000        2242.13 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2303-9091010             6.000  EACH |     250.00000        1500.00|     250.00000        1500.00|     280.27000        1681.62 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0100 2527-9263109           658.200  STA  |       7.42000        4883.84|       8.00000        5265.60|       8.32000        5476.22 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0110 2528-8445110                    LUMP |    4850.00000        4850.00|   10000.00000       10000.00|   10058.10000       10058.10 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            24.000  EACH |     295.00000        7080.00|     295.00000        7080.00|     295.00000        7080.00 
  FLAGGERS                                |                             |                             | 
0130 2528-8445115            12.000  EACH |     445.00000        5340.00|     445.00000        5340.00|     445.00000        5340.00 
  PILOT CARS                              |                             |                             | 
0140 2529-5070110           788.720  SY   |      66.00000       52055.52|      64.00000       50478.08|      73.99000       58357.39 

  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0150 2529-5070120            71.000  EACH |      60.00000        4260.00|      85.00000        6035.00|      67.26000        4775.46 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0160 2533-4980005                    LUMP |   24100.00000       24100.00|   50000.00000       50000.00|   57716.64000       57716.64 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,596,158.79|           $     1,636,052.10|           $     1,729,534.46 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,596,158.79|           $     1,636,052.10|           $     1,729,534.46 
==================================================================================================================================== 
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     Bid Order:  153                             Contract ID:  39-C039-058                   Primary County:  GUTHRIE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GR219               |(      )                     |(      ) 
                                          |GRIMES ASPHALT AND PAVING CO |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          5827.500  TON  |      29.00000      168997.50|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             8.500  MILE |    3600.00000       30600.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2213-7100400            14.000  EACH |     100.00000        1400.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0040 2214-5145150          2138.890  SY   |       6.00000       12833.34|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0032500          8947.950  TON  |      61.00000      545824.95|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0060 2303-0033500         11184.940  TON  |      62.00000      693466.28|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0070 2303-0245828          1207.970  TON  |     495.00000      597945.15|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 

0080 2303-6911000                    LUMP |    4800.00000        4800.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2303-9091010             6.000  EACH |     300.00000        1800.00|                             | 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0100 2527-9263109           658.200  STA  |       8.00000        5265.60|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0110 2528-8445110                    LUMP |    6500.00000        6500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            24.000  EACH |     295.00000        7080.00|                             | 
  FLAGGERS                                |                             |                             | 
0130 2528-8445115            12.000  EACH |     445.00000        5340.00|                             | 
  PILOT CARS                              |                             |                             | 
0140 2529-5070110           788.720  SY   |      68.00000       53632.96|                             | 

  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0150 2529-5070120            71.000  EACH |      62.00000        4402.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0160 2533-4980005                    LUMP |   26000.00000       26000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,165,887.78|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,165,887.78|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  154                         Contract ID:  39-C039-059                 Primary County:  GUTHRIE 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   OMG MIDWEST D/B/A TRI-STATE PAVING 
Contract Period:   15 WORK DAYS      Late Start Date:  09/19/11 
 
 
        Project:  FM-C039(59)--55-39 
      Work Type:  HMA RESURFACING 
         County:  GUTHRIE            Prj Awd Amt: $228,941.21 
          Route:  P30 
       Location:  JCT IOWA HWY 141 TO JCT 110TH ST 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $    228,941.21     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $    239,765.82     104.72  % 
   3   GR219          GRIMES ASPHALT AND PAVING CORPORATION                                      $    248,911.51     108.72  % 
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     Bid Order:  154                             Contract ID:  39-C039-059                   Primary County:  GUTHRIE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) HE400               |(   3  ) GR219 
                                          |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC |GRIMES ASPHALT AND PAVING COR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020           683.160  TON  |      28.00000       19128.48|      28.32000       19347.09|      33.00000       22544.28 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             0.986  MILE |    1000.00000         986.00|    1000.00000         986.00|    4200.00000        4141.20 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150           305.560  SY   |      15.00000        4583.40|      18.60000        5683.42|      12.00000        3666.72 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0032500           864.790  TON  |      38.00000       32862.02|      44.74000       38690.70|      59.00000       51022.61 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0050 2303-0033500          1037.750  TON  |      38.00000       39434.50|      44.78000       46470.45|      64.00000       66416.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0245828           114.150  TON  |     475.00000       54221.25|     472.00000       53878.80|     470.00000       53650.50 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-6911000                    LUMP |    3000.00000        3000.00|     500.00000         500.00|    1000.00000        1000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0080 2303-9091010             3.000  EACH |     300.00000         900.00|     325.00000         975.00|     330.00000         990.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0090 2527-9263109            96.520  STA  |      18.00000        1737.36|      14.50000        1399.54|      15.00000        1447.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2528-8445110                    LUMP |    6000.00000        6000.00|    8737.50000        8737.50|    3600.00000        3600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113             6.000  EACH |     295.00000        1770.00|     295.00000        1770.00|     295.00000        1770.00 
  FLAGGERS                                |                             |                             | 
0120 2528-8445115             3.000  EACH |     445.00000        1335.00|     445.00000        1335.00|     445.00000        1335.00 
  PILOT CARS                              |                             |                             | 
0130 2529-5070110           501.040  SY   |      80.00000       40083.20|      58.00000       29060.32|      60.00000       30062.40 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0140 2529-5070120            29.000  EACH |     100.00000        2900.00|      83.00000        2407.00|      85.00000        2465.00 

  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0150 2533-4980005                    LUMP |   20000.00000       20000.00|   28525.00000       28525.00|    4800.00000        4800.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       228,941.21|           $       239,765.82|           $       248,911.51 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       228,941.21|           $       239,765.82|           $       248,911.51 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  155  1 
 

     Bid  Order:  155                         Contract ID:  49-C049-050                 Primary County:  JACKSON 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MANATT'S, INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/11/11 
 
 
        Project:  FM-C049(50)--55-49 
      Work Type:  HMA RESURFACING 
         County:  JACKSON            Prj Awd Amt: $1,610,236.49 
          Route:  435TH AVENUE 
       Location:  MAQUOKETA RIVER TO IA 52 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  1,610,236.49     100.00  % 
   2   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $  1,651,519.22     102.56  % 
   3   DE559          DETERMANN ASPHALT, L.L.C.                                                  $  1,878,190.32     116.64  % 
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     Bid Order:  155                             Contract ID:  49-C049-050                   Primary County:  JACKSON 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) MA812               |(   3  ) DE559 
                                          |MANATT'S, INC.               |MATHY CONST. D/B/A RIVER CIT |DETERMANN ASPHALT PAVING, L.L 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           979.000  CY   |       4.90000        4797.10|       7.85000        7685.15|       4.90000        4797.10 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2115-0100000            86.700  CY   |      22.50000        1950.75|      22.50000        1950.75|      40.00000        3468.00 
  MODIFIED SUBBASE                        |                             |                             | 
0030 2121-7425020         11482.000  TON  |       9.50000      109079.00|      11.12000      127679.84|      10.57000      121364.74 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2212-0475095             5.600  MILE |     300.00000        1680.00|     150.00000         840.00|     358.80000        2009.28 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0050 2212-5070310           668.700  SY   |      60.00000       40122.00|      64.75000       43298.33|      60.00000       40122.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0060 2212-5070330            96.000  EACH |      25.00000        2400.00|      25.00000        2400.00|      25.00000        2400.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0070 2214-5145150           122.200  SY   |      32.02000        3912.84|      22.41000        2738.50|      33.49000        4092.48 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0080 2216-0994000         72518.000  SY   |       0.30000       21755.40|       0.30800       22335.54|       0.30000       21755.40 
  CRACKING AND SEATING OF P.C.C. PAVEMENT |                             |                             | 
0090 2301-0690180            48.900  SY   |      85.00000        4156.50|      85.00000        4156.50|      85.00000        4156.50 

  BRIDGE APPROACH, RK-18                  |                             |                             | 
0100 2301-1033080          1405.700  SY   |      51.35000       72182.70|      51.35000       72182.70|      51.35000       72182.70 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0110 2303-0013500         20641.000  TON  |      19.79000      408485.39|      21.42000      442130.22|      27.99000      577741.59 
  HOT MIX ASPHALT MIXTURE (100,000 ESAL), |                             |                             | 
  BASE, INTERMEDIATE, OR SURFACE COURSE,  |                             |                             | 
  1/2 IN. MIX, NO SPCL FRIC REQ           |                             |                             | 
0120 2303-0245828          1239.000  TON  |     475.00000      588525.00|     498.00000      617022.00|     566.40000      701769.60 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0130 2303-6911000                    LUMP |    4050.00000        4050.00|     750.00000         750.00|    4200.00000        4200.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0140 2303-9091010             3.000  EACH |     250.00000         750.00|     250.00000         750.00|     250.00000         750.00 

  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0150 2315-8275025           504.000  TON  |       9.50000        4788.00|      11.12000        5604.48|      20.48000       10321.92 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0160 2417-1040024            30.000  LF   |     150.00000        4500.00|      40.55000        1216.50|     150.00000        4500.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
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     Bid Order:  155                             Contract ID:  49-C049-050                   Primary County:  JACKSON 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) MA812               |(   3  ) DE559 
                                          |MANATT'S, INC.               |MATHY CONST. D/B/A RIVER CIT |DETERMANN ASPHALT PAVING, L.L 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2502-8212034         29860.000  LF   |       3.78000      112870.80|       3.75000      111975.00|       3.78000      112870.80 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0180 2502-8220196            62.000  EACH |     175.00000       10850.00|     194.85000       12080.70|     175.00000       10850.00 

  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0190 2505-4008120           178.000  LF   |       5.00000         890.00|       5.00000         890.00|       5.00000         890.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0200 2505-4008300           124.500  LF   |      20.00000        2490.00|      20.00000        2490.00|      20.00000        2490.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0210 2505-4008400             4.000  EACH |    1500.00000        6000.00|    1500.00000        6000.00|    1500.00000        6000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0220 2505-4021010             4.000  EACH |     750.00000        3000.00|     750.00000        3000.00|     750.00000        3000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0230 2505-4021700             4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0240 2510-6745850          1454.900  SY   |       7.00000       10184.30|       7.00000       10184.30|      10.00000       14549.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0250 2524-9089100             6.000  EACH |     100.00000         600.00|      60.00000         360.00|     125.00000         750.00 

  DELINEATOR, RIGID - TYPE I              |                             |                             | 
0260 2527-9263109          1060.100  STA  |       7.10000        7526.71|       7.10000        7526.71|       7.10000        7526.71 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0270 2528-8445110                    LUMP |    8500.00000        8500.00|    6000.00000        6000.00|    9000.00000        9000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2528-8445113           210.000  EACH |     295.00000       61950.00|     295.00000       61950.00|     295.00000       61950.00 
  FLAGGERS                                |                             |                             | 
0290 2528-8445115            70.000  EACH |     445.00000       31150.00|     445.00000       31150.00|     445.00000       31150.00 
  PILOT CARS                              |                             |                             | 
0300 2533-4980005                    LUMP |   73450.00000       73450.00|   37532.00000       37532.00|   33892.50000       33892.50 
  MOBILIZATION                            |                             |                             | 
0310 2601-2634100             0.200  ACRE |     700.00000         140.00|     700.00000         140.00|     700.00000         140.00 
  MULCHING                                |                             |                             | 

0320 2601-2636043             0.200  ACRE |    1000.00000         200.00|    1000.00000         200.00|    1000.00000         200.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0330 2601-2642100             0.200  ACRE |     500.00000         100.00|     500.00000         100.00|     500.00000         100.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
     SECTION TOTALS                       |           $     1,610,236.49|           $     1,651,519.22|           $     1,878,190.32 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,610,236.49|           $     1,651,519.22|           $     1,878,190.32 
==================================================================================================================================== 
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     Bid  Order:  156                         Contract ID:  57-0131-051                 Primary County:  LINN 
   Letting Date:  110119     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   MATHY CONST. D/B/A RIVER CITY PAVING 
Contract Period:  120 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  STP-013-1(51)--2C-57 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  LINN               Prj Awd Amt: $4,239,750.24 
          Route:  IOWA 13 
       Location:  FROM 0.7 MILE N. OF COUNTY HOME RD. N. TO  0. 
                  5 MILE N. OF    CENTRAL CITY 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $  4,239,750.24     100.00  % 
   2   PE140          PELLING, L.L. CO., INC.                                                    $  4,297,702.04     101.36  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 156  2 

 
     Bid Order:  156                             Contract ID:  57-0131-051                   Primary County:  LINN 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(   2  ) PE140               |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |PELLING, L.L. CO., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           613.000  CY   |      14.75000        9041.75|      15.75000        9654.75| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2121-7425020         30392.000  TON  |       8.93000      271400.56|       8.12000      246783.04| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2212-0475095            14.900  MILE |     500.00000        7450.00|     631.00000        9401.90| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0040 2212-5070310          3252.000  SY   |      67.00000      217884.00|      67.00000      217884.00| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0050 2212-5070330           451.000  EACH |      90.00000       40590.00|      90.00000       40590.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0060 2212-5075001            75.000  TON  |     471.00000       35325.00|     277.00000       20775.00| 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0070 2213-2713300          4302.000  CY   |      10.66000       45859.32|      13.30000       57216.60| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0080 2213-8200000          8600.000  TON  |      27.12000      233232.00|      23.20000      199520.00| 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0090 2214-5145150         73745.000  SY   |       0.53000       39084.85|       0.69000       50884.05| 

  PAVEMENT SCARIFICATION                  |                             |                             | 
0100 2214-7450050          1488.000  STA  |       6.00000        8928.00|       6.05000        9002.40| 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0110 2303-0042500         21430.000  TON  |      24.54000      525892.20|      25.15000      538964.50| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0120 2303-0043503         24670.000  TON  |      23.91000      589859.70|      29.20000      720364.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0130 2303-0246428          3242.000  TON  |     556.00000     1802552.00|     535.65000     1736577.30| 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0140 2303-6911000                    LUMP |    5000.00000        5000.00|    6560.00000        6560.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0150 2315-8275055           500.000  TON  |      12.75000        6375.00|      21.00000       10500.00| 
  SURFACING, DRIVEWAY                     |                             |                             | 
0160 2505-4008120          1488.000  LF   |       2.00000        2976.00|       2.00000        2976.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0170 2505-4008300           725.000  LF   |      20.00000       14500.00|      20.00000       14500.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0180 2505-4008400            12.000  EACH |    1450.00000       17400.00|    1450.00000       17400.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
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     Bid Order:  156                             Contract ID:  57-0131-051                   Primary County:  LINN 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(   2  ) PE140               |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |PELLING, L.L. CO., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2505-4021010            12.000  EACH |     300.00000        3600.00|     300.00000        3600.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0200 2505-4021700            12.000  EACH |    1800.00000       21600.00|    1800.00000       21600.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0210 2520-3350015             1.000  EACH |    3500.00000        3500.00|    5100.00000        5100.00| 
  FIELD OFFICE                            |                             |                             | 
0220 2526-8285000                    LUMP |    4500.00000        4500.00|    4900.00000        4900.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2527-9263109          3930.000  STA  |      10.86000       42679.80|      10.30000       40479.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2528-8445110                    LUMP |   35050.00000       35050.00|   33000.00000       33000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-8445113           200.000  EACH |     295.00000       59000.00|     295.00000       59000.00| 
  FLAGGERS                                |                             |                             | 
0260 2528-8445115            50.000  EACH |     445.00000       22250.00|     445.00000       22250.00| 
  PILOT CARS                              |                             |                             | 
0270 2529-2242304            13.000  EACH |      82.00000        1066.00|      82.00000        1066.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 

0280 2529-5070110           150.000  SY   |     159.80000       23970.00|     159.80000       23970.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0290 2529-5070120            27.000  EACH |     120.00000        3240.00|     120.00000        3240.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0300 2529-8174010           388.000  SY   |       7.00000        2716.00|       7.00000        2716.00| 
  SUBBASE (PATCHES)                       |                             |                             | 
0310 2529-8201000            12.000  EACH |     510.00000        6120.00|     510.00000        6120.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0320 2533-4980005                    LUMP |   38500.00000       38500.00|   64000.00000       64000.00| 
  MOBILIZATION                            |                             |                             | 
0330 2548-0000100           782.000  STA  |       7.28000        5692.96|       5.75000        4496.50| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0340 2548-0000110           840.000  GAL  |       4.19000        3519.60|       4.00000        3360.00| 

  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0350 2602-0000020          2890.000  LF   |       1.75000        5057.50|       1.70000        4913.00| 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $     4,155,412.24|           $     4,213,364.04|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 111; REPAIRS TO A DUAL 201'-4 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
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     Bid Order:  156                             Contract ID:  57-0131-051                   Primary County:  LINN 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(   2  ) PE140               |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |PELLING, L.L. CO., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2401-6750001                    LUMP |    6400.00000        6400.00|    6400.00000        6400.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0370 2403-0100000             6.500  CY   |    1800.00000       11700.00|    1800.00000       11700.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 

0380 2404-7775005           746.000  LB   |       3.00000        2238.00|       3.00000        2238.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        20,338.00|           $        20,338.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0390 2317-7000120         64000.000  EACH |       1.00000       64000.00|       1.00000       64000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        64,000.00|           $        64,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,239,750.24|           $     4,297,702.04|           $ 
==================================================================================================================================== 
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     Bid  Order:  157                         Contract ID:  74-0183-089                 Primary County:  PALO ALTO 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    BLACKTOP SERVICE CO. & SUBSID. 
Contract Period:   20 WORK DAYS      Late Start Date:  08/29/11 
 
 
        Project:  NHSN-018-3(89)--2R-74 
      Work Type:  HMA RESURFACING 
         County:  PALO ALTO          Prj Awd Amt: $473,286.83 
          Route:  U.S. 18 
       Location:  FROM ECL OF CYLINDER E. 1 MILE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BL041          BLACKTOP SERVICE CO. & SUBSIDIARY                                          $    473,286.83     100.00  % 
   2   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $    498,642.94     105.35  % 
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     Bid Order:  157                             Contract ID:  74-0183-089                   Primary County:  PALO ALTO 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL041               |(   2  ) O.053               |(      ) 
                                          |BLACKTOP SERVICE CO. & SUBSI |OMG MIDWEST D/B/A TRI-STATE  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020           739.200  TON  |      26.50000       19588.80|      32.00000       23654.40| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             1.000  MILE |     500.00000         500.00|    2000.00000        2000.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5075001             5.000  TON  |     250.00000        1250.00|     310.00000        1550.00| 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0040 2213-2713300           651.600  CY   |      25.00000       16290.00|      25.00000       16290.00| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0050 2213-8200000          1275.600  TON  |      48.50000       61866.60|      48.00000       61228.80| 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0060 2214-5145160          2446.800  TON  |       8.50000       20797.80|       5.80000       14191.44| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2303-0042500          1626.700  TON  |      47.50000       77268.25|      51.00000       82961.70| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0080 2303-0043503          1537.000  TON  |      51.65000       79386.05|      52.00000       79924.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 

  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0090 2303-0246422           261.800  TON  |     490.00000      128282.00|     500.00000      130900.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0100 2303-6911000                    LUMP |     750.00000         750.00|    3500.00000        3500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0110 2510-6745850           261.700  SY   |      15.50000        4056.35|      30.00000        7851.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0120 2527-9263109           250.800  STA  |      20.35000        5103.78|      22.00000        5517.60| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0130 2528-8445110                    LUMP |    3500.00000        3500.00|    7500.00000        7500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            80.000  EACH |     295.00000       23600.00|     295.00000       23600.00| 

  FLAGGERS                                |                             |                             | 
0150 2528-8445115            20.000  EACH |     445.00000        8900.00|     445.00000        8900.00| 
  PILOT CARS                              |                             |                             | 
0160 2533-4980005                    LUMP |   12500.00000       12500.00|   18880.00000       18880.00| 
  MOBILIZATION                            |                             |                             | 
0170 2548-0000100           105.600  STA  |      33.00000        3484.80|      35.00000        3696.00| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
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     Bid Order:  157                             Contract ID:  74-0183-089                   Primary County:  PALO ALTO 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL041               |(   2  ) O.053               |(      ) 
                                          |BLACKTOP SERVICE CO. & SUBSI |OMG MIDWEST D/B/A TRI-STATE  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2548-0000110           115.000  GAL  |       8.00000         920.00|      10.00000        1150.00| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0190 2548-0000310            52.800  STA  |      33.00000        1742.40|      35.00000        1848.00| 

  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $       469,786.83|           $       495,142.94|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0200 2317-7000120          3500.000  EACH |       1.00000        3500.00|       1.00000        3500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $         3,500.00|           $         3,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       473,286.83|           $       498,642.94|           $ 
==================================================================================================================================== 
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     Bid  Order:  158                         Contract ID:  86-7692-603                 Primary County:  TAMA 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MANATT'S, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  06/20/11 
 
 
        Project:  STP-U-7692(603)--70-86 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  TAMA               Prj Awd Amt: $320,213.35 
          Route:  BROADWAY/MCCLELLAN 
       Location:  FROM US 63 NORTH 1 MILE TO US 30 (LOCATED IN 
                  BOTH TAMA AND TOLEDO) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $    320,213.35     100.00  % 
   2   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $    417,187.91     130.28  % 
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     Bid Order:  158                             Contract ID:  86-7692-603                   Primary County:  TAMA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.051               |(      ) 
                                          |MANATT'S, INC.               |OMG D/B/A CESSFORD CONSTRUCT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           223.600  UNIT |      26.25000        5869.50|      11.00000        2459.60| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           391.000  CY   |      14.70000        5747.70|      18.70000        7311.70| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           320.000  CY   |      10.50000        3360.00|      32.18000       10297.60| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2121-7425020           153.000  TON  |      30.00000        4590.00|      35.75000        5469.75| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450020            13.040  STA  |     262.50000        3423.00|     110.00000        1434.40| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2212-0475095             0.400  MILE |     750.00000         300.00|   27294.15000       10917.66| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0070 2212-5070310           136.000  SY   |      72.00000        9792.00|      82.50000       11220.00| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0080 2212-5070330             7.000  EACH |      60.00000         420.00|     137.50000         962.50| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0090 2213-6745500             0.200  STA  |    1575.00000         315.00|    9074.31000        1814.86| 

  REMOVAL OF CURB                         |                             |                             | 
0100 2213-7100400            10.000  EACH |     210.00000        2100.00|     311.96000        3119.60| 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0110 2214-5145150          3999.000  SY   |       4.00000       15996.00|       3.22000       12876.78| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2303-0023380           319.000  TON  |      55.00000       17545.00|     107.80000       34388.20| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 3/8 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0130 2303-0023500          1106.000  TON  |      55.00000       60830.00|      96.90000      107171.40| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0140 2303-0246422            86.400  TON  |     500.00000       43200.00|     539.35000       46599.84| 

  ASPHALT BINDER, PG 64-22                |                             |                             | 
0150 2303-6911000                    LUMP |    4800.00000        4800.00|    2863.34000        2863.34| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0160 2303-9093010           204.000  SY   |      29.29000        5975.16|      47.42000        9673.68| 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0170 2315-8275025            14.000  TON  |      30.00000         420.00|      40.98000         573.72| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
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     Bid Order:  158                             Contract ID:  86-7692-603                   Primary County:  TAMA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.051               |(      ) 
                                          |MANATT'S, INC.               |OMG D/B/A CESSFORD CONSTRUCT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2401-6745910             1.000  EACH |      89.25000          89.25|     137.50000         137.50| 
  REMOVAL OF SIGN                         |                             |                             | 
0190 2416-0100018             1.000  EACH |     787.50000         787.50|    1650.00000        1650.00| 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 

0200 2435-0250500             1.000  EACH |    4200.00000        4200.00|    3850.00000        3850.00| 
  INTAKE, SW-505                          |                             |                             | 
0210 2435-0600010            10.000  EACH |     420.00000        4200.00|    1540.00000       15400.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0220 2503-0110018            80.000  LF   |      68.25000        5460.00|      73.70000        5896.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED, 18  |                             |                             | 
  IN.                                     |                             |                             | 
0230 2503-0200036            60.000  LF   |      21.00000        1260.00|      16.50000         990.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0240 2507-8029000            28.000  TON  |      36.75000        1029.00|      40.43000        1132.04| 
  EROSION STONE                           |                             |                             | 
0250 2510-6745850           128.000  SY   |      15.75000        2016.00|      16.23000        2077.44| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0260 2511-0301500          1188.000  SY   |      32.00000       38016.00|      40.00000       47520.00| 

  RECREATIONAL TRAIL, HOT MIX ASPHALT, 5  |                             |                             | 
  IN.                                     |                             |                             | 
0270 2511-0302600            40.000  SY   |      75.00000        3000.00|      59.40000        2376.00| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0280 2511-0310100            13.040  STA  |     262.50000        3423.00|     594.00000        7745.76| 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0290 2511-7528100            64.000  SF   |      31.50000        2016.00|      36.30000        2323.20| 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0300 2512-1725156           393.000  LF   |      28.35000       11141.55|      33.00000       12969.00| 
  CURB AND GUTTER, P.C. CONCRETE, 1.5 FT. |                             |                             | 
0310 2515-2475006           109.000  SY   |      42.00000        4578.00|      70.40000        7673.60| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 

0320 2515-6745600           226.800  SY   |      11.55000        2619.54|      16.50000        3742.20| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0330 2518-6910000             9.000  EACH |      26.25000         236.25|      27.50000         247.50| 
  SAFETY CLOSURE                          |                             |                             | 
0340 2524-6765010             1.000  EACH |     210.00000         210.00|     385.00000         385.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0350 2524-9265010             7.000  EACH |     131.25000         918.75|     159.50000        1116.50| 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
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     Bid Order:  158                             Contract ID:  86-7692-603                   Primary County:  TAMA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.051               |(      ) 
                                          |MANATT'S, INC.               |OMG D/B/A CESSFORD CONSTRUCT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2524-9325001            27.750  SF   |      26.25000         728.44|      33.00000         915.75| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0370 2527-9263109           133.930  STA  |      17.33000        2321.01|      18.15000        2430.83| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0380 2528-8445110                    LUMP |    7200.00000        7200.00|    4620.00000        4620.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0390 2528-8445113             4.000  EACH |     295.00000        1180.00|     295.00000        1180.00| 
  FLAGGERS                                |                             |                             | 
0400 2533-4980005                    LUMP |   31000.00000       31000.00|   15070.00000       15070.00| 
  MOBILIZATION                            |                             |                             | 
0410 2599-9999005             2.000  EACH |    3150.00000        6300.00|    2420.00000        4840.00| 
  ('EACH' ITEM) HYDRANT, RELOCATE         |                             |                             | 
0420 2601-2634100             0.250  ACRE |     700.00000         175.00|     700.00000         175.00| 
  MULCHING                                |                             |                             | 
0430 2601-2636044             0.250  ACRE |     900.00000         225.00|     990.00000         247.50| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0440 2602-0000020           558.000  LF   |       1.75000         976.50|       1.93000        1076.94| 
  SILT FENCE                              |                             |                             | 

0450 2602-0000060           558.000  LF   |       0.20000         111.60|       0.22000         122.76| 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0460 2602-0000090           558.000  LF   |       0.20000         111.60|       0.22000         122.76| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       320,213.35|           $       417,187.91|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       320,213.35|           $       417,187.91|           $ 
==================================================================================================================================== 
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     Bid  Order:  159                         Contract ID:  94-2690-616-A               Primary County:  WEBSTER 
   Letting Date:  110119     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   FORT DODGE ASPHALT CO., INC. 
Contract Period:  110 WORK DAYS      Late Start Date:  05/02/11 
 
 
        Project:  STP-U-2690(616)--70-94 
      Work Type:  HMA PAVEMENT - GRADE AND REPLACE 
         County:  WEBSTER            Prj Awd Amt: $1,095,777.38 
          Route:  15TH AVENUE N 
       Location:  FROM N 7TH TO N 8TH THENCE TO WRAYWOOD DRIVE 
                  THENCE TO WILLIAMS DRIVE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      FORT DODGE ASPHALT COMPANY, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $  1,095,777.38     100.00  % 
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     Bid Order:  159                             Contract ID:  94-2690-616-A                 Primary County:  WEBSTER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(      )                     |(      ) 
                                          |FORT DODGE ASPHALT CO., INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           223.000  UNIT |      22.00000        4906.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          2600.000  CY   |       8.55000       22230.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          1900.000  CY   |       8.65000       16435.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2109-8225100            26.000  STA  |     542.00000       14092.00|                             | 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0050 2115-0100000          1900.000  CY   |      36.00000       68400.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2123-7450020            26.000  STA  |     225.00000        5850.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2213-7100400            30.000  EACH |     176.00000        5280.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0080 2301-1032080          1150.000  SY   |      50.00000       57500.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 

  DURABILITY, 8 IN.                       |                             |                             | 
0090 2303-0031750          1250.000  TON  |      59.80000       74750.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0100 2303-0032500          1250.000  TON  |      59.80000       74750.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0110 2303-0033500           850.000  TON  |      59.80000       50830.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0120 2303-0245828           201.000  TON  |     519.08000      104335.08|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0130 2303-6911000                    LUMP |    1500.00000        1500.00|                             | 

  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0140 2435-0140148             5.000  EACH |    3861.00000       19305.00|                             | 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0150 2435-0250100             4.000  EACH |    2343.00000        9372.00|                             | 
  INTAKE, SW-501                          |                             |                             | 
0160 2435-0250200            11.000  EACH |    3575.00000       39325.00|                             | 
  INTAKE, SW-502                          |                             |                             | 
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     Bid Order:  159                             Contract ID:  94-2690-616-A                 Primary County:  WEBSTER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(      )                     |(      ) 
                                          |FORT DODGE ASPHALT CO., INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2435-0600010             7.000  EACH |     495.00000        3465.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0180 2502-8212036          3760.000  LF   |      10.78000       40532.80|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0190 2502-8220193            19.000  EACH |     192.50000        3657.50|                             | 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0200 2502-8221006             7.000  EACH |     165.00000        1155.00|                             | 
  SUBDRAIN RISER, 6 IN., AS PER PLAN      |                             |                             | 
0210 2503-0114215           425.000  LF   |      38.78000       16481.50|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0220 2503-0114218           775.000  LF   |      69.96000       54219.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0230 2503-0114224           575.000  LF   |      52.80000       30360.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0240 2503-0200036           500.000  LF   |      18.70000        9350.00|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0250 2510-6745850          9350.000  SY   |       4.50000       42075.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0260 2510-6750600             3.000  EACH |     550.00000        1650.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0270 2511-0302600          2300.000  SY   |      33.50000       77050.00|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0280 2511-0310100            22.000  STA  |     542.00000       11924.00|                             | 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 

  RECREATIONAL TRAIL                      |                             |                             | 
0290 2511-6745900            85.000  SY   |       4.62000         392.70|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0300 2511-7526006            55.000  SY   |      53.00000        2915.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0310 2511-7528100           237.000  SF   |      37.50000        8887.50|                             | 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
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     Bid Order:  159                             Contract ID:  94-2690-616-A                 Primary County:  WEBSTER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(      )                     |(      ) 
                                          |FORT DODGE ASPHALT CO., INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2512-1725256          5350.000  LF   |      16.50000       88275.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0330 2515-2475006          1321.000  SY   |      37.40000       49405.40|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 

0340 2515-6745600          1110.000  SY   |       5.44000        6038.40|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0350 2518-6910000            14.000  EACH |     200.00000        2800.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0360 2524-6765010             9.000  EACH |     181.50000        1633.50|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0370 2524-9325001            25.000  SF   |      27.50000         687.50|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0380 2528-8445110                    LUMP |   10000.00000       10000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0390 2533-4980005                    LUMP |   38070.00000       38070.00|                             | 
  MOBILIZATION                            |                             |                             | 
0400 2554-0204107             6.000  EACH |    1760.00000       10560.00|                             | 
  WATER SERVICE STUB, COPPER, 3/4 IN.     |                             |                             | 
0410 2554-0212020             5.000  EACH |     104.50000         522.50|                             | 

  VALVE BOX EXTENSION                     |                             |                             | 
0420 2554-0214000             2.000  EACH |     748.00000        1496.00|                             | 
  FIRE HYDRANT ADJUSTMENT                 |                             |                             | 
0430 2601-2636044             2.000  ACRE |    2805.00000        5610.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0440 2602-0000020          1440.000  LF   |       3.70000        5328.00|                             | 
  SILT FENCE                              |                             |                             | 
0450 2602-0000060          1440.000  LF   |       1.10000        1584.00|                             | 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0460 2602-0000090          1440.000  LF   |       0.55000         792.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $     1,095,777.38|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,095,777.38|           $                 |           $ 

==================================================================================================================================== 
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     Bid  Order:  160                         Contract ID:  97-1411-025                 Primary County:  WOODBURY 
   Letting Date:  110119     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    KNIFE RIVER MIDWEST LLC 
Contract Period:   80 WORK DAYS      Late Start Date:  06/06/11 
 
 
        Project:  STP-141-1(25)--2C-97 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  WOODBURY           Prj Awd Amt: $2,998,147.99 
          Route:  IOWA 141 
       Location:  FROM FROM JUST W. OF CO. RD. K-67 E. TO ECL 
                  OF SMITHLAND 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the average DBE commitment 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $  2,998,147.99     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  3,108,484.12     103.68  % 
   3   WE540          WESTERN ENGINEERING CO., INC.                                              $  3,146,534.68     104.94  % 
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     Bid Order:  160                             Contract ID:  97-1411-025                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) KN036               |(   2  ) HE400               |(   3  ) WE540 
                                          |KNIFE RIVER MIDWEST LLC      |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           254.000  UNIT |      15.00000        3810.00|      35.00000        8890.00|      26.00000        6604.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000           350.000  CY   |      30.00000       10500.00|      20.00000        7000.00|      31.00000       10850.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2115-0100000          1598.590  CY   |      51.32000       82039.64|      63.81000      102006.03|      59.00000       94316.81 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020          5866.600  TON  |      28.99000      170072.73|      27.43000      160920.84|      25.00000      146665.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2122-5190007          3299.680  SY   |      34.07000      112420.10|      33.53000      110638.27|      35.00000      115488.80 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0060 2122-5500060           721.800  SY   |      30.22000       21812.80|      34.23000       24707.21|      30.00000       21654.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0070 2212-0475095             6.000  MILE |     200.00000        1200.00|     350.00000        2100.00|     450.00000        2700.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0080 2212-5070310          1248.100  SY   |      85.00000      106088.50|      89.65000      111892.17|      88.00000      109832.80 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 

0090 2212-5070322            54.000  SY   |      98.00000        5292.00|      68.00000        3672.00|     100.00000        5400.00 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 
0100 2212-5070330            56.000  EACH |     157.00000        8792.00|     155.00000        8680.00|     160.00000        8960.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0110 2212-5075001            29.500  TON  |     160.00000        4720.00|     200.00000        5900.00|     250.00000        7375.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0120 2213-2713300          3457.000  CY   |      14.83000       51267.31|      13.10000       45286.70|      10.00000       34570.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0130 2213-8200000          3984.500  TON  |      34.84000      138819.98|      32.70000      130293.15|      43.50000      173325.75 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0140 2214-5145160          3163.480  TON  |       9.12000       28850.94|      12.24000       38721.00|       6.50000       20562.62 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0150 2301-4875006             9.300  SY   |     195.59000        1818.99|      65.00000         604.50|     102.00000         948.60 

  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0160 2301-4877020            30.000  LF   |      23.27000         698.10|      45.00000        1350.00|      41.00000        1230.00 
  2 INCH CONDUIT, PAVED ISLAND            |                             |                             | 
0170 2303-0001000           329.400  TON  |      48.00000       15811.20|      36.28000       11950.63|      44.50000       14658.30 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0180 2303-0031500          1070.600  TON  |      30.60000       32760.36|      32.70000       35008.62|      39.00000       41753.40 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
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     Bid Order:  160                             Contract ID:  97-1411-025                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) KN036               |(   2  ) HE400               |(   3  ) WE540 
                                          |KNIFE RIVER MIDWEST LLC      |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2303-0042500         11830.500  TON  |      30.02000      355151.61|      31.13000      368283.47|      38.00000      449559.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0200 2303-0043503          9854.200  TON  |      32.40000      319276.08|      34.51000      340068.44|      39.00000      384313.80 

  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0210 2303-0245828           323.000  TON  |     501.32000      161926.36|     502.00000      162146.00|     495.00000      159885.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0220 2303-0246428          1301.100  TON  |     561.32000      730333.45|     562.00000      731218.20|     550.00000      715605.00 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0230 2303-6911000                    LUMP |    1560.00000        1560.00|    3500.00000        3500.00|    5000.00000        5000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0240 2402-2720100            35.000  CY   |      22.00000         770.00|      25.00000         875.00|      21.00000         735.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0250 2416-0100024             9.000  EACH |     600.00000        5400.00|     700.00000        6300.00|     820.00000        7380.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0260 2416-1180024            48.000  LF   |      60.00000        2880.00|      75.00000        3600.00|     102.00000        4896.00 

  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2416-1541036            18.000  LF   |      50.00000         900.00|     140.00000        2520.00|     155.00000        2790.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0280 2416-1541136             6.000  LF   |      75.00000         450.00|     350.00000        2100.00|     205.00000        1230.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  GREATER THAN 36 IN.                     |                             |                             | 
0290 2417-0225024             2.000  EACH |     350.00000         700.00|     350.00000         700.00|     410.00000         820.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0300 2435-0600010             2.000  EACH |     616.30000        1232.60|     500.00000        1000.00|    2050.00000        4100.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0310 2435-0600120             2.000  EACH |    2591.60000        5183.20|    3800.00000        7600.00|    3050.00000        6100.00 
  INTAKE ADJUSTMENT, MAJOR                |                             |                             | 

0320 2502-2301000         23442.000  LF   |       8.22000      192693.24|       8.22000      192693.24|       8.40000      196912.80 
  FIN DRAIN, AS PER PLAN                  |                             |                             | 
0330 2502-8220196            85.000  EACH |     175.00000       14875.00|     175.00000       14875.00|     180.00000       15300.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0340 2505-4008120           412.500  LF   |       3.00000        1237.50|       4.00000        1650.00|       5.20000        2145.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0350 2505-4008300           250.000  LF   |      28.25000        7062.50|      24.00000        6000.00|      23.50000        5875.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 160  4 

 
     Bid Order:  160                             Contract ID:  97-1411-025                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) KN036               |(   2  ) HE400               |(   3  ) WE540 
                                          |KNIFE RIVER MIDWEST LLC      |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2505-4021700             4.000  EACH |    1850.00000        7400.00|    2300.00000        9200.00|    2050.00000        8200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0370 2505-4502100             1.000  EACH |     450.00000         450.00|     550.00000         550.00|     620.00000         620.00 
  STEEL BEAM GUARDRAIL, POST ADAPTER UNIT |                             |                             | 

  BA-210                                  |                             |                             | 
0380 2507-8029000             3.700  TON  |      60.00000         222.00|     250.00000         925.00|     102.00000         377.40 
  EROSION STONE                           |                             |                             | 
0390 2510-6745850          7724.900  SY   |       3.16000       24410.68|       4.08000       31517.59|       4.00000       30899.60 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0400 2511-6745900           166.100  SY   |      17.82000        2959.90|      14.00000        2325.40|      25.00000        4152.50 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0410 2511-7526006           197.700  SY   |      60.15000       11891.66|      68.13000       13469.30|      70.00000       13839.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0420 2511-7528100           160.000  SF   |      38.26000        6121.60|      20.00000        3200.00|      20.50000        3280.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0430 2512-1725256           308.000  LF   |      51.86000       15972.88|      43.63000       13438.04|      44.00000       13552.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0440 2512-1725306          5134.000  LF   |      14.49000       74391.66|      17.63000       90512.42|      18.00000       92412.00 
  CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. |                             |                             | 

0450 2527-9263109          1918.450  STA  |      14.50000       27817.53|      13.55000       25995.00|      18.00000       34532.10 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0460 2528-8445110                    LUMP |   22400.00000       22400.00|   25650.00000       25650.00|    9000.00000        9000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0470 2528-8445113            60.000  EACH |     295.00000       17700.00|     295.00000       17700.00|     295.00000       17700.00 
  FLAGGERS                                |                             |                             | 
0480 2528-8445115            15.000  EACH |     445.00000        6675.00|     445.00000        6675.00|     445.00000        6675.00 
  PILOT CARS                              |                             |                             | 
0490 2529-2242304            59.000  EACH |     110.00000        6490.00|     120.00000        7080.00|     115.00000        6785.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0500 2529-2242320             7.000  EACH |     115.00000         805.00|     130.00000         910.00|     118.00000         826.00 
  CT JOINT                                |                             |                             | 
0510 2529-5070110            64.000  SY   |     102.00000        6528.00|     230.00000       14720.00|     105.00000        6720.00 

  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0520 2529-5070120             8.000  EACH |     158.00000        1264.00|     220.00000        1760.00|     160.00000        1280.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0530 2529-8201000             8.000  EACH |     500.00000        4000.00|     550.00000        4400.00|     510.00000        4080.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0540 2530-0400061             8.800  TON  |     150.00000        1320.00|      85.00000         748.00|     153.00000        1346.40 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 160  5 

 
     Bid Order:  160                             Contract ID:  97-1411-025                   Primary County:  WOODBURY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) KN036               |(   2  ) HE400               |(   3  ) WE540 
                                          |KNIFE RIVER MIDWEST LLC      |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0550 2533-4980005                    LUMP |  131406.07000      131406.07|  154282.50000      154282.50|   75000.00000       75000.00 
  MOBILIZATION                            |                             |                             | 
0560 2548-0000100           546.900  STA  |       5.75000        3144.68|       5.00000        2734.50|       6.00000        3281.40 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 

  SURFACE                                 |                             |                             | 
0570 2548-0000110           592.400  GAL  |       3.88000        2298.51|       3.50000        2073.40|      14.00000        8293.60 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0580 2548-0000310           273.500  STA  |       5.75000        1572.63|       5.00000        1367.50|       6.00000        1641.00 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $     2,975,647.99|           $     3,085,984.12|           $     3,124,034.68 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0590 2317-7000120         22500.000  EACH |       1.00000       22500.00|       1.00000       22500.00|       1.00000       22500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

     SECTION TOTALS                       |           $        22,500.00|           $        22,500.00|           $        22,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,998,147.99|           $     3,108,484.12|           $     3,146,534.68 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  201  1 
 

     Bid  Order:  201                         Contract ID:  11-0713-704                 Primary County:  BUENA VISTA 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MIDWEST CONTRACTORS, INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  08/15/11 
 
 
        Project:  MP-071-3(704)177--76-11 
      Work Type:  PCC PATCHING 
         County:  BUENA VISTA        Prj Awd Amt: $265,661.44 
          Route:  U.S. 71 
       Location:  FROM JCT. IOWA 3, NORTH TO JUST N. OF THE 
                  CLAY COUNTY LINE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI330          MIDWEST CONTRACTORS, INC.                                                  $    265,661.44     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $    317,663.00     119.57  % 
   3   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    343,305.00     129.22  % 
   4   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    356,843.00     134.32  % 
   5   IO200          IOWA EROSION CONTROL, INC.                                                 $    366,622.84     138.00  % 
   6   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    392,666.00     147.80  % 
   7   TE060          TEK BUILDERS, INC.                                                         $    395,623.00     148.92  % 
   8   HA760          HAWKEYE PAVING CORP.                                                       $    397,083.00     149.46  % 
   9   C.217          C.P.R., INC. AND AFFILIATES                                                $    435,471.00     163.91  % 
  10   NA169          NAVARRO ENTERPRISE CONSTRUCTION                                            $    484,856.32     182.50  % 
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                                                                                                                Run Date: 02/21/11 
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     Bid Order:  201                             Contract ID:  11-0713-704                   Primary County:  BUENA VISTA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI330               |(   2  ) GU100               |(   3  ) CE040 
                                          |MIDWEST CONTRACTORS, INC.    |GUS CONSTRUCTION CO., INC.   |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1200.00000        1200.00|    1500.00000        1500.00|     800.00000         800.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            70.000  EACH |     295.00000       20650.00|     295.00000       20650.00|     295.00000       20650.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            35.000  EACH |     445.00000       15575.00|     445.00000       15575.00|     445.00000       15575.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304             5.000  EACH |     125.00000         625.00|     150.00000         750.00|     100.00000         500.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320             7.000  EACH |     130.00000         910.00|     160.00000        1120.00|     120.00000         840.00 
  CT JOINT                                |                             |                             | 
0060 2529-5070110          3392.000  SY   |      58.62000      198839.04|      69.00000      234048.00|      78.00000      264576.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070120           408.000  EACH |      55.30000       22562.40|     100.00000       40800.00|      83.00000       33864.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2529-8201000             3.000  EACH |     500.00000        1500.00|     240.00000         720.00|     500.00000        1500.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0090 2533-4980005                    LUMP |    3800.00000        3800.00|    2500.00000        2500.00|    5000.00000        5000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       265,661.44|           $       317,663.00|           $       343,305.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       265,661.44|           $       317,663.00|           $       343,305.00 
==================================================================================================================================== 
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                                                                                                                Run Date: 02/21/11 
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     Bid Order:  201                             Contract ID:  11-0713-704                   Primary County:  BUENA VISTA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TE090               |(   5  ) IO200               |(   6  ) DE300 
                                          |TEN POINT CONST. CO., INC.   |IOWA EROSION CONTROL, INC.   |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2000.00000        2000.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            70.000  EACH |     295.00000       20650.00|     295.00000       20650.00|     295.00000       20650.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            35.000  EACH |     445.00000       15575.00|     445.00000       15575.00|     445.00000       15575.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304             5.000  EACH |     120.00000         600.00|     120.00000         600.00|     100.00000         500.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320             7.000  EACH |     130.00000         910.00|     150.00000        1050.00|     125.00000         875.00 
  CT JOINT                                |                             |                             | 
0060 2529-5070110          3392.000  SY   |      83.00000      281536.00|      72.57000      246157.44|      91.75000      311216.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070120           408.000  EACH |      59.00000       24072.00|     183.80000       74990.40|     100.00000       40800.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2529-8201000             3.000  EACH |     500.00000        1500.00|     700.00000        2100.00|     250.00000         750.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0090 2533-4980005                    LUMP |   10000.00000       10000.00|    5000.00000        5000.00|    1800.00000        1800.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       356,843.00|           $       366,622.84|           $       392,666.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       356,843.00|           $       366,622.84|           $       392,666.00 
==================================================================================================================================== 
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     Bid Order:  201                             Contract ID:  11-0713-704                   Primary County:  BUENA VISTA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TE060               |(   8  ) HA760               |(   9  ) C.217 
                                          |TEK BUILDERS, INC.           |HAWKEYE PAVING CORP.         |C.P.R., INC. AND AFFILIATES 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     500.00000         500.00|    3000.00000        3000.00|    3600.00000        3600.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            70.000  EACH |     295.00000       20650.00|     295.00000       20650.00|     295.00000       20650.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            35.000  EACH |     445.00000       15575.00|     445.00000       15575.00|     445.00000       15575.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304             5.000  EACH |     130.00000         650.00|     140.00000         700.00|     115.00000         575.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320             7.000  EACH |     150.00000        1050.00|     150.00000        1050.00|     115.00000         805.00 
  CT JOINT                                |                             |                             | 
0060 2529-5070110          3392.000  SY   |      82.75000      280688.00|      84.00000      284928.00|      83.00000      281536.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070120           408.000  EACH |     170.00000       69360.00|     160.00000       65280.00|     235.00000       95880.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2529-8201000             3.000  EACH |     550.00000        1650.00|     300.00000         900.00|     450.00000        1350.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0090 2533-4980005                    LUMP |    5500.00000        5500.00|    5000.00000        5000.00|   15500.00000       15500.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       395,623.00|           $       397,083.00|           $       435,471.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       395,623.00|           $       397,083.00|           $       435,471.00 
==================================================================================================================================== 
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     Bid Order:  201                             Contract ID:  11-0713-704                   Primary County:  BUENA VISTA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) NA169               |(      )                     |(      ) 
                                          |NAVARRO ENTERPRISE CONSTRUCT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    7920.00000        7920.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            70.000  EACH |     295.00000       20650.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            35.000  EACH |     445.00000       15575.00|                             | 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304             5.000  EACH |     150.00000         750.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320             7.000  EACH |     155.00000        1085.00|                             | 
  CT JOINT                                |                             |                             | 
0060 2529-5070110          3392.000  SY   |      85.00000      288320.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070120           408.000  EACH |     257.00000      104856.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2529-8201000             3.000  EACH |     233.44000         700.32|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0090 2533-4980005                    LUMP |   45000.00000       45000.00|                             | 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       484,856.32|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       484,856.32|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  202                         Contract ID:  21-0183-709                 Primary County:  CLAY 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FAHRNER ASPHALT SEALERS, LLC 
Contract Period:   75 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  MP-018-3(708)66--76-21                                 Project:  MP-018-3(709)82--76-21 
      Work Type:  HMA CRACK FILLING                                    Work Type:  HMA CRACK FILLING 
         County:  CLAY               Prj Awd Amt: $53,688.87              County:  CLAY               Prj Awd Amt: $86,885.58 
          Route:  U.S. 18                                                  Route:  U.S. 18 
       Location:  FROM O'BRIEN COUNTY LINE TO N. JCT. OF U.S.           Location:  FROM S. JCT. U.S. 71 TO WCL OF RUTHVEN. 
                  71. 
 
        Project:  MP-071-3(706)208--76-21                                Project:  MP-071-3(707)188--76-21 
      Work Type:  HMA CRACK FILLING                                    Work Type:  HMA CRACK FILLING 

         County:  CLAY               Prj Awd Amt: $61,351.88              County:  CLAY               Prj Awd Amt: $66,242.91 
          Route:  U.S. 71                                                  Route:  U.S. 71 
       Location:  FROM N. JCT. OF U.S. 18 TO 14TH STREET IN             Location:  FROM BUENA VISTA CO. LINE TO SCL OF SPENCER 
                  MILFORD. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    268,169.24     100.00  % 
   2   MI120          MID-CONTINENT CONTRACTING, INC.                                            $    282,515.00     105.34  % 
   3   IL080          ILLOWA INVESTMENT, INC.                                                    $    286,911.50     106.98  % 

   4   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    293,160.00     109.31  % 
   5   O.015          OEL CONSTRUCTION SERVICES, INC.                                            $    345,259.16     128.74  % 
   6   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    371,443.60     138.51  % 
   7   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    430,195.00     160.41  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  2 

 
     Bid Order:  202                             Contract ID:  21-0183-709                   Primary County:  CLAY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FA041               |(   2  ) MI120               |(   3  ) IL080 
                                          |FAHRNER ASPHALT SEALERS, LLC |MID-CONTINENT CONTRACTING, I |ILLOWA INVESTMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            CLAY COUNTY  MP-018-3(708)66--76-21 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     795.33000         795.33|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            30.000  EACH |     295.00000        8850.00|     295.00000        8850.00|     295.00000        8850.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            15.000  EACH |     445.00000        6675.00|     445.00000        6675.00|     445.00000        6675.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    4000.00000        4000.00|    4000.00000        4000.00|    1500.00000        1500.00 
  MOBILIZATION                            |                             |                             | 
0050 2544-1001100            11.900  MILE |    1922.60000       22878.94|    1950.00000       23205.00|    1585.00000       18861.50 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0060 2544-1003000          4768.000  GAL  |       2.20000       10489.60|       3.00000       14304.00|       3.25000       15496.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        53,688.87|           $        57,534.00|           $        51,882.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            CLAY COUNTY MP-018-3(709)82--76-21 
                                          |                             |                             | 

0070 2528-8445110                    LUMP |     795.33000         795.33|     500.00000         500.00|     650.00000         650.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            75.000  EACH |     295.00000       22125.00|     295.00000       22125.00|     295.00000       22125.00 
  FLAGGERS                                |                             |                             | 
0090 2528-8445115            25.000  EACH |     445.00000       11125.00|     445.00000       11125.00|     445.00000       11125.00 
  PILOT CARS                              |                             |                             | 
0100 2533-4980005                    LUMP |    4000.00000        4000.00|     500.00000         500.00|    1500.00000        1500.00 
  MOBILIZATION                            |                             |                             | 
0110 2544-1001100            11.700  MILE |    1922.60000       22494.42|    1950.00000       22815.00|    1865.00000       21820.50 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0120 2544-1001200            11.700  MILE |     491.78000        5753.83|     450.00000        5265.00|     550.00000        6435.00 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 

0130 2544-1003000          9360.000  GAL  |       2.20000       20592.00|       3.00000       28080.00|       3.25000       30420.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        86,885.58|           $        90,410.00|           $        94,075.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            CLAY COUNTY MP-071-3(706)208--76-21 
                                          |                             |                             | 
0140 2528-8445110                    LUMP |    1790.00000        1790.00|    3000.00000        3000.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  3 

 
     Bid Order:  202                             Contract ID:  21-0183-709                   Primary County:  CLAY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FA041               |(   2  ) MI120               |(   3  ) IL080 
                                          |FAHRNER ASPHALT SEALERS, LLC |MID-CONTINENT CONTRACTING, I |ILLOWA INVESTMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2533-4980005                    LUMP |    4000.00000        4000.00|     500.00000         500.00|    1500.00000        1500.00 
  MOBILIZATION                            |                             |                             | 
0160 2544-1001100            19.800  MILE |    1922.60000       38067.48|    2050.00000       40590.00|    1665.00000       32967.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 

  MAINTENANCE)                            |                             |                             | 
0170 2544-1003000          7952.000  GAL  |       2.20000       17494.40|       3.00000       23856.00|       3.25000       25844.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        61,351.88|           $        67,946.00|           $        62,811.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            CLAY COUNTY  MP-071-3(707)188--76-21 
                                          |                             |                             | 
0180 2528-8445110                    LUMP |    1655.21000        1655.21|     500.00000         500.00|     650.00000         650.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            45.000  EACH |     295.00000       13275.00|     295.00000       13275.00|     295.00000       13275.00 
  FLAGGERS                                |                             |                             | 
0200 2528-8445115            15.000  EACH |     445.00000        6675.00|     445.00000        6675.00|     445.00000        6675.00 
  PILOT CARS                              |                             |                             | 
0210 2533-4980005                    LUMP |    4000.00000        4000.00|     500.00000         500.00|    1500.00000        1500.00 
  MOBILIZATION                            |                             |                             | 

0220 2544-1001100            14.500  MILE |    1922.60000       27877.70|    1950.00000       28275.00|    2565.00000       37192.50 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0230 2544-1003000          5800.000  GAL  |       2.20000       12760.00|       3.00000       17400.00|       3.25000       18850.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        66,242.91|           $        66,625.00|           $        78,142.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       268,169.24|           $       282,515.00|           $       286,911.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  4 

 
     Bid Order:  202                             Contract ID:  21-0183-709                   Primary County:  CLAY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FO200               |(   5  ) O.015               |(   6  ) DE300 
                                          |FORT DODGE ASPHALT CO., INC. |OEL CONSTRUCTION SERVICES, I |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            CLAY COUNTY  MP-018-3(708)66--76-21 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     595.00000         595.00|    1000.00000        1000.00|     560.00000         560.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            30.000  EACH |     295.00000        8850.00|     295.00000        8850.00|     295.00000        8850.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            15.000  EACH |     445.00000        6675.00|     445.00000        6675.00|     445.00000        6675.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |     625.00000         625.00|    2500.00000        2500.00|     866.00000         866.00 
  MOBILIZATION                            |                             |                             | 
0050 2544-1001100            11.900  MILE |    2425.00000       28857.50|    2046.95000       24358.71|    2049.00000       24383.10 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0060 2544-1003000          4768.000  GAL  |       2.45000       11681.60|       3.25000       15496.00|       3.35000       15972.80 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        57,284.10|           $        58,879.71|           $        57,306.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            CLAY COUNTY MP-018-3(709)82--76-21 
                                          |                             |                             | 

0070 2528-8445110                    LUMP |     500.00000         500.00|    1000.00000        1000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            75.000  EACH |     295.00000       22125.00|     295.00000       22125.00|     295.00000       22125.00 
  FLAGGERS                                |                             |                             | 
0090 2528-8445115            25.000  EACH |     445.00000       11125.00|     445.00000       11125.00|     445.00000       11125.00 
  PILOT CARS                              |                             |                             | 
0100 2533-4980005                    LUMP |     750.00000         750.00|    2500.00000        2500.00|     866.00000         866.00 
  MOBILIZATION                            |                             |                             | 
0110 2544-1001100            11.700  MILE |    2289.00000       26781.30|    2239.58000       26203.09|    3000.00000       35100.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0120 2544-1001200            11.700  MILE |    1000.00000       11700.00|    2239.58000       26203.09|    2558.00000       29928.60 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 

0130 2544-1003000          9360.000  GAL  |       2.45000       22932.00|       3.25000       30420.00|       3.35000       31356.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        95,913.30|           $       119,576.18|           $       132,000.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            CLAY COUNTY MP-071-3(706)208--76-21 
                                          |                             |                             | 
0140 2528-8445110                    LUMP |     650.00000         650.00|   17550.00000       17550.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  5 

 
     Bid Order:  202                             Contract ID:  21-0183-709                   Primary County:  CLAY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FO200               |(   5  ) O.015               |(   6  ) DE300 
                                          |FORT DODGE ASPHALT CO., INC. |OEL CONSTRUCTION SERVICES, I |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2533-4980005                    LUMP |     250.00000         250.00|    2500.00000        2500.00|     866.00000         866.00 
  MOBILIZATION                            |                             |                             | 
0160 2544-1001100            19.800  MILE |    2429.00000       48094.20|    2382.10000       47165.58|    3453.00000       68369.40 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 

  MAINTENANCE)                            |                             |                             | 
0170 2544-1003000          7952.000  GAL  |       2.45000       19482.40|       3.25000       25844.00|       3.35000       26639.20 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        68,476.60|           $        93,059.58|           $       105,874.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            CLAY COUNTY  MP-071-3(707)188--76-21 
                                          |                             |                             | 
0180 2528-8445110                    LUMP |     750.00000         750.00|    1000.00000        1000.00|     795.00000         795.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            45.000  EACH |     295.00000       13275.00|     295.00000       13275.00|     295.00000       13275.00 
  FLAGGERS                                |                             |                             | 
0200 2528-8445115            15.000  EACH |     445.00000        6675.00|     445.00000        6675.00|     445.00000        6675.00 
  PILOT CARS                              |                             |                             | 
0210 2533-4980005                    LUMP |     500.00000         500.00|    2500.00000        2500.00|     866.00000         866.00 
  MOBILIZATION                            |                             |                             | 

0220 2544-1001100            14.500  MILE |    2488.00000       36076.00|    2168.53000       31443.69|    2429.00000       35220.50 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0230 2544-1003000          5800.000  GAL  |       2.45000       14210.00|       3.25000       18850.00|       3.35000       19430.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        71,486.00|           $        73,743.69|           $        76,261.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       293,160.00|           $       345,259.16|           $       371,443.60 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  6 

 
     Bid Order:  202                             Contract ID:  21-0183-709                   Primary County:  CLAY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MI295               |(      )                     |(      ) 
                                          |MIDWEST COATINGS COMPANY, IN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            CLAY COUNTY  MP-018-3(708)66--76-21 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            30.000  EACH |     295.00000        8850.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            15.000  EACH |     445.00000        6675.00|                             | 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    1200.00000        1200.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 2544-1001100            11.900  MILE |    4900.00000       58310.00|                             | 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0060 2544-1003000          4768.000  GAL  |       2.50000       11920.00|                             | 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        88,455.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            CLAY COUNTY MP-018-3(709)82--76-21 
                                          |                             |                             | 

0070 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            75.000  EACH |     295.00000       22125.00|                             | 
  FLAGGERS                                |                             |                             | 
0090 2528-8445115            25.000  EACH |     445.00000       11125.00|                             | 
  PILOT CARS                              |                             |                             | 
0100 2533-4980005                    LUMP |    1200.00000        1200.00|                             | 
  MOBILIZATION                            |                             |                             | 
0110 2544-1001100            11.700  MILE |    4100.00000       47970.00|                             | 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0120 2544-1001200            11.700  MILE |    1400.00000       16380.00|                             | 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 

0130 2544-1003000          9360.000  GAL  |       2.50000       23400.00|                             | 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       123,700.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            CLAY COUNTY MP-071-3(706)208--76-21 
                                          |                             |                             | 
0140 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  7 

 
     Bid Order:  202                             Contract ID:  21-0183-709                   Primary County:  CLAY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MI295               |(      )                     |(      ) 
                                          |MIDWEST COATINGS COMPANY, IN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2533-4980005                    LUMP |    1200.00000        1200.00|                             | 
  MOBILIZATION                            |                             |                             | 
0160 2544-1001100            19.800  MILE |    4700.00000       93060.00|                             | 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 

  MAINTENANCE)                            |                             |                             | 
0170 2544-1003000          7952.000  GAL  |       2.50000       19880.00|                             | 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       115,640.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            CLAY COUNTY  MP-071-3(707)188--76-21 
                                          |                             |                             | 
0180 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            45.000  EACH |     295.00000       13275.00|                             | 
  FLAGGERS                                |                             |                             | 
0200 2528-8445115            15.000  EACH |     445.00000        6675.00|                             | 
  PILOT CARS                              |                             |                             | 
0210 2533-4980005                    LUMP |    1200.00000        1200.00|                             | 
  MOBILIZATION                            |                             |                             | 

0220 2544-1001100            14.500  MILE |    4500.00000       65250.00|                             | 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0230 2544-1003000          5800.000  GAL  |       2.50000       14500.00|                             | 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       102,400.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       430,195.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  204  1 
 

     Bid  Order:  204                         Contract ID:  49-0526-707                 Primary County:  JACKSON 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FORT DODGE ASPHALT CO., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/22/11 
 
 
        Project:  MP-052-6(707)2--76-49                                  Project:  MP-064-6(706)10--76-53 
      Work Type:  SLURRY SEAL                                          Work Type:  SLURRY SEAL 
         County:  JACKSON            Prj Awd Amt: $139,564.50             County:  JONES              Prj Awd Amt: $25,699.50 
          Route:  U.S. 52                                                  Route:  IOWA 64 
       Location:  FROM SABULA NORTHWEST TO NEAR BELLEVUE.               Location:  FROM THE EAST JCT. IOWA 38, EAST TO MONMOUTH. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    165,264.00     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    191,230.75     115.71  % 
   3   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    195,809.78     118.48  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 204  2 

 
     Bid Order:  204                             Contract ID:  49-0526-707                   Primary County:  JACKSON 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) CE040               |(   3  ) FA041 
                                          |FORT DODGE ASPHALT CO., INC. |CEDAR FALLS CONSTR. CO., INC |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            JACKSON COUNTY MP-052-6(707)2--76-49 
                                          |                             |                             | 
0010 2319-1000000            20.500  MILE |    2165.00000       44382.50|    2165.00000       44382.50|     756.56000       15509.48 
  SLURRY LEVELING                         |                             |                             | 

0020 2319-3000102            16.000  TON  |      75.00000        1200.00|      75.00000        1200.00|      98.30000        1572.80 
  STRIP SLURRY TREATMENT FINE AGGREGATE   |                             |                             | 
0030 2319-3000200             0.500  MILE |    2000.00000        1000.00|    2000.00000        1000.00|     950.00000         475.00 
  SURFACE PREPARATION FOR STRIP SLURRY    |                             |                             | 
  TREATMENT                               |                             |                             | 
0040 2319-4000000          6760.000  GAL  |       2.50000       16900.00|       2.75000       18590.00|       6.56000       44345.60 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0050 2527-9263109            45.000  STA  |      50.00000        2250.00|      88.00000        3960.00|      45.00000        2025.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2528-8445110                    LUMP |    2000.00000        2000.00|    1400.00000        1400.00|    4088.00000        4088.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            45.000  EACH |     295.00000       13275.00|     295.00000       13275.00|     295.00000       13275.00 
  FLAGGERS                                |                             |                             | 

0080 2528-8445115            15.000  EACH |     445.00000        6675.00|     445.00000        6675.00|     445.00000        6675.00 
  PILOT CARS                              |                             |                             | 
0090 2530-0400061           217.000  TON  |      73.50000       15949.50|     120.00000       26040.00|      65.00000       14105.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0100 2530-5070221          1285.000  SY   |      24.50000       31482.50|      32.75000       42083.75|      39.87000       51232.95 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0110 2533-4980005                    LUMP |    4450.00000        4450.00|    6500.00000        6500.00|   11000.00000       11000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       139,564.50|           $       165,106.25|           $       164,303.83 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            JONES COUNTY MP-064-6(706)10--76-53 
                                          |                             |                             | 

0120 2319-1000000             6.700  MILE |    1985.00000       13299.50|    1985.00000       13299.50|     756.56000        5068.95 
  SLURRY LEVELING                         |                             |                             | 
0130 2319-4000000          1700.000  GAL  |       2.50000        4250.00|       2.75000        4675.00|       6.56000       11152.00 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0140 2528-8445110                    LUMP |     500.00000         500.00|     500.00000         500.00|    1635.00000        1635.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 204  3 

 
     Bid Order:  204                             Contract ID:  49-0526-707                   Primary County:  JACKSON 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) CE040               |(   3  ) FA041 
                                          |FORT DODGE ASPHALT CO., INC. |CEDAR FALLS CONSTR. CO., INC |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2528-8445113            15.000  EACH |     295.00000        4425.00|     295.00000        4425.00|     295.00000        4425.00 
  FLAGGERS                                |                             |                             | 
0160 2528-8445115             5.000  EACH |     445.00000        2225.00|     445.00000        2225.00|     445.00000        2225.00 
  PILOT CARS                              |                             |                             | 

0170 2533-4980005                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        25,699.50|           $        26,124.50|           $        31,505.95 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       165,264.00|           $       191,230.75|           $       195,809.78 
==================================================================================================================================== 
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     Bid  Order:  205                         Contract ID:  52-0806-280                 Primary County:  JOHNSON 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA EROSION CONTROL, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  IMN-080-7(88)254--0E-16                                Project:  IMN-080-6(279)205--0E-48 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  CEDAR              Prj Awd Amt: $84,307.48              County:  IOWA               Prj Awd Amt: $113,774.30 
          Route:  I-80                                                     Route:  I-80 
       Location:  FROM JOHNSON CO. LINE E. TO SCOTT CO. LINE            Location:  FROM POWESHIEK CO. LINE EAST TO WEST OF 
                                                                                   I-380 
 
        Project:  IMN-080-6(280)240--0E-52 
      Work Type:  PCC PATCHING 

         County:  JOHNSON            Prj Awd Amt: $177,931.66 
          Route:  I-80 
       Location:  FROM WEST OF I-380 E. TO CEDAR CO. LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO200          IOWA EROSION CONTROL, INC.                                                 $    376,013.44     100.00  % 
   2   HA760          HAWKEYE PAVING CORP.                                                       $    377,258.00     100.33  % 
   3   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    390,051.00     103.73  % 
   4   BR465          CHESTER BROSS CONST. CO./C.B. EQUIPMENT, INC.                              $    443,761.20     118.01  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 205  2 

 
     Bid Order:  205                             Contract ID:  52-0806-280                   Primary County:  JOHNSON 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) HA760               |(   3  ) CE040 
                                          |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP.         |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            CEDAR COUNTY IMN-80-7(88)254--0E-16 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    5110.00000        5110.00|    1000.00000        1000.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2529-2242304            10.000  EACH |     120.00000        1200.00|     145.00000        1450.00|     115.00000        1150.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-2242320             7.000  EACH |     150.00000        1050.00|     145.00000        1015.00|     125.00000         875.00 
  CT JOINT                                |                             |                             | 
0040 2529-5070110           596.000  SY   |     109.06000       64999.76|     112.00000       66752.00|     147.00000       87612.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120            26.000  EACH |     317.22000        8247.72|     410.00000       10660.00|     160.00000        4160.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2529-8174010            28.000  SY   |      25.00000         700.00|      20.00000         560.00|      12.00000         336.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0070 2533-4980005                    LUMP |    3000.00000        3000.00|    1000.00000        1000.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        84,307.48|           $        82,437.00|           $       102,633.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            IOWA COUNTY  IMN-080-6(279)205--0E-48 

                                          |                             |                             | 
0080 2528-8445110                    LUMP |    5110.00000        5110.00|    1000.00000        1000.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2529-2242304             5.000  EACH |     120.00000         600.00|     145.00000         725.00|     120.00000         600.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0100 2529-5070110           582.000  SY   |     156.92000       91327.44|     160.00000       93120.00|     133.00000       77406.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0110 2529-5070120            42.000  EACH |     281.83000       11836.86|     300.00000       12600.00|     144.00000        6048.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0120 2529-8174010            76.000  SY   |      25.00000        1900.00|      20.00000        1520.00|      12.00000         912.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0130 2533-4980005                    LUMP |    3000.00000        3000.00|    1000.00000        1000.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       113,774.30|           $       109,965.00|           $        91,466.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            JOHNSON COUNTY  IMN-080-6(280)240--0E-52 
                                          |                             |                             | 
0140 2528-8445110                    LUMP |    7500.00000        7500.00|    2000.00000        2000.00|    5500.00000        5500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2529-2242304            13.000  EACH |     120.00000        1560.00|     145.00000        1885.00|     110.00000        1430.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
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                                                                                                                Run Date: 02/21/11 
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     Bid Order:  205                             Contract ID:  52-0806-280                   Primary County:  JOHNSON 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) HA760               |(   3  ) CE040 
                                          |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP.         |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2529-5070110          1153.000  SY   |     113.54000      130911.62|     127.00000      146431.00|     146.00000      168338.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0170 2529-5070120           104.000  EACH |     283.51000       29485.04|     265.00000       27560.00|     149.00000       15496.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0180 2529-8174010            99.000  SY   |      25.00000        2475.00|      20.00000        1980.00|      12.00000        1188.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0190 2533-4980005                    LUMP |    6000.00000        6000.00|    5000.00000        5000.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       177,931.66|           $       184,856.00|           $       195,952.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       376,013.44|           $       377,258.00|           $       390,051.00 
==================================================================================================================================== 
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     Bid Order:  205                             Contract ID:  52-0806-280                   Primary County:  JOHNSON 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BR465               |(      )                     |(      ) 
                                          |BROSS, CHESTER CONST./C.B. E |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            CEDAR COUNTY IMN-80-7(88)254--0E-16 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2529-2242304            10.000  EACH |     142.50000        1425.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-2242320             7.000  EACH |     155.00000        1085.00|                             | 
  CT JOINT                                |                             |                             | 
0040 2529-5070110           596.000  SY   |     144.00000       85824.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120            26.000  EACH |     372.00000        9672.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2529-8174010            28.000  SY   |      12.65000         354.20|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0070 2533-4980005                    LUMP |   16000.00000       16000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       117,360.20|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            IOWA COUNTY  IMN-080-6(279)205--0E-48 

                                          |                             |                             | 
0080 2528-8445110                    LUMP |    3200.00000        3200.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2529-2242304             5.000  EACH |     224.00000        1120.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0100 2529-5070110           582.000  SY   |     137.50000       80025.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0110 2529-5070120            42.000  EACH |     244.00000       10248.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0120 2529-8174010            76.000  SY   |      12.00000         912.00|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0130 2533-4980005                    LUMP |   16000.00000       16000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       111,505.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            JOHNSON COUNTY  IMN-080-6(280)240--0E-52 
                                          |                             |                             | 
0140 2528-8445110                    LUMP |    7380.00000        7380.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2529-2242304            13.000  EACH |     135.00000        1755.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
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     Bid Order:  205                             Contract ID:  52-0806-280                   Primary County:  JOHNSON 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BR465               |(      )                     |(      ) 
                                          |BROSS, CHESTER CONST./C.B. E |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2529-5070110          1153.000  SY   |     141.00000      162573.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0170 2529-5070120           104.000  EACH |     250.00000       26000.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0180 2529-8174010            99.000  SY   |      12.00000        1188.00|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0190 2533-4980005                    LUMP |   16000.00000       16000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       214,896.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       443,761.20|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  206                         Contract ID:  54-0215-704                 Primary County:  KEOKUK 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/10/11 
 
 
        Project:  MP-021-5(704)0--76-54 
      Work Type:  PCC PATCHING 
         County:  KEOKUK             Prj Awd Amt: $110,046.25 
          Route:  IOWA 21 
       Location:  FROM THE JCT. OF IOWA 149, NORTH TO THE JCT. 
                  OF IOWA 92. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    110,046.25     100.00  % 
   2   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    122,255.00     111.09  % 
   3   GU100          GUS CONSTRUCTION CO., INC.                                                 $    122,838.70     111.62  % 
   4   MI330          MIDWEST CONTRACTORS, INC.                                                  $    123,180.44     111.93  % 
   5   IO200          IOWA EROSION CONTROL, INC.                                                 $    137,105.96     124.58  % 
   6   TE060          TEK BUILDERS, INC.                                                         $    143,218.17     130.14  % 
   7   HA760          HAWKEYE PAVING CORP.                                                       $    144,119.60     130.96  % 
   8   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    153,516.94     139.50  % 
   9   BR465          CHESTER BROSS CONST. CO./C.B. EQUIPMENT, INC.                              $    197,371.20     179.35  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
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     Bid Order:  206                             Contract ID:  54-0215-704                   Primary County:  KEOKUK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) TE090               |(   3  ) GU100 
                                          |CEDAR FALLS CONSTR. CO., INC |TEN POINT CONST. CO., INC.   |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     300.00000         300.00|     637.00000         637.00|     800.00000         800.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            45.000  EACH |     295.00000       13275.00|     295.00000       13275.00|     295.00000       13275.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            15.000  EACH |     445.00000        6675.00|     445.00000        6675.00|     445.00000        6675.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304            18.000  EACH |      90.00000        1620.00|     120.00000        2160.00|     125.00000        2250.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320            36.000  EACH |     100.00000        3600.00|     100.00000        3600.00|     125.00000        4500.00 
  CT JOINT                                |                             |                             | 
0060 2529-5070110          1126.900  SY   |      62.50000       70431.25|      70.00000       78883.00|      73.00000       82263.70 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070120            95.000  EACH |      76.00000        7220.00|     100.00000        9500.00|     100.00000        9500.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2533-4980005                    LUMP |    5000.00000        5000.00|    4500.00000        4500.00|    1100.00000        1100.00 
  MOBILIZATION                            |                             |                             | 
0090 2599-9999005            55.000  EACH |      35.00000        1925.00|      55.00000        3025.00|      45.00000        2475.00 

  ('EACH' ITEM) RD, ABUTTING PAVEMENT     |                             |                             | 
  JOINT                                   |                             |                             | 
     SECTION TOTALS                       |           $       110,046.25|           $       122,255.00|           $       122,838.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       110,046.25|           $       122,255.00|           $       122,838.70 
==================================================================================================================================== 
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     Bid Order:  206                             Contract ID:  54-0215-704                   Primary County:  KEOKUK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI330               |(   5  ) IO200               |(   6  ) TE060 
                                          |MIDWEST CONTRACTORS, INC.    |IOWA EROSION CONTROL, INC.   |TEK BUILDERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1200.00000        1200.00|     500.00000         500.00|     300.00000         300.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            45.000  EACH |     295.00000       13275.00|     295.00000       13275.00|     295.00000       13275.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            15.000  EACH |     445.00000        6675.00|     445.00000        6675.00|     445.00000        6675.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304            18.000  EACH |     110.00000        1980.00|     120.00000        2160.00|     110.00000        1980.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320            36.000  EACH |     115.00000        4140.00|     150.00000        5400.00|     140.00000        5040.00 
  CT JOINT                                |                             |                             | 
0060 2529-5070110          1126.900  SY   |      76.94000       86703.69|      76.95000       86714.96|      87.85000       98998.17 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070120            95.000  EACH |      36.00000        3420.00|     127.90000       12150.50|     100.00000        9500.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2533-4980005                    LUMP |    4200.00000        4200.00|    5000.00000        5000.00|    3600.00000        3600.00 
  MOBILIZATION                            |                             |                             | 
0090 2599-9999005            55.000  EACH |      28.85000        1586.75|      95.10000        5230.50|      70.00000        3850.00 

  ('EACH' ITEM) RD, ABUTTING PAVEMENT     |                             |                             | 
  JOINT                                   |                             |                             | 
     SECTION TOTALS                       |           $       123,180.44|           $       137,105.96|           $       143,218.17 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       123,180.44|           $       137,105.96|           $       143,218.17 
==================================================================================================================================== 
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     Bid Order:  206                             Contract ID:  54-0215-704                   Primary County:  KEOKUK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) HA760               |(   8  ) DE300               |(   9  ) BR465 
                                          |HAWKEYE PAVING CORP.         |DENCO HIGHWAY CONSTRUCTION C |BROSS, CHESTER CONST./C.B. EQ 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1000.00000        1000.00|     500.00000         500.00|    2300.00000        2300.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            45.000  EACH |     295.00000       13275.00|     295.00000       13275.00|     295.00000       13275.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            15.000  EACH |     445.00000        6675.00|     445.00000        6675.00|     445.00000        6675.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304            18.000  EACH |     120.00000        2160.00|      78.00000        1404.00|     122.00000        2196.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320            36.000  EACH |     125.00000        4500.00|      94.25000        3393.00|     156.00000        5616.00 
  CT JOINT                                |                             |                             | 
0060 2529-5070110          1126.900  SY   |      84.00000       94659.60|     102.60000      115619.94|     118.00000      132974.20 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070120            95.000  EACH |     180.00000       17100.00|     100.00000        9500.00|     167.00000       15865.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2533-4980005                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00|   15500.00000       15500.00 
  MOBILIZATION                            |                             |                             | 
0090 2599-9999005            55.000  EACH |      50.00000        2750.00|      30.00000        1650.00|      54.00000        2970.00 

  ('EACH' ITEM) RD, ABUTTING PAVEMENT     |                             |                             | 
  JOINT                                   |                             |                             | 
     SECTION TOTALS                       |           $       144,119.60|           $       153,516.94|           $       197,371.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       144,119.60|           $       153,516.94|           $       197,371.20 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  207  1 
 

     Bid  Order:  207                         Contract ID:  86-0212-704                 Primary County:  TAMA 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FAHRNER ASPHALT SEALERS, LLC 
Contract Period:   65 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  MP-093-2(703)0--76-09                                  Project:  MP-218-2(702)206--76-09 
      Work Type:  HMA CRACK FILLING                                    Work Type:  HMA CRACK FILLING 
         County:  BREMER             Prj Awd Amt: $52,958.52              County:  BREMER             Prj Awd Amt: $36,253.84 
          Route:  IOWA 93                                                  Route:  U.S. 218 
       Location:  FROM U.S. 63 E. TO ECL OF SUMNER                      Location:  FROM 200TH ST. NORTH OF WAVERLY TO 130TH ST. 
                                                                                   NORTH OF        PLAINFIELD. 
 
        Project:  MP-218-2(701)219--76-19                                Project:  MP-009-2(707)218--76-45 
      Work Type:  HMA CRACK FILLING                                    Work Type:  HMA CRACK FILLING 

         County:  CHICKASAW          Prj Awd Amt: $34,033.26              County:  HOWARD             Prj Awd Amt: $50,275.69 
          Route:  U.S. 218                                                 Route:  IOWA 9 
       Location:  FROM IOWA 346 AT NASHUA, NORTH TO THE                 Location:  FROM ECL OF RICEVILLE TO U.S. 63. 
                  BEGINNING OF THE CHARLES CITY BYPASS. 
 
 
        Project:  MP-021-2(704)79--76-86 
      Work Type:  HMA CRACK FILLING 
         County:  TAMA               Prj Awd Amt: $69,297.26 
          Route:  IOWA 21 
       Location:  IOWA 8, NORTH TO U.S. 20 IN WATERLOO 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    242,818.57     100.00  % 
   2   MI120          MID-CONTINENT CONTRACTING, INC.                                            $    283,191.00     116.62  % 
   3   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    298,647.52     122.99  % 
   4   IL080          ILLOWA INVESTMENT, INC.                                                    $    305,015.60     125.61  % 
   5   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    427,548.23     176.07  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 207  2 

 
     Bid Order:  207                             Contract ID:  86-0212-704                   Primary County:  TAMA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FA041               |(   2  ) MI120               |(   3  ) FO200 
                                          |FAHRNER ASPHALT SEALERS, LLC |MID-CONTINENT CONTRACTING, I |FORT DODGE ASPHALT CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            BREMER COUNTY MP-93-2(703)0--76-09 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2000.00000        2000.00|     500.00000         500.00|     650.00000         650.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            30.000  EACH |     295.00000        8850.00|     295.00000        8850.00|     295.00000        8850.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     445.00000        4450.00|     445.00000        4450.00|     445.00000        4450.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    3000.00000        3000.00|    2000.00000        2000.00|     500.00000         500.00 
  MOBILIZATION                            |                             |                             | 
0050 2544-1001100            16.600  MILE |     522.20000        8668.52|    1900.00000       31540.00|    2809.00000       46629.40 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0060 2544-1002010             5.000  TON  |     128.00000         640.00|      25.00000         125.00|     250.00000        1250.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0070 2544-1003000          5000.000  GAL  |       5.07000       25350.00|       4.50000       22500.00|       2.67000       13350.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        52,958.52|           $        69,965.00|           $        75,679.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS                            BREMER COUNTY MP-218-2(702)206--76-09 
                                          |                             |                             | 
0080 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            25.000  EACH |     295.00000        7375.00|     295.00000        7375.00|     295.00000        7375.00 
  FLAGGERS                                |                             |                             | 
0100 2533-4980005                    LUMP |    3000.00000        3000.00|    1000.00000        1000.00|     650.00000         650.00 
  MOBILIZATION                            |                             |                             | 
0110 2544-1001100            12.200  MILE |     522.20000        6370.84|    1900.00000       23180.00|    1737.00000       21191.40 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0120 2544-1002010             2.000  TON  |     128.00000         256.00|      25.00000          50.00|     250.00000         500.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0130 2544-1003000          3600.000  GAL  |       5.07000       18252.00|       2.00000        7200.00|       2.67000        9612.00 

  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        36,253.84|           $        39,805.00|           $        39,828.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            CHICKASAW COUNTY MP-218-2(701)219--76-19 
                                          |                             |                             | 
0140 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     600.00000         600.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 207  3 

 
     Bid Order:  207                             Contract ID:  86-0212-704                   Primary County:  TAMA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FA041               |(   2  ) MI120               |(   3  ) FO200 
                                          |FAHRNER ASPHALT SEALERS, LLC |MID-CONTINENT CONTRACTING, I |FORT DODGE ASPHALT CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2528-8445113            45.000  EACH |     295.00000       13275.00|     295.00000       13275.00|     295.00000       13275.00 
  FLAGGERS                                |                             |                             | 
0160 2533-4980005                    LUMP |    3000.00000        3000.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATION                            |                             |                             | 

0170 2544-1001100             8.300  MILE |     522.20000        4334.26|    1950.00000       16185.00|    1738.00000       14425.40 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0180 2544-1002010             2.000  TON  |     128.00000         256.00|      25.00000          50.00|     250.00000         500.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0190 2544-1003000          2400.000  GAL  |       5.07000       12168.00|       2.00000        4800.00|       2.67000        6408.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        34,033.26|           $        35,810.00|           $        35,708.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            HOWARD COUNTY MP-009-2(707)218--76-45 
                                          |                             |                             | 
0200 2528-8445110                    LUMP |    1500.00000        1500.00|     500.00000         500.00|     750.00000         750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2528-8445113            45.000  EACH |     295.00000       13275.00|     295.00000       13275.00|     295.00000       13275.00 
  FLAGGERS                                |                             |                             | 

0220 2528-8445115            15.000  EACH |     445.00000        6675.00|     445.00000        6675.00|     445.00000        6675.00 
  PILOT CARS                              |                             |                             | 
0230 2533-4980005                    LUMP |    3000.00000        3000.00|    2000.00000        2000.00|     500.00000         500.00 
  MOBILIZATION                            |                             |                             | 
0240 2544-1001100            12.640  MILE |     468.33000        5919.69|    1900.00000       24016.00|    2683.00000       33913.12 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0250 2544-1002010             5.000  TON  |     128.00000         640.00|      25.00000         125.00|     250.00000        1250.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0260 2544-1003000          3800.000  GAL  |       5.07000       19266.00|       4.50000       17100.00|       2.67000       10146.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        50,275.69|           $        63,691.00|           $        66,509.12 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            TAMA COUNTY MP-021-2(704)79--76-86 

                                          |                             |                             | 
0270 2528-8445110                    LUMP |    2000.00000        2000.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2528-8445113            60.000  EACH |     295.00000       17700.00|     295.00000       17700.00|     295.00000       17700.00 
  FLAGGERS                                |                             |                             | 
0290 2528-8445115            20.000  EACH |     445.00000        8900.00|     445.00000        8900.00|     445.00000        8900.00 
  PILOT CARS                              |                             |                             | 
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     Bid Order:  207                             Contract ID:  86-0212-704                   Primary County:  TAMA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FA041               |(   2  ) MI120               |(   3  ) FO200 
                                          |FAHRNER ASPHALT SEALERS, LLC |MID-CONTINENT CONTRACTING, I |FORT DODGE ASPHALT CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2533-4980005                    LUMP |    3000.00000        3000.00|    1000.00000        1000.00|     500.00000         500.00 
  MOBILIZATION                            |                             |                             | 
0310 2544-1001100            18.300  MILE |     522.20000        9556.26|    1900.00000       34770.00|    2084.00000       38137.20 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 

  MAINTENANCE)                            |                             |                             | 
0320 2544-1002010             2.000  TON  |     128.00000         256.00|      25.00000          50.00|     250.00000         500.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0330 2544-1003000          5500.000  GAL  |       5.07000       27885.00|       2.00000       11000.00|       2.67000       14685.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        69,297.26|           $        73,920.00|           $        80,922.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       242,818.57|           $       283,191.00|           $       298,647.52 
==================================================================================================================================== 
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     Bid Order:  207                             Contract ID:  86-0212-704                   Primary County:  TAMA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IL080               |(   5  ) DE300               |(      ) 
                                          |ILLOWA INVESTMENT, INC.      |DENCO HIGHWAY CONSTRUCTION C | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            BREMER COUNTY MP-93-2(703)0--76-09 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     650.00000         650.00|    1500.00000        1500.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            30.000  EACH |     295.00000        8850.00|     295.00000        8850.00| 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     445.00000        4450.00|     445.00000        4450.00| 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    1500.00000        1500.00|     750.00000         750.00| 
  MOBILIZATION                            |                             |                             | 
0050 2544-1001100            16.600  MILE |    1935.00000       32121.00|    5238.00000       86950.80| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0060 2544-1002010             5.000  TON  |     100.00000         500.00|     250.00000        1250.00| 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0070 2544-1003000          5000.000  GAL  |       4.25000       21250.00|       3.35000       16750.00| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        69,321.00|           $       120,500.80|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS                            BREMER COUNTY MP-218-2(702)206--76-09 
                                          |                             |                             | 
0080 2528-8445110                    LUMP |    2500.00000        2500.00|    6000.00000        6000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            25.000  EACH |     295.00000        7375.00|     295.00000        7375.00| 
  FLAGGERS                                |                             |                             | 
0100 2533-4980005                    LUMP |    1500.00000        1500.00|     850.00000         850.00| 
  MOBILIZATION                            |                             |                             | 
0110 2544-1001100            12.200  MILE |    1235.00000       15067.00|    1999.00000       24387.80| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0120 2544-1002010             2.000  TON  |      40.00000          80.00|     250.00000         500.00| 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0130 2544-1003000          3600.000  GAL  |       4.25000       15300.00|       3.35000       12060.00| 

  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        41,822.00|           $        51,172.80|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            CHICKASAW COUNTY MP-218-2(701)219--76-19 
                                          |                             |                             | 
0140 2528-8445110                    LUMP |    1500.00000        1500.00|    6000.00000        6000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  207                             Contract ID:  86-0212-704                   Primary County:  TAMA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IL080               |(   5  ) DE300               |(      ) 
                                          |ILLOWA INVESTMENT, INC.      |DENCO HIGHWAY CONSTRUCTION C | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2528-8445113            45.000  EACH |     295.00000       13275.00|     295.00000       13275.00| 
  FLAGGERS                                |                             |                             | 
0160 2533-4980005                    LUMP |    1500.00000        1500.00|     850.00000         850.00| 
  MOBILIZATION                            |                             |                             | 

0170 2544-1001100             8.300  MILE |    1135.00000        9420.50|    2775.00000       23032.50| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0180 2544-1002010             2.000  TON  |      40.00000          80.00|     250.00000         500.00| 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0190 2544-1003000          2400.000  GAL  |       4.25000       10200.00|       3.35000        8040.00| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        35,975.50|           $        51,697.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            HOWARD COUNTY MP-009-2(707)218--76-45 
                                          |                             |                             | 
0200 2528-8445110                    LUMP |     650.00000         650.00|    1500.00000        1500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2528-8445113            45.000  EACH |     295.00000       13275.00|     295.00000       13275.00| 
  FLAGGERS                                |                             |                             | 

0220 2528-8445115            15.000  EACH |     445.00000        6675.00|     445.00000        6675.00| 
  PILOT CARS                              |                             |                             | 
0230 2533-4980005                    LUMP |    1500.00000        1500.00|     850.00000         850.00| 
  MOBILIZATION                            |                             |                             | 
0240 2544-1001100            12.640  MILE |    1815.00000       22941.60|    5743.27000       72594.93| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0250 2544-1002010             5.000  TON  |     100.00000         500.00|     225.00000        1125.00| 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0260 2544-1003000          3800.000  GAL  |       4.25000       16150.00|       3.35000       12730.00| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        61,691.60|           $       108,749.93|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            TAMA COUNTY MP-021-2(704)79--76-86 

                                          |                             |                             | 
0270 2528-8445110                    LUMP |    1000.00000        1000.00|     950.00000         950.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2528-8445113            60.000  EACH |     295.00000       17700.00|     295.00000       17700.00| 
  FLAGGERS                                |                             |                             | 
0290 2528-8445115            20.000  EACH |     445.00000        8900.00|     445.00000        8900.00| 
  PILOT CARS                              |                             |                             | 
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     Bid Order:  207                             Contract ID:  86-0212-704                   Primary County:  TAMA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IL080               |(   5  ) DE300               |(      ) 
                                          |ILLOWA INVESTMENT, INC.      |DENCO HIGHWAY CONSTRUCTION C | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2533-4980005                    LUMP |    1500.00000        1500.00|     750.00000         750.00| 
  MOBILIZATION                            |                             |                             | 
0310 2544-1001100            18.300  MILE |    2335.00000       42730.50|    2634.00000       48202.20| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 

  MAINTENANCE)                            |                             |                             | 
0320 2544-1002010             2.000  TON  |     500.00000        1000.00|     250.00000         500.00| 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0330 2544-1003000          5500.000  GAL  |       4.25000       23375.00|       3.35000       18425.00| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        96,205.50|           $        95,427.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       305,015.60|           $       427,548.23|           $ 
==================================================================================================================================== 
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     Bid  Order:  301                         Contract ID:  03-C003-043                 Primary County:  ALLAMAKEE 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HOLLAND, JB CONSTRUCTION, INC. 
Contract Period:  110 WORK DAYS      Late Start Date:  05/02/11 
 
 
        Project:  FM-C003(43)--55-03 
      Work Type:  GRADING 
         County:  ALLAMAKEE          Prj Awd Amt: $1,894,989.30 
          Route:  BEAR CREEK DRIVE 
       Location:  SEC. 6-99-6 TO SEC. 35-100-6 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $  1,894,989.30     100.00  % 
   2   SK040          SKYLINE CONSTRUCTION, INC.                                                 $  1,907,015.41     100.63  % 
   3   MO480          MOYNA, C.J. & SONS, INC.                                                   $  1,911,717.76     100.88  % 
   4   RE300          REILLY CONSTRUCTION CO., INC.                                              $  1,989,657.82     104.99  % 
   5   ST359          STEGER CONSTRUCTION, INC.                                                  $  2,294,151.87     121.06  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 301  2 

 
     Bid Order:  301                             Contract ID:  03-C003-043                   Primary County:  ALLAMAKEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) SK040               |(   3  ) MO480 
                                          |HOLLAND, JB CONSTRUCTION, IN |SKYLINE CONSTRUCTION, INC.   |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001            41.670  ACRE |    1522.37000       63437.16|    4500.00000      187515.00|    1250.00000       52087.50 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2713070        389876.560  CY   |       2.49000      970792.63|       1.58900      619513.85|       2.45000      955197.57 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0030 2102-5020010            13.000  STA  |     385.46000        5010.98|     200.00000        2600.00|     400.00000        5200.00 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0040 2108-5025000       7192479.000  ST-Y |       0.01000       71924.79|       0.03000      215774.37|       0.01000       71924.79 
  OVERHAUL                                |                             |                             | 
0050 2312-8260051         30435.000  TON  |       6.75000      205436.25|       8.51000      259001.85|       8.00000      243480.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2315-8275025           360.000  TON  |       6.75000        2430.00|      11.01000        3963.60|       8.00000        2880.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745650                    LUMP |   12873.96000       12873.96|   15500.00000       15500.00|    5000.00000        5000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0080 2402-2723100          9148.000  CY   |       6.00000       54888.00|       4.75000       43453.00|       4.25000       38879.00 

  EXCAVATION, CLASS 23, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0090 2415-2110804            54.000  LF   |     328.71000       17750.34|     355.55000       19199.70|     450.00000       24300.00 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X 4 |                             |                             | 
  FT.                                     |                             |                             | 
0100 2415-2200804             2.000  EACH |    2934.32000        5868.64|    4100.00000        8200.00|    3885.00000        7770.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 4 FT.              |                             |                             | 
0110 2416-0100024            37.000  EACH |     450.00000       16650.00|     550.00000       20350.00|     430.00000       15910.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0120 2416-0100030            10.000  EACH |     550.00000        5500.00|     620.00000        6200.00|     470.00000        4700.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0130 2416-0100036             6.000  EACH |     850.00000        5100.00|     920.00000        5520.00|     700.00000        4200.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 

0140 2416-0100042             1.000  EACH |    1000.00000        1000.00|    1220.00000        1220.00|     880.00000         880.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0150 2416-0100054             2.000  EACH |    1500.00000        3000.00|    1475.00000        2950.00|    1180.00000        2360.00 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0160 2416-0100060             4.000  EACH |    1650.00000        6600.00|    1600.00000        6400.00|    1490.00000        5960.00 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 
0170 2416-0102029             2.000  EACH |     450.00000         900.00|     566.00000        1132.00|     395.00000         790.00 
  APRONS, CONCRETE ARCH, 29 IN. X 18 IN.  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 301  3 

 
     Bid Order:  301                             Contract ID:  03-C003-043                   Primary County:  ALLAMAKEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) SK040               |(   3  ) MO480 
                                          |HOLLAND, JB CONSTRUCTION, IN |SKYLINE CONSTRUCTION, INC.   |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2416-0102037             2.000  EACH |     525.00000        1050.00|     700.00000        1400.00|     550.00000        1100.00 
  APRONS, CONCRETE ARCH, 37 IN. X 23 IN.  |                             |                             | 
0190 2416-0102044             2.000  EACH |     725.00000        1450.00|     860.00000        1720.00|     760.00000        1520.00 
  APRONS, CONCRETE ARCH, 44 IN. X 27 IN.  |                             |                             | 

0200 2416-0102088             2.000  EACH |    1900.00000        3800.00|    2500.00000        5000.00|    2050.00000        4100.00 
  APRONS, CONCRETE ARCH, 88 IN. X 54 IN.  |                             |                             | 
0210 2416-1180024          1214.000  LF   |      42.52000       51619.28|      35.45000       43036.30|      36.00000       43704.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0220 2416-1180030           362.000  LF   |      67.63000       24482.06|      50.10000       18136.20|      48.00000       17376.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2416-1180036           268.000  LF   |      64.41000       17261.88|      67.67000       18135.56|      60.00000       16080.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2416-1180042            42.000  LF   |     126.80000        5325.60|      95.98000        4031.16|      90.00000        3780.00 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2416-1180054            60.000  LF   |      97.60000        5856.00|     121.80000        7308.00|     100.00000        6000.00 

  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2416-1180060           166.000  LF   |     121.00000       20086.00|     168.58000       27984.28|     120.00000       19920.00 
  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2416-1200029            54.000  LF   |      54.38000        2936.52|      62.20000        3358.80|      46.00000        2484.00 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 29 |                             |                             | 
  IN. X 18 IN.                            |                             |                             | 
0280 2416-1200037            52.000  LF   |      76.96000        4001.92|      80.90000        4206.80|      60.00000        3120.00 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 37 |                             |                             | 
  IN. X 23 IN.                            |                             |                             | 
0290 2416-1200044            50.000  LF   |     109.77000        5488.50|     126.16000        6308.00|      74.00000        3700.00 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 44 |                             |                             | 
  IN. X 27 IN.                            |                             |                             | 

0300 2416-1200088            64.000  LF   |     266.24000       17039.36|     312.00000       19968.00|     204.00000       13056.00 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 88 |                             |                             | 
  IN. X 54 IN.                            |                             |                             | 
0310 2416-8000104             8.000  EACH |    1220.00000        9760.00|    2500.00000       20000.00|    1290.00000       10320.00 
  STOCKPASS APRON, 4' X 6' PRECAST        |                             |                             | 
  CONCRETE, RF-8                          |                             |                             | 
0320 2416-8000154           284.000  LF   |     177.58000       50432.72|     188.88000       53641.92|     260.00000       73840.00 
  STOCKPASS, 4' X 6' PRECAST CONCRETE,    |                             |                             | 
  RF-8                                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 301  4 

 
     Bid Order:  301                             Contract ID:  03-C003-043                   Primary County:  ALLAMAKEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) SK040               |(   3  ) MO480 
                                          |HOLLAND, JB CONSTRUCTION, IN |SKYLINE CONSTRUCTION, INC.   |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2417-0225018            34.000  EACH |     190.00000        6460.00|     200.00000        6800.00|      94.00000        3196.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0340 2417-0225024             6.000  EACH |     225.00000        1350.00|     252.00000        1512.00|     138.00000         828.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 

0350 2417-0225030             4.000  EACH |     320.00000        1280.00|     312.00000        1248.00|     215.00000         860.00 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0360 2417-0225036             1.000  EACH |     475.00000         475.00|     609.99000         609.99|     340.00000         340.00 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0370 2417-1040018           726.000  LF   |      24.54000       17816.04|      16.50000       11979.00|      20.00000       14520.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0380 2417-1040024            40.000  LF   |      31.29000        1251.60|      25.50000        1020.00|      26.00000        1040.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0390 2417-1060024           420.000  LF   |      34.56000       14515.20|      26.55000       11151.00|      28.00000       11760.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0400 2417-1060030           451.000  LF   |      39.86000       17976.86|      30.11000       13579.61|      32.00000       14432.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 

  30 IN. DIA.                             |                             |                             | 
0410 2417-1060036           254.000  LF   |      44.43000       11285.22|      34.80000        8839.20|      35.00000        8890.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0420 2417-1060042            72.000  LF   |      57.96000        4173.12|      51.10000        3679.20|      48.00000        3456.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0430 2417-1060066           104.000  LF   |      78.65000        8179.60|      74.00000        7696.00|      65.00000        6760.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  66 IN. DIA.                             |                             |                             | 
0440 2507-3250005            29.000  SY   |       1.21000          35.09|       6.00000         174.00|       5.00000         145.00 
  ENGINEERING FABRIC                      |                             |                             | 
0450 2507-6800061            90.000  TON  |      24.00000        2160.00|      30.00000        2700.00|      40.00000        3600.00 
  REVETMENT, CLASS E                      |                             |                             | 

0460 2518-6910000             7.000  EACH |     120.84000         845.88|     100.00000         700.00|     120.00000         840.00 
  SAFETY CLOSURE                          |                             |                             | 
0470 2528-8445110                    LUMP |    3524.57000        3524.57|    4500.00000        4500.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0480 2533-4980005                    LUMP |   10000.00000       10000.00|   49000.00000       49000.00|   52000.00000       52000.00 
  MOBILIZATION                            |                             |                             | 
0490 2599-9999009            56.000  LF   |      44.96000        2517.76|     100.00000        5600.00|      20.00000        1120.00 
  ('LINEAR FEET' ITEM) REMOVE AND         |                             |                             | 
  REINSTALL ENTRANCE CULVERT              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 301  5 

 
     Bid Order:  301                             Contract ID:  03-C003-043                   Primary County:  ALLAMAKEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) SK040               |(   3  ) MO480 
                                          |HOLLAND, JB CONSTRUCTION, IN |SKYLINE CONSTRUCTION, INC.   |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2601-2634100            73.480  ACRE |     700.00000       51436.00|     700.00000       51436.00|     700.00000       51436.00 
  MULCHING                                |                             |                             | 
0510 2601-2636043            73.480  ACRE |     251.75000       18498.59|     300.00000       22044.00|     250.00000       18370.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0520 2602-0000020         34343.000  LF   |       1.06000       36403.58|       1.02000       35029.86|       1.05000       36060.15 
  SILT FENCE                              |                             |                             | 
0530 2602-0000030          4400.000  LF   |       1.51000        6644.00|       2.02000        8888.00|       1.50000        6600.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0540 2602-0000060         34343.000  LF   |       0.15000        5151.45|       0.10000        3434.30|       0.15000        5151.45 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0550 2602-0000070          4400.000  LF   |       0.30000        1320.00|       0.10000         440.00|       0.30000        1320.00 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0560 2602-0000090         34343.000  LF   |       0.05000        1717.15|       0.02000         686.86|       0.10000        3434.30 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0570 2602-0000100          4400.000  LF   |       0.05000         220.00|       0.35000        1540.00|       0.10000         440.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $     1,894,989.30|           $     1,907,015.41|           $     1,911,717.76 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,894,989.30|           $     1,907,015.41|           $     1,911,717.76 

==================================================================================================================================== 
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     Bid Order:  301                             Contract ID:  03-C003-043                   Primary County:  ALLAMAKEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) ST359               |(      ) 
                                          |REILLY CONSTRUCTION CO., INC |STEGER CONSTRUCTION, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001            41.670  ACRE |    1900.00000       79173.00|    2800.00000      116676.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2713070        389876.560  CY   |       2.65000     1033172.88|       3.06000     1193022.27| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0030 2102-5020010            13.000  STA  |     150.00000        1950.00|    1000.00000       13000.00| 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0040 2108-5025000       7192479.000  ST-Y |       0.01000       71924.79|       0.01000       71924.79| 
  OVERHAUL                                |                             |                             | 
0050 2312-8260051         30435.000  TON  |       7.00000      213045.00|       8.49000      258393.15| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2315-8275025           360.000  TON  |       7.00000        2520.00|       8.49000        3056.40| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745650                    LUMP |    3800.00000        3800.00|    6000.00000        6000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0080 2402-2723100          9148.000  CY   |       5.85000       53515.80|       8.00000       73184.00| 

  EXCAVATION, CLASS 23, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0090 2415-2110804            54.000  LF   |     375.00000       20250.00|     420.00000       22680.00| 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X 4 |                             |                             | 
  FT.                                     |                             |                             | 
0100 2415-2200804             2.000  EACH |    2900.00000        5800.00|    4185.00000        8370.00| 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 4 FT.              |                             |                             | 
0110 2416-0100024            37.000  EACH |     435.00000       16095.00|     409.00000       15133.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0120 2416-0100030            10.000  EACH |     515.00000        5150.00|     496.00000        4960.00| 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0130 2416-0100036             6.000  EACH |     715.00000        4290.00|     709.00000        4254.00| 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 

0140 2416-0100042             1.000  EACH |     930.00000         930.00|     935.00000         935.00| 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0150 2416-0100054             2.000  EACH |    1300.00000        2600.00|    1251.00000        2502.00| 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0160 2416-0100060             4.000  EACH |    1350.00000        5400.00|    1321.00000        5284.00| 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 
0170 2416-0102029             2.000  EACH |     450.00000         900.00|     402.00000         804.00| 
  APRONS, CONCRETE ARCH, 29 IN. X 18 IN.  |                             |                             | 
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     Bid Order:  301                             Contract ID:  03-C003-043                   Primary County:  ALLAMAKEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) ST359               |(      ) 
                                          |REILLY CONSTRUCTION CO., INC |STEGER CONSTRUCTION, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2416-0102037             2.000  EACH |     575.00000        1150.00|     558.00000        1116.00| 
  APRONS, CONCRETE ARCH, 37 IN. X 23 IN.  |                             |                             | 
0190 2416-0102044             2.000  EACH |     725.00000        1450.00|     710.00000        1420.00| 
  APRONS, CONCRETE ARCH, 44 IN. X 27 IN.  |                             |                             | 

0200 2416-0102088             2.000  EACH |    2000.00000        4000.00|    2151.00000        4302.00| 
  APRONS, CONCRETE ARCH, 88 IN. X 54 IN.  |                             |                             | 
0210 2416-1180024          1214.000  LF   |      41.50000       50381.00|      44.30000       53780.20| 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0220 2416-1180030           362.000  LF   |      55.00000       19910.00|      59.60000       21575.20| 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2416-1180036           268.000  LF   |      67.00000       17956.00|      73.40000       19671.20| 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2416-1180042            42.000  LF   |      95.00000        3990.00|      97.20000        4082.40| 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2416-1180054            60.000  LF   |     120.00000        7200.00|     125.20000        7512.00| 

  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2416-1180060           166.000  LF   |     135.00000       22410.00|     148.80000       24700.80| 
  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2416-1200029            54.000  LF   |      60.00000        3240.00|      63.20000        3412.80| 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 29 |                             |                             | 
  IN. X 18 IN.                            |                             |                             | 
0280 2416-1200037            52.000  LF   |      75.00000        3900.00|      64.50000        3354.00| 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 37 |                             |                             | 
  IN. X 23 IN.                            |                             |                             | 
0290 2416-1200044            50.000  LF   |      95.00000        4750.00|     105.00000        5250.00| 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 44 |                             |                             | 
  IN. X 27 IN.                            |                             |                             | 

0300 2416-1200088            64.000  LF   |     245.00000       15680.00|     271.20000       17356.80| 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 88 |                             |                             | 
  IN. X 54 IN.                            |                             |                             | 
0310 2416-8000104             8.000  EACH |    1455.00000       11640.00|    1558.70000       12469.60| 
  STOCKPASS APRON, 4' X 6' PRECAST        |                             |                             | 
  CONCRETE, RF-8                          |                             |                             | 
0320 2416-8000154           284.000  LF   |     165.00000       46860.00|     183.00000       51972.00| 
  STOCKPASS, 4' X 6' PRECAST CONCRETE,    |                             |                             | 
  RF-8                                    |                             |                             | 
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     Bid Order:  301                             Contract ID:  03-C003-043                   Primary County:  ALLAMAKEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) ST359               |(      ) 
                                          |REILLY CONSTRUCTION CO., INC |STEGER CONSTRUCTION, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2417-0225018            34.000  EACH |     205.00000        6970.00|     125.00000        4250.00| 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0340 2417-0225024             6.000  EACH |     245.00000        1470.00|     190.00000        1140.00| 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 

0350 2417-0225030             4.000  EACH |     305.00000        1220.00|     260.00000        1040.00| 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0360 2417-0225036             1.000  EACH |     405.00000         405.00|     360.00000         360.00| 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0370 2417-1040018           726.000  LF   |      26.00000       18876.00|      22.75000       16516.50| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0380 2417-1040024            40.000  LF   |      31.00000        1240.00|      29.60000        1184.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0390 2417-1060024           420.000  LF   |      33.00000       13860.00|      39.50000       16590.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0400 2417-1060030           451.000  LF   |      36.00000       16236.00|      45.00000       20295.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 

  30 IN. DIA.                             |                             |                             | 
0410 2417-1060036           254.000  LF   |      39.00000        9906.00|      49.50000       12573.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0420 2417-1060042            72.000  LF   |      50.00000        3600.00|      63.90000        4600.80| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0430 2417-1060066           104.000  LF   |      72.00000        7488.00|      87.80000        9131.20| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  66 IN. DIA.                             |                             |                             | 
0440 2507-3250005            29.000  SY   |       3.25000          94.25|       3.00000          87.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0450 2507-6800061            90.000  TON  |      25.00000        2250.00|      22.11000        1989.90| 
  REVETMENT, CLASS E                      |                             |                             | 

0460 2518-6910000             7.000  EACH |     120.00000         840.00|     840.00000        5880.00| 
  SAFETY CLOSURE                          |                             |                             | 
0470 2528-8445110                    LUMP |    3500.00000        3500.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0480 2533-4980005                    LUMP |   25000.00000       25000.00|   30000.00000       30000.00| 
  MOBILIZATION                            |                             |                             | 
0490 2599-9999009            56.000  LF   |      60.00000        3360.00|     125.00000        7000.00| 
  ('LINEAR FEET' ITEM) REMOVE AND         |                             |                             | 
  REINSTALL ENTRANCE CULVERT              |                             |                             | 
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     Bid Order:  301                             Contract ID:  03-C003-043                   Primary County:  ALLAMAKEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) ST359               |(      ) 
                                          |REILLY CONSTRUCTION CO., INC |STEGER CONSTRUCTION, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2601-2634100            73.480  ACRE |     700.00000       51436.00|     700.00000       51436.00| 
  MULCHING                                |                             |                             | 
0510 2601-2636043            73.480  ACRE |     250.00000       18370.00|     436.00000       32037.28| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0520 2602-0000020         34343.000  LF   |       1.05000       36060.15|       1.00000       34343.00| 
  SILT FENCE                              |                             |                             | 
0530 2602-0000030          4400.000  LF   |       1.50000        6600.00|       1.30000        5720.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0540 2602-0000060         34343.000  LF   |       0.15000        5151.45|       0.01000         343.43| 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0550 2602-0000070          4400.000  LF   |       0.30000        1320.00|       0.01000          44.00| 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0560 2602-0000090         34343.000  LF   |       0.50000       17171.50|       0.05000        1717.15| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0570 2602-0000100          4400.000  LF   |       0.50000        2200.00|       0.05000         220.00| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $     1,989,657.82|           $     2,294,151.87|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,989,657.82|           $     2,294,151.87|           $ 

==================================================================================================================================== 
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     Bid  Order:  304                         Contract ID:  78-0294-503                 Primary County:  POTTAWATTAMIE 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NELSON & ROCK CONTRACTING, INC 
Contract Period:   30 WORK DAYS      Late Start Date:  05/02/11 
 
 
        Project:  MBIN-029-4(503)66--0M-78 
      Work Type:  SLOPE PROTECTION 
         County:  POTTAWATTAMIE      Prj Awd Amt: $37,664.00 
          Route:  I-29 
       Location:  JCT. OF L-19 & 16TH AVE. OVERPASS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      K & L LANDSCAPE & CONSTRUCTION INC. 

                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NE140          NELSON & ROCK CONTRACTING, INC.                                            $     37,664.00     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $     48,958.50     129.98  % 
   3   MC069          MCCLAIN & CO., INC.                                                        $     67,897.00     180.27  % 
   4   CA258          CARLEY CONSTRUCTION, LLC                                                   $     75,075.00     199.32  % 
   5   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $     78,120.00     207.41  % 
       K.051           K & L LANDSCAPE & CONSTRUCTION INC.                                                 IRREGULAR 
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     Bid Order:  304                             Contract ID:  78-0294-503                   Primary County:  POTTAWATTAMIE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE140               |(   2  ) PE320               |(   3  ) MC069 
                                          |NELSON & ROCK CONTRACTING, I |PETERSON CONTRACTORS INC.    |MCCLAIN & CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE MAINT. NO. 7866.3O029  BOTH SLOPES ARE CONCRETE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    5500.00000        5500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2528-8445110                    LUMP |    1000.00000        1000.00|    1975.00000        1975.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    1000.00000        1000.00|    2400.00000        2400.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
0040 2601-2638620           297.000  SY   |      32.00000        9504.00|      48.00000       14256.00|      48.50000       14404.50 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        14,504.00|           $        21,631.00|           $        28,904.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE MAINT. NO. 7856.7R029  BOTH SLOPES ARE CONCRETE 
                                          |                             |                             | 
0050 2401-6750001                    LUMP |    5000.00000        5000.00|    3000.00000        3000.00|    5500.00000        5500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0060 2528-8445110                    LUMP |    1000.00000        1000.00|    1975.00000        1975.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    1000.00000        1000.00|    1900.00000        1900.00|    6000.00000        6000.00 

  MOBILIZATION                            |                             |                             | 
0080 2601-2638620           505.000  SY   |      32.00000       16160.00|      40.50000       20452.50|      48.50000       24492.50 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        23,160.00|           $        27,327.50|           $        38,992.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        37,664.00|           $        48,958.50|           $        67,897.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  3 

 
     Bid Order:  304                             Contract ID:  78-0294-503                   Primary County:  POTTAWATTAMIE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CA258               |(   5  ) M.215               |(      ) 
                                          |CARLEY CONSTRUCTION, LLC     |MLS LANDSCAPE & DESIGN, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE MAINT. NO. 7866.3O029  BOTH SLOPES ARE CONCRETE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    6500.00000        6500.00|    5000.00000        5000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2528-8445110                    LUMP |    1750.00000        1750.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    7500.00000        7500.00|    5000.00000        5000.00| 
  MOBILIZATION                            |                             |                             | 
0040 2601-2638620           297.000  SY   |      50.00000       14850.00|      60.00000       17820.00| 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        30,600.00|           $        32,820.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE MAINT. NO. 7856.7R029  BOTH SLOPES ARE CONCRETE 
                                          |                             |                             | 
0050 2401-6750001                    LUMP |   10500.00000       10500.00|    5000.00000        5000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0060 2528-8445110                    LUMP |    3250.00000        3250.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    8000.00000        8000.00|    5000.00000        5000.00| 

  MOBILIZATION                            |                             |                             | 
0080 2601-2638620           505.000  SY   |      45.00000       22725.00|      60.00000       30300.00| 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        44,475.00|           $        45,300.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        75,075.00|           $        78,120.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  306                         Contract ID:  78-6804-503                 Primary County:  POTTAWATTAMIE 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NELSON & ROCK CONTRACTING, INC 
Contract Period:   30 WORK DAYS      Late Start Date:  05/02/11 
 
 
        Project:  MBIN-680-4(503)1--0M-78 
      Work Type:  SLOPE PROTECTION 
         County:  POTTAWATTAMIE      Prj Awd Amt: $18,088.00 
          Route:  I-680 
       Location:  130TH ST. OVER I-680 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      K & L LANDSCAPE & CONSTRUCTION INC. 

                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NE140          NELSON & ROCK CONTRACTING, INC.                                            $     18,088.00     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $     27,715.00     153.22  % 
   3   MC069          MCCLAIN & CO., INC.                                                        $     34,124.00     188.65  % 
   4   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $     38,040.00     210.30  % 
   5   CA258          CARLEY CONSTRUCTION, LLC                                                   $     38,200.00     211.18  % 
       K.051           K & L LANDSCAPE & CONSTRUCTION INC.                                                 IRREGULAR 
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     Bid Order:  306                             Contract ID:  78-6804-503                   Primary County:  POTTAWATTAMIE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE140               |(   2  ) PE320               |(   3  ) MC069 
                                          |NELSON & ROCK CONTRACTING, I |PETERSON CONTRACTORS INC.    |MCCLAIN & CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE MAINT. NO. 7801.1O680  BOTH SLOPES ARE CONCRETE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    3800.00000        3800.00|    3500.00000        3500.00|    6500.00000        6500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2528-8445110                    LUMP |    1000.00000        1000.00|    2475.00000        2475.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    1000.00000        1000.00|    3500.00000        3500.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
0040 2601-2638620           384.000  SY   |      32.00000       12288.00|      47.50000       18240.00|      48.50000       18624.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        18,088.00|           $        27,715.00|           $        34,124.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        18,088.00|           $        27,715.00|           $        34,124.00 
==================================================================================================================================== 
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     Bid Order:  306                             Contract ID:  78-6804-503                   Primary County:  POTTAWATTAMIE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) M.215               |(   5  ) CA258               |(      ) 
                                          |MLS LANDSCAPE & DESIGN, INC. |CARLEY CONSTRUCTION, LLC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE MAINT. NO. 7801.1O680  BOTH SLOPES ARE CONCRETE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    5000.00000        5000.00|    8000.00000        8000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2528-8445110                    LUMP |    5000.00000        5000.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    5000.00000        5000.00|    7500.00000        7500.00| 
  MOBILIZATION                            |                             |                             | 
0040 2601-2638620           384.000  SY   |      60.00000       23040.00|      50.00000       19200.00| 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        38,040.00|           $        38,200.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        38,040.00|           $        38,200.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  351                         Contract ID:  31-0522-109                 Primary County:  DUBUQUE 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TAYLOR CONSTRUCTION, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/12/11 
 
 
        Project:  STPN-052-2(109)--2J-31 
      Work Type:  GUARDRAIL 
         County:  DUBUQUE            Prj Awd Amt: $335,558.50 
          Route:  U.S. 52 
       Location:  GILLESPIE HILL N. OF DUBUQUE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    335,558.50     100.00  % 
   2   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    339,202.25     101.08  % 
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     Bid Order:  351                             Contract ID:  31-0522-109                   Primary County:  DUBUQUE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) SC320               |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |SCHROEDER, JIM CONSTRUCTION, | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000            50.000  CY   |      50.00000        2500.00|      28.00000        1400.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2121-7425020           100.000  TON  |      35.00000        3500.00|      20.75000        2075.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2501-0201274          2685.000  LF   |      48.00000      128880.00|      51.00000      136935.00| 
  PILES, STEEL, HP 12 X 74                |                             |                             | 
0040 2505-4008120          1820.000  LF   |       3.00000        5460.00|       3.00000        5460.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0050 2505-4008300           308.000  LF   |      22.00000        6776.00|      22.00000        6776.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0060 2505-4008400             4.000  EACH |    2200.00000        8800.00|    2200.00000        8800.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0070 2505-4021700             2.000  EACH |    2900.00000        5800.00|    2900.00000        5800.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0080 2520-3350015             1.000  EACH |    3000.00000        3000.00|    5000.00000        5000.00| 
  FIELD OFFICE                            |                             |                             | 

0090 2524-6765010            22.000  EACH |     250.00000        5500.00|      50.00000        1100.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0100 2524-9100020           116.000  EACH |      80.00000        9280.00|      50.00000        5800.00| 
  OBJECT MARKER, TYPE 2                   |                             |                             | 
0110 2528-8445110                    LUMP |    4000.00000        4000.00|    1500.00000        1500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113           120.000  EACH |     295.00000       35400.00|     295.00000       35400.00| 
  FLAGGERS                                |                             |                             | 
0130 2528-8445115            40.000  EACH |     445.00000       17800.00|     445.00000       17800.00| 
  PILOT CARS                              |                             |                             | 
0140 2533-4980005                    LUMP |    5000.00000        5000.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
0150 2599-9999009          1312.500  LF   |      71.00000       93187.50|      68.50000       89906.25| 
  ('LINEAR FEET' ITEM) STEEL BEAM         |                             |                             | 

  GUARDRAIL TUBULAR THRIE BEAM            |                             |                             | 
0160 2602-0000020           150.000  LF   |       4.50000         675.00|       3.00000         450.00| 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       335,558.50|           $       339,202.25|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       335,558.50|           $       339,202.25|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  352  1 
 

     Bid  Order:  352                         Contract ID:  48-0806-314                 Primary County:  IOWA 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VOLTMER, INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  07/11/11 
 
 
        Project:  IMN-080-6(314)205--0E-48 
      Work Type:  TRAFFIC SIGNS 
         County:  IOWA               Prj Awd Amt: $178,137.50 
          Route:  I-80 
       Location:  POWESHIEK CO. LINE EAST TO CEDAR CO. LINE 
                  (VARIOUS INTERCHANGES) 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $    178,137.50     100.00  % 
   2   K.150          KWS, INC.                                                                  $    194,913.25     109.41  % 
   3   DI120          DICKINSON CO., INC.                                                        $    219,660.85     123.30  % 
   4   CO105          COLLINS & HERMANN, INC.                                                    $    224,666.00     126.11  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 352  2 

 
     Bid Order:  352                             Contract ID:  48-0806-314                   Primary County:  IOWA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) K.150               |(   3  ) DI120 
                                          |VOLTMER, INC.                |KWS, INC.                    |DICKINSON CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGN ITEMS 
                                          |                             |                             | 
0010 2524-9081260            92.000  EACH |     450.00000       41400.00|     535.00000       49220.00|     630.00000       57960.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 

  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0020 2524-9081275            16.000  EACH |     675.00000       10800.00|     750.00000       12000.00|     785.00000       12560.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0030 2524-9275222          1056.000  LF   |       7.50000        7920.00|       8.00000        8448.00|       8.95000        9451.20 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0040 2524-9281121          1350.000  LF   |      30.00000       40500.00|      27.50000       37125.00|      35.30000       47655.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 6 X 12                    |                             |                             | 
0050 2524-9281210           288.000  LF   |      42.00000       12096.00|      43.50000       12528.00|      59.90000       17251.20 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
0060 2524-9325001           496.000  SF   |      14.00000        6944.00|      16.75000        8308.00|      15.50000        7688.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 

0070 2524-9380001          2681.000  SF   |      17.50000       46917.50|      19.25000       51609.25|      19.45000       52145.45 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
0080 2528-8445110                    LUMP |    1000.00000        1000.00|     500.00000         500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |    1000.00000        1000.00|    6000.00000        6000.00|    1500.00000        1500.00 
  MOBILIZATION                            |                             |                             | 
0100 2599-9999005            77.000  EACH |      80.00000        6160.00|      75.00000        5775.00|     100.00000        7700.00 
  ('EACH' ITEM) REMOVAL OF TYPE 'A' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0110 2599-9999005            34.000  EACH |     100.00000        3400.00|     100.00000        3400.00|     125.00000        4250.00 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
     SECTION TOTALS                       |           $       178,137.50|           $       194,913.25|           $       219,660.85 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       178,137.50|           $       194,913.25|           $       219,660.85 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 352  3 

 
     Bid Order:  352                             Contract ID:  48-0806-314                   Primary County:  IOWA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO105               |(      )                     |(      ) 
                                          |COLLINS & HERMANN, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGN ITEMS 
                                          |                             |                             | 
0010 2524-9081260            92.000  EACH |     623.71000       57381.32|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 

  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0020 2524-9081275            16.000  EACH |     830.33000       13285.28|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0030 2524-9275222          1056.000  LF   |      12.75000       13464.00|                             | 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0040 2524-9281121          1350.000  LF   |      31.93000       43105.50|                             | 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 6 X 12                    |                             |                             | 
0050 2524-9281210           288.000  LF   |      43.49000       12525.12|                             | 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
0060 2524-9325001           496.000  SF   |      22.42000       11120.32|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 

0070 2524-9380001          2681.000  SF   |      19.61000       52574.41|                             | 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
0080 2528-8445110                    LUMP |     679.11000         679.11|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |    2716.15000        2716.15|                             | 
  MOBILIZATION                            |                             |                             | 
0100 2599-9999005            77.000  EACH |     162.99000       12550.23|                             | 
  ('EACH' ITEM) REMOVAL OF TYPE 'A' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0110 2599-9999005            34.000  EACH |     154.84000        5264.56|                             | 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
     SECTION TOTALS                       |           $       224,666.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       224,666.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  353                         Contract ID:  50-0805-288                 Primary County:  JASPER 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   GRYP, DAVE CONSTRUCTION, INC. 
Contract Period:   45 WORK DAYS      Specified Start Date:  06/15/11 
 
 
        Project:  IHSIPX-080-5(288)164--08-50 
      Work Type:  GUARDRAIL 
         County:  JASPER             Prj Awd Amt: $1,794,205.80 
          Route:  I-80 
       Location:  FROM JUST W. OF IA. 14 E. TO 4 MILES E. OF 
                  IA. 146 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR360          DAVE GRYP CONSTRUCTION, INC.                                               $  1,794,205.80     100.00  % 
   2   LO280          LOVEWELL FENCING, INC.                                                     $  1,849,931.55     103.10  % 
   3   NA162          RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP                     $  1,889,161.42     105.29  % 
   4   CO105          COLLINS & HERMANN, INC.                                                    $  2,092,152.95     116.60  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
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     Bid Order:  353                             Contract ID:  50-0805-288                   Primary County:  JASPER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR360               |(   2  ) LO280               |(   3  ) NA162 
                                          |GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC.       |NATIONWIDE CONSTRUCTION GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                              IHSIPX-80-5(288)164--08-50 
                                          |                             |                             | 
0010 2102-0425070           306.000  TON  |      49.00000       14994.00|      32.00000        9792.00|      25.00000        7650.00 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000         19129.000  CY   |       9.20000      175986.80|       9.05000      173117.45|      16.50000      315628.50 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2122-5500060           972.000  SY   |      85.00000       82620.00|      68.00000       66096.00|      35.10000       34117.20 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0040 2505-4008120          4990.000  LF   |       2.00000        9980.00|       6.00000       29940.00|       1.65000        8233.50 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0050 2505-4008130           400.000  LF   |       5.00000        2000.00|       9.00000        3600.00|       2.25000         900.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0060 2505-4008300          1925.000  LF   |      20.00000       38500.00|      20.00000       38500.00|      16.20000       31185.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0070 2505-4008400            20.000  EACH |    1500.00000       30000.00|    2000.00000       40000.00|    1482.00000       29640.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0080 2505-4021010            20.000  EACH |     300.00000        6000.00|     225.00000        4500.00|     125.00000        2500.00 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0090 2505-4021700            14.000  EACH |    1900.00000       26600.00|    2100.00000       29400.00|    2600.00000       36400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0100 2505-4021701             6.000  EACH |    1800.00000       10800.00|    1900.00000       11400.00|    2000.00000       12000.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0110 2505-6000111        129240.000  LF   |       7.55000      975762.00|       7.30000      943452.00|       7.40000      956376.00 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0120 2505-6000121            64.000  EACH |    2000.00000      128000.00|    3000.00000      192000.00|    2648.00000      169472.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0130 2528-8445110                    LUMP |   88785.00000       88785.00|   74000.00000       74000.00|   20000.00000       20000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   42000.00000       42000.00|   67000.00000       67000.00|   60000.00000       60000.00 
  MOBILIZATION                            |                             |                             | 
0150 2601-2634105            38.000  ACRE |    2250.00000       85500.00|    2300.00000       87400.00|    2961.00000      112518.00 

  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0160 2601-2636043            38.000  ACRE |     585.00000       22230.00|     655.00000       24890.00|     613.15000       23299.70 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0170 2601-2642100            38.000  ACRE |      68.00000        2584.00|      82.00000        3116.00|      71.40000        2713.20 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0180 2602-0000320          1540.000  LF   |       2.50000        3850.00|       2.50000        3850.00|       6.00000        9240.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     1,746,191.80|           $     1,802,053.45|           $     1,831,873.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 411; REPAIRS TO A DUAL 138'-4 X 40' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE             (288)164--08 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 353  3 

 
     Bid Order:  353                             Contract ID:  50-0805-288                   Primary County:  JASPER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR360               |(   2  ) LO280               |(   3  ) NA162 
                                          |GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC.       |NATIONWIDE CONSTRUCTION GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2401-6750001                    LUMP |    5609.00000        5609.00|    5609.00000        5609.00|    4480.00000        4480.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0200 2403-0100000             6.400  CY   |    2450.00000       15680.00|    2450.00000       15680.00|    3300.00000       21120.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 

0210 2404-7775005          1359.000  LB   |       2.00000        2718.00|       1.95000        2650.05|       2.24000        3044.16 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        24,007.00|           $        23,939.05|           $        28,644.16 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 511; REPAIRS TO A DUAL 125'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE          (288) 
                                          |                             |                             | 
0220 2401-6750001                    LUMP |    5609.00000        5609.00|    5609.00000        5609.00|    4480.00000        4480.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0230 2403-0100000             6.400  CY   |    2450.00000       15680.00|    2450.00000       15680.00|    3300.00000       21120.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0240 2404-7775005          1359.000  LB   |       2.00000        2718.00|       1.95000        2650.05|       2.24000        3044.16 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        24,007.00|           $        23,939.05|           $        28,644.16 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,794,205.80|           $     1,849,931.55|           $     1,889,161.42 

==================================================================================================================================== 
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     Bid Order:  353                             Contract ID:  50-0805-288                   Primary County:  JASPER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO105               |(      )                     |(      ) 
                                          |COLLINS & HERMANN, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                              IHSIPX-80-5(288)164--08-50 
                                          |                             |                             | 
0010 2102-0425070           306.000  TON  |      24.19000        7402.14|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000         19129.000  CY   |       7.53000      144041.37|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2122-5500060           972.000  SY   |      68.53000       66611.16|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0040 2505-4008120          4990.000  LF   |       3.41000       17015.90|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0050 2505-4008130           400.000  LF   |       4.54000        1816.00|                             | 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0060 2505-4008300          1925.000  LF   |      17.54000       33764.50|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0070 2505-4008400            20.000  EACH |    1718.58000       34371.60|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0080 2505-4021010            20.000  EACH |     196.65000        3933.00|                             | 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0090 2505-4021700            14.000  EACH |    1942.92000       27200.88|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0100 2505-4021701             6.000  EACH |    1582.86000        9497.16|                             | 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0110 2505-6000111        129240.000  LF   |       8.50000     1098540.00|                             | 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0120 2505-6000121            64.000  EACH |    2207.94000      141308.16|                             | 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0130 2528-8445110                    LUMP |   53869.87000       53869.87|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |  274927.57000      274927.57|                             | 
  MOBILIZATION                            |                             |                             | 
0150 2601-2634105            38.000  ACRE |    2257.62000       85789.56|                             | 

  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0160 2601-2636043            38.000  ACRE |     659.14000       25047.32|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0170 2601-2642100            38.000  ACRE |      82.64000        3140.32|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0180 2602-0000320          1540.000  LF   |       2.52000        3880.80|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     2,032,157.31|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 411; REPAIRS TO A DUAL 138'-4 X 40' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE             (288)164--08 
                                          |                             |                             | 
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                                                                                                                Run Date: 02/21/11 
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     Bid Order:  353                             Contract ID:  50-0805-288                   Primary County:  JASPER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO105               |(      )                     |(      ) 
                                          |COLLINS & HERMANN, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2401-6750001                    LUMP |    4031.46000        4031.46|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0200 2403-0100000             6.400  CY   |    3628.31000       23221.18|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 

0210 2404-7775005          1359.000  LB   |       2.02000        2745.18|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        29,997.82|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 511; REPAIRS TO A DUAL 125'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE          (288) 
                                          |                             |                             | 
0220 2401-6750001                    LUMP |    4031.46000        4031.46|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0230 2403-0100000             6.400  CY   |    3628.31000       23221.18|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0240 2404-7775005          1359.000  LB   |       2.02000        2745.18|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        29,997.82|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,092,152.95|           $                 |           $ 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  354  1 
 

     Bid  Order:  354                         Contract ID:  56-0611-140                 Primary County:  LEE 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARDED OTHER BID ORDER(S) OFFERED FOR PROJECT(S) 
Contract Period:  130 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  NHSX-061-1(140)--3H-56 
      Work Type:  TRAFFIC SIGNS 
         County:  LEE 
          Route:  U.S. 61 
       Location:  FORT MADISON BY-PASS FROM 0.5 MILE S. OF IA. 
                  2 N. TO 0.1 MILE N. OF CO. RD. J-50 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $    552,016.65     100.00  % 
   2   DI120          DICKINSON CO., INC.                                                        $    653,816.20     118.44  % 
   3   CO105          COLLINS & HERMANN, INC.                                                    $    695,594.03     126.00  % 
   4   K.150          KWS, INC.                                                                  $    729,834.90     132.21  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 354  2 

 
     Bid Order:  354                             Contract ID:  56-0611-140                   Primary County:  LEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) DI120               |(   3  ) CO105 
                                          |VOLTMER, INC.                |DICKINSON CO., INC.          |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGN ITEMS 
                                          |                             |                             | 
0010 2401-6745910            12.000  EACH |      80.00000         960.00|     210.00000        2520.00|     287.03000        3444.36 
  REMOVAL OF SIGN                         |                             |                             | 

0020 2401-6745915             1.000  EACH |    8125.00000        8125.00|    3500.00000        3500.00|   11690.80000       11690.80 
  REMOVAL OF SIGN SUPPORT STRUCTURE AND   |                             |                             | 
  FOOTING                                 |                             |                             | 
0030 2505-4008120           300.000  LF   |      12.00000        3600.00|       5.00000        1500.00|       4.02000        1206.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0040 2524-9081275           106.000  EACH |     725.00000       76850.00|     665.00000       70490.00|     881.62000       93451.72 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0050 2524-9081290            73.000  EACH |     800.00000       58400.00|     735.00000       53655.00|    1028.88000       75108.24 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0060 2524-9089100           230.000  EACH |      45.00000       10350.00|      50.00000       11500.00|      39.68000        9126.40 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
0070 2524-9089110           335.000  EACH |      45.75000       15326.25|      52.00000       17420.00|      39.68000       13292.80 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 

0080 2524-9089200           152.000  EACH |      46.00000        6992.00|      52.00000        7904.00|      39.68000        6031.36 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
0090 2524-9130011            29.000  EACH |     170.00000        4930.00|     260.00000        7540.00|     442.78000       12840.62 
  GUIDANCE MARKER, CHEVRON W1-8 (SPECIAL) |                             |                             | 
0100 2524-9210001            10.000  EACH |      90.00000         900.00|     150.00000        1500.00|     121.65000        1216.50 
  MILEPOST MARKERS, D10-1                 |                             |                             | 
0110 2524-9210004            22.000  EACH |     100.00000        2200.00|     180.00000        3960.00|     144.44000        3177.68 
  MILEPOST MARKERS, D10-2A                |                             |                             | 
0120 2524-9275222          4820.000  LF   |       7.85000       37837.00|       8.30000       40006.00|      15.64000       75384.80 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0130 2524-9281210          1636.500  LF   |      32.50000       53186.25|      55.00000       90007.50|      48.11000       78732.02 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 

0140 2524-9281426          1663.800  LF   |      34.25000       56985.15|      59.00000       98164.20|      46.31000       77050.58 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
0150 2524-9290009           100.000  EACH |      95.00000        9500.00|     165.00000       16500.00|      61.60000        6160.00 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
0160 2524-9325001          2424.000  SF   |      15.00000       36360.00|      15.00000       36360.00|      19.66000       47655.84 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 354  3 

 
     Bid Order:  354                             Contract ID:  56-0611-140                   Primary County:  LEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) DI120               |(   3  ) CO105 
                                          |VOLTMER, INC.                |DICKINSON CO., INC.          |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2524-9325100            46.000  EACH |      43.00000        1978.00|     100.00000        4600.00|     212.43000        9771.78 
  TYPE A SIGNS, MODIFICATION, AS PER PLAN |                             |                             | 
0180 2524-9380001          9061.000  SF   |      17.00000      154037.00|      19.50000      176689.50|      17.27000      156483.47 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 

  STRUCTURAL PANEL                        |                             |                             | 
0190 2528-8445110                    LUMP |    2000.00000        2000.00|    4200.00000        4200.00|    4718.20000        4718.20 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |   10000.00000       10000.00|    5300.00000        5300.00|    7175.86000        7175.86 
  MOBILIZATION                            |                             |                             | 
0210 2545-1000000            10.000  SF   |     150.00000        1500.00|      50.00000         500.00|     187.50000        1875.00 
  OVERLAY TYPE B GUIDE SIGNS              |                             |                             | 
     SECTION TOTALS                       |           $       552,016.65|           $       653,816.20|           $       695,594.03 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       552,016.65|           $       653,816.20|           $       695,594.03 
==================================================================================================================================== 
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     Bid Order:  354                             Contract ID:  56-0611-140                   Primary County:  LEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.150               |(      )                     |(      ) 
                                          |KWS, INC.                    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGN ITEMS 
                                          |                             |                             | 
0010 2401-6745910            12.000  EACH |     215.00000        2580.00|                             | 
  REMOVAL OF SIGN                         |                             |                             | 

0020 2401-6745915             1.000  EACH |   11000.00000       11000.00|                             | 
  REMOVAL OF SIGN SUPPORT STRUCTURE AND   |                             |                             | 
  FOOTING                                 |                             |                             | 
0030 2505-4008120           300.000  LF   |       7.50000        2250.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0040 2524-9081275           106.000  EACH |    1000.00000      106000.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0050 2524-9081290            73.000  EACH |    1200.00000       87600.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0060 2524-9089100           230.000  EACH |      75.00000       17250.00|                             | 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
0070 2524-9089110           335.000  EACH |      76.00000       25460.00|                             | 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 

0080 2524-9089200           152.000  EACH |      76.00000       11552.00|                             | 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
0090 2524-9130011            29.000  EACH |     350.00000       10150.00|                             | 
  GUIDANCE MARKER, CHEVRON W1-8 (SPECIAL) |                             |                             | 
0100 2524-9210001            10.000  EACH |     125.00000        1250.00|                             | 
  MILEPOST MARKERS, D10-1                 |                             |                             | 
0110 2524-9210004            22.000  EACH |     135.00000        2970.00|                             | 
  MILEPOST MARKERS, D10-2A                |                             |                             | 
0120 2524-9275222          4820.000  LF   |       9.25000       44585.00|                             | 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0130 2524-9281210          1636.500  LF   |      45.00000       73642.50|                             | 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 

0140 2524-9281426          1663.800  LF   |      43.00000       71543.40|                             | 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
0150 2524-9290009           100.000  EACH |     115.00000       11500.00|                             | 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
0160 2524-9325001          2424.000  SF   |      15.50000       37572.00|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
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                                                                                                                Run Date: 02/21/11 
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     Bid Order:  354                             Contract ID:  56-0611-140                   Primary County:  LEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.150               |(      )                     |(      ) 
                                          |KWS, INC.                    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2524-9325100            46.000  EACH |      35.00000        1610.00|                             | 
  TYPE A SIGNS, MODIFICATION, AS PER PLAN |                             |                             | 
0180 2524-9380001          9061.000  SF   |      20.00000      181220.00|                             | 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 

  STRUCTURAL PANEL                        |                             |                             | 
0190 2528-8445110                    LUMP |    6500.00000        6500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |   23000.00000       23000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0210 2545-1000000            10.000  SF   |      60.00000         600.00|                             | 
  OVERLAY TYPE B GUIDE SIGNS              |                             |                             | 
     SECTION TOTALS                       |           $       729,834.90|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       729,834.90|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  355  1 
 

     Bid  Order:  355                         Contract ID:  56-0611-141                 Primary County:  LEE 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARDED OTHER BID ORDER(S) OFFERED FOR PROJECT(S) 
Contract Period:   50 WORK DAYS      Late Start Date:  08/15/11 
 
 
        Project:  NHSX-061-1(141)--3H-56 
      Work Type:  LIGHTING 
         County:  LEE 
          Route:  U.S. 61 
       Location:  FORT MADISON BY-PASS AT IA. 2/CO. RD. J-40/ 
                  CO. RD. X-32/CO. RD. J-50 INTERCHANGES 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $    243,894.00     100.00  % 
   2   DI120          DICKINSON CO., INC.                                                        $    278,296.79     114.10  % 
   3   TR186          TREY ELECTRIC CORPORATION                                                  $    285,477.46     117.04  % 
   4   K.150          KWS, INC.                                                                  $    294,977.25     120.94  % 
   5   GE184          GERSTNER ELECTRIC, INC.                                                    $    362,091.56     148.46  % 
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     Bid Order:  355                             Contract ID:  56-0611-141                   Primary County:  LEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) DI120               |(   3  ) TR186 
                                          |VOLTMER, INC.                |DICKINSON CO., INC.          |TREY ELECTRIC CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LIGHTING ITEMS 
                                          |                             |                             | 
0010 2523-0000100            33.000  EACH |    2730.00000       90090.00|    3398.00000      112134.00|    3218.57000      106212.81 
  LIGHTING POLES                          |                             |                             | 

0020 2523-0000200         11563.000  LF   |       8.00000       92504.00|       9.33000      107882.79|       9.30000      107535.90 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0030 2523-0000310            54.000  EACH |     450.00000       24300.00|     495.00000       26730.00|     600.00000       32400.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0040 2523-0000400             5.000  EACH |    5400.00000       27000.00|    5650.00000       28250.00|    3265.75000       16328.75 
  CONTROL CABINET                         |                             |                             | 
0050 2528-8445110                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00|    9000.00000        9000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |    8000.00000        8000.00|    1800.00000        1800.00|   14000.00000       14000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       243,894.00|           $       278,296.79|           $       285,477.46 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       243,894.00|           $       278,296.79|           $       285,477.46 
==================================================================================================================================== 
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     Bid Order:  355                             Contract ID:  56-0611-141                   Primary County:  LEE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.150               |(   5  ) GE184               |(      ) 
                                          |KWS, INC.                    |GERSTNER ELECTRIC, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LIGHTING ITEMS 
                                          |                             |                             | 
0010 2523-0000100            33.000  EACH |    3125.00000      103125.00|    3590.98000      118502.34| 
  LIGHTING POLES                          |                             |                             | 

0020 2523-0000200         11563.000  LF   |      10.75000      124302.25|      11.88000      137368.44| 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0030 2523-0000310            54.000  EACH |     625.00000       33750.00|     919.22000       49637.88| 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0040 2523-0000400             5.000  EACH |    6000.00000       30000.00|    6016.58000       30082.90| 
  CONTROL CABINET                         |                             |                             | 
0050 2528-8445110                    LUMP |    1000.00000        1000.00|    6500.00000        6500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |    2800.00000        2800.00|   20000.00000       20000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       294,977.25|           $       362,091.56|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       294,977.25|           $       362,091.56|           $ 
==================================================================================================================================== 
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     Bid  Order:  356                         Contract ID:  77-0805-287                 Primary County:  POLK 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    LOVEWELL FENCING, INC. 
Contract Period:   45 WORK DAYS      Specified Start Date:  04/04/11 
 
 
        Project:  IHSIPX-080-5(287)142--08-77 
      Work Type:  GUARDRAIL 
         County:  POLK               Prj Awd Amt: $1,757,823.00 
          Route:  I-80 
       Location:  FROM JUST W. OF IA. 945 E. TO JUST W. OF IA. 
                  14 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP 
                         Low Bidder:  Submitted an unbalanced bid per Article 1103.01 F of the Standard Specifications. 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NA162          RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP                     $  1,600,384.78      91.04  % 
   2   LO280          LOVEWELL FENCING, INC.                                                     $  1,757,823.00     100.00  % 
   3   GR360          DAVE GRYP CONSTRUCTION, INC.                                               $  1,804,060.80     102.63  % 
   4   CO105          COLLINS & HERMANN, INC.                                                    $  2,054,987.69     116.90  % 
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                                                                                                                Run Date: 02/21/11 
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     Bid Order:  356                             Contract ID:  77-0805-287                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NA162               |(   2  ) LO280               |(   3  ) GR360 
                                          |NATIONWIDE CONSTRUCTION GROU |LOVEWELL FENCING, INC.       |GRYP, DAVE CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                              IHSIPX-80-5(287)142--08-77 
                                          |                             |                             | 
0010 2102-0425070           573.000  TON  |      25.00000       14325.00|      35.00000       20055.00|      52.00000       29796.00 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000         16052.000  CY   |       1.65000       26485.80|      10.55000      169348.60|      10.75000      172559.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2122-5500060          1820.000  SY   |      35.10000       63882.00|      68.00000      123760.00|      85.00000      154700.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0040 2505-4008120          5300.000  LF   |       2.00000       10600.00|       7.00000       37100.00|       3.00000       15900.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0050 2505-4008130           300.000  LF   |       2.25000         675.00|      12.00000        3600.00|       5.00000        1500.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0060 2505-4008300          2275.000  LF   |      16.20000       36855.00|      20.00000       45500.00|      23.00000       52325.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0070 2505-4008400            22.000  EACH |    1482.00000       32604.00|    2000.00000       44000.00|    1800.00000       39600.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0080 2505-4021010            22.000  EACH |     120.00000        2640.00|     225.00000        4950.00|     300.00000        6600.00 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0090 2505-4021700            16.000  EACH |    2600.00000       41600.00|    2100.00000       33600.00|    2000.00000       32000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0100 2505-4021701             6.000  EACH |    2367.25000       14203.50|    1900.00000       11400.00|    1900.00000       11400.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0110 2505-6000111        104432.000  LF   |       7.80000      814569.60|       7.30000      762353.60|       8.10000      845899.20 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0120 2505-6000121            52.000  EACH |    2648.00000      137696.00|    3000.00000      156000.00|    2000.00000      104000.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0130 2528-8445110                    LUMP |   60000.00000       60000.00|   74000.00000       74000.00|   89000.00000       89000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |  185000.00000      185000.00|   62000.00000       62000.00|   43500.00000       43500.00 
  MOBILIZATION                            |                             |                             | 
0150 2601-2634105            38.000  ACRE |     350.00000       13300.00|    2300.00000       87400.00|    2250.00000       85500.00 

  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0160 2601-2636043            38.000  ACRE |     100.00000        3800.00|     655.00000       24890.00|     585.00000       22230.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0170 2601-2642100            38.000  ACRE |     125.00000        4750.00|      82.00000        3116.00|      68.00000        2584.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0180 2602-0000320          1540.000  LF   |       3.00000        4620.00|       2.50000        3850.00|       2.39000        3680.60 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     1,467,605.90|           $     1,666,923.20|           $     1,712,773.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 111; REPAIRS TO A DUAL 100'-0 X 40'-0 CONTINOUS CONCRETE SLAB BRIDGE              ISHIPX-80-5(287)142--08- 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 356  3 

 
     Bid Order:  356                             Contract ID:  77-0805-287                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NA162               |(   2  ) LO280               |(   3  ) GR360 
                                          |NATIONWIDE CONSTRUCTION GROU |LOVEWELL FENCING, INC.       |GRYP, DAVE CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2401-6750001                    LUMP |    4480.00000        4480.00|    5609.00000        5609.00|    5609.00000        5609.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0200 2403-0100000            10.800  CY   |    3300.00000       35640.00|    2008.00000       21686.40|    2010.00000       21708.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 

0210 2404-7775005          2514.000  LB   |       2.24000        5631.36|       1.95000        4902.30|       2.00000        5028.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        45,751.36|           $        32,197.70|           $        32,345.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 211; REPAIRS TO A DUAL155'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE  IHSIPX-80-5(287)142--0 
                                          |                             |                             | 
0220 2401-6750001                    LUMP |    4480.00000        4480.00|    5609.00000        5609.00|    5609.00000        5609.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0230 2403-0100000            14.000  CY   |    3300.00000       46200.00|    1800.00000       25200.00|    1800.00000       25200.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0240 2404-7775005          3439.000  LB   |       2.24000        7703.36|       1.95000        6706.05|       2.00000        6878.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        58,383.36|           $        37,515.05|           $        37,687.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 311; REPAIRS TO A DUAL 178'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE              IHSIPX-80-5(287)142--08 

                                          |                             |                             | 
0250 2401-6750001                    LUMP |    4480.00000        4480.00|    5609.00000        5609.00|    5609.00000        5609.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0260 2403-0100000             6.400  CY   |    3300.00000       21120.00|    2020.00000       12928.00|    2020.00000       12928.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0270 2404-7775005          1359.000  LB   |       2.24000        3044.16|       1.95000        2650.05|       2.00000        2718.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        28,644.16|           $        21,187.05|           $        21,255.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,600,384.78|           $     1,757,823.00|           $     1,804,060.80 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 356  4 

 
     Bid Order:  356                             Contract ID:  77-0805-287                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO105               |(      )                     |(      ) 
                                          |COLLINS & HERMANN, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                              IHSIPX-80-5(287)142--08-77 
                                          |                             |                             | 
0010 2102-0425070           573.000  TON  |      24.19000       13860.87|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000         16052.000  CY   |       7.53000      120871.56|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2122-5500060          1820.000  SY   |      68.53000      124724.60|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0040 2505-4008120          5300.000  LF   |       3.41000       18073.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0050 2505-4008130           300.000  LF   |       4.54000        1362.00|                             | 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0060 2505-4008300          2275.000  LF   |      17.54000       39903.50|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0070 2505-4008400            22.000  EACH |    1718.58000       37808.76|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0080 2505-4021010            22.000  EACH |     196.65000        4326.30|                             | 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0090 2505-4021700            16.000  EACH |    1942.92000       31086.72|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0100 2505-4021701             6.000  EACH |    1582.86000        9497.16|                             | 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0110 2505-6000111        104432.000  LF   |       8.53000      890804.96|                             | 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0120 2505-6000121            52.000  EACH |    2207.94000      114812.88|                             | 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0130 2528-8445110                    LUMP |   60552.25000       60552.25|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |  342028.32000      342028.32|                             | 
  MOBILIZATION                            |                             |                             | 
0150 2601-2634105            38.000  ACRE |    2257.62000       85789.56|                             | 

  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0160 2601-2636043            38.000  ACRE |     659.14000       25047.32|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0170 2601-2642100            38.000  ACRE |      82.64000        3140.32|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0180 2602-0000320          1540.000  LF   |       2.52000        3880.80|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     1,927,570.88|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 111; REPAIRS TO A DUAL 100'-0 X 40'-0 CONTINOUS CONCRETE SLAB BRIDGE              ISHIPX-80-5(287)142--08- 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
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     Bid Order:  356                             Contract ID:  77-0805-287                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO105               |(      )                     |(      ) 
                                          |COLLINS & HERMANN, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2401-6750001                    LUMP |    4031.46000        4031.46|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0200 2403-0100000            10.800  CY   |    3225.17000       34831.84|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 

0210 2404-7775005          2514.000  LB   |       2.01000        5053.14|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        43,916.44|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 211; REPAIRS TO A DUAL155'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE  IHSIPX-80-5(287)142--0 
                                          |                             |                             | 
0220 2401-6750001                    LUMP |    4031.46000        4031.46|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0230 2403-0100000            14.000  CY   |    3225.17000       45152.38|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0240 2404-7775005          3439.000  LB   |       2.01000        6912.39|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        56,096.23|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 311; REPAIRS TO A DUAL 178'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE              IHSIPX-80-5(287)142--08 

                                          |                             |                             | 
0250 2401-6750001                    LUMP |    4031.46000        4031.46|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0260 2403-0100000             6.400  CY   |    3225.17000       20641.09|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0270 2404-7775005          1359.000  LB   |       2.01000        2731.59|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        27,404.14|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,054,987.69|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  357  1 
 

     Bid  Order:  357                         Contract ID:  79-0805-289                 Primary County:  POWESHIEK 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   GRYP, DAVE CONSTRUCTION, INC. 
Contract Period:   45 WORK DAYS      Specified Start Date:  09/06/11 
 
 
        Project:  IHSIPX-080-5(289)187--08-79 
      Work Type:  GUARDRAIL 
         County:  POWESHIEK          Prj Awd Amt: $1,564,080.83 
          Route:  I-80 
       Location:  FROM 4 MILES E. OF IA. 146 E. TO 2 MILES E. 
                  OF IOWA CO. LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP 
                         Low Bidder:  Submitted an unbalanced bid per Article 1103.01 F of the Standard Specifications. 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NA162          RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP                     $  1,501,676.81      96.01  % 
   2   GR360          DAVE GRYP CONSTRUCTION, INC.                                               $  1,564,080.83     100.00  % 
   3   LO280          LOVEWELL FENCING, INC.                                                     $  1,626,390.20     103.98  % 
   4   CO105          COLLINS & HERMANN, INC.                                                    $  1,940,568.06     124.07  % 
   5   CR400          CROWLEY COMPANY, INC.                                                      $  1,951,271.47     124.75  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
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     Bid Order:  357                             Contract ID:  79-0805-289                   Primary County:  POWESHIEK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NA162               |(   2  ) GR360               |(   3  ) LO280 
                                          |NATIONWIDE CONSTRUCTION GROU |GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                              IHSIPX-80-5(289)187--08-79 
                                          |                             |                             | 
0010 2102-0425070           444.000  TON  |      25.00000       11100.00|      56.10000       24908.40|      34.00000       15096.00 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000         15710.000  CY   |       1.65000       25921.50|       8.50000      133535.00|       8.40000      131964.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2122-5500060          1410.000  SY   |      35.10000       49491.00|      85.00000      119850.00|      76.00000      107160.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0040 2505-4008120          2600.000  LF   |       2.00000        5200.00|       2.00000        5200.00|       7.50000       19500.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0050 2505-4008130           400.000  LF   |       2.25000         900.00|       5.00000        2000.00|       9.00000        3600.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0060 2505-4008300          1300.000  LF   |      16.69000       21697.00|      16.50000       21450.00|      21.00000       27300.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0070 2505-4008400            12.000  EACH |    1482.00000       17784.00|    1600.00000       19200.00|    2000.00000       24000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0080 2505-4021010            12.000  EACH |     120.00000        1440.00|     300.00000        3600.00|     225.00000        2700.00 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0090 2505-4021700             9.000  EACH |    2600.00000       23400.00|    1800.00000       16200.00|    2150.00000       19350.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0100 2505-4021701             3.000  EACH |    2367.25000        7101.75|    1500.00000        4500.00|    2000.00000        6000.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0110 2505-6000111        112399.000  LF   |       7.80000      876712.20|       7.25000      814892.75|       7.20000      809272.80 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0120 2505-6000121            52.000  EACH |    2648.00000      137696.00|    2000.00000      104000.00|    3000.00000      156000.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0130 2528-8445110                    LUMP |   60000.00000       60000.00|   93000.00000       93000.00|   74000.00000       74000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |  183816.00000      183816.00|   38500.00000       38500.00|   62000.00000       62000.00 
  MOBILIZATION                            |                             |                             | 
0150 2601-2634105            38.000  ACRE |     350.00000       13300.00|    2250.00000       85500.00|    2300.00000       87400.00 

  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0160 2601-2636043            38.000  ACRE |     125.00000        4750.00|     584.00000       22192.00|     655.00000       24890.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0170 2601-2642100            38.000  ACRE |     100.00000        3800.00|      68.00000        2584.00|      82.00000        3116.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0180 2602-0000320          1512.000  LF   |       3.00000        4536.00|       2.39000        3613.68|       2.50000        3780.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     1,448,645.45|           $     1,514,725.83|           $     1,577,128.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 210; REPAIRS TO A DUAL 125'-10 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
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     Bid Order:  357                             Contract ID:  79-0805-289                   Primary County:  POWESHIEK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NA162               |(   2  ) GR360               |(   3  ) LO280 
                                          |NATIONWIDE CONSTRUCTION GROU |GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2401-6750001                    LUMP |    4480.00000        4480.00|    4532.00000        4532.00|    4532.00000        4532.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0200 2403-0100000             3.600  CY   |    3300.00000       11880.00|    2860.00000       10296.00|    2859.00000       10292.40 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 

0210 2404-7775005           588.000  LB   |       2.24000        1317.12|       3.25000        1911.00|       3.25000        1911.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        17,677.12|           $        16,739.00|           $        16,735.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 510; REPAIRS TO A DUAL 134'-2 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE DUAL BEAM BRIDGE 
                                          |                             |                             | 
0220 2401-6750001                    LUMP |    4480.00000        4480.00|    4560.00000        4560.00|    4560.00000        4560.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0230 2403-0100000             3.600  CY   |    3300.00000       11880.00|    2720.00000        9792.00|    2720.00000        9792.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0240 2404-7775005           588.000  LB   |       2.24000        1317.12|       3.25000        1911.00|       3.25000        1911.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        17,677.12|           $        16,263.00|           $        16,263.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 610; REPAIRS TO A DUAL 134'-2 X VARIOUS PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 

                                          |                             |                             | 
0250 2401-6750001                    LUMP |    4480.00000        4480.00|    4650.00000        4650.00|    4560.00000        4560.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0260 2403-0100000             3.600  CY   |    3300.00000       11880.00|    2720.00000        9792.00|    2720.00000        9792.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0270 2404-7775005           588.000  LB   |       2.24000        1317.12|       3.25000        1911.00|       3.25000        1911.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        17,677.12|           $        16,353.00|           $        16,263.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,501,676.81|           $     1,564,080.83|           $     1,626,390.20 
==================================================================================================================================== 
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     Bid Order:  357                             Contract ID:  79-0805-289                   Primary County:  POWESHIEK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO105               |(   5  ) CR400               |(      ) 
                                          |COLLINS & HERMANN, INC.      |CROWLEY COMPANY, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                              IHSIPX-80-5(289)187--08-79 
                                          |                             |                             | 
0010 2102-0425070           444.000  TON  |      24.19000       10740.36|      56.65000       25152.60| 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000         15710.000  CY   |       7.53000      118296.30|      17.28000      271468.80| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2122-5500060          1410.000  SY   |      68.53000       96627.30|      98.27000      138560.70| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0040 2505-4008120          2600.000  LF   |       3.41000        8866.00|       5.20000       13520.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0050 2505-4008130           400.000  LF   |       4.54000        1816.00|       5.20000        2080.00| 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0060 2505-4008300          1300.000  LF   |      17.54000       22802.00|      23.12000       30056.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0070 2505-4008400            12.000  EACH |    1718.58000       20622.96|    2080.92000       24971.04| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0080 2505-4021010            12.000  EACH |     196.65000        2359.80|     260.12000        3121.44| 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0090 2505-4021700             9.000  EACH |    1942.92000       17486.28|    2196.53000       19768.77| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0100 2505-4021701             3.000  EACH |    1582.86000        4748.58|    2080.92000        6242.76| 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0110 2505-6000111        112399.000  LF   |       8.51000      956515.49|       9.00000     1011591.00| 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0120 2505-6000121            52.000  EACH |    2207.94000      114812.88|    2213.68000      115111.36| 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0130 2528-8445110                    LUMP |   55799.92000       55799.92|   31313.97000       31313.97| 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |  339242.54000      339242.54|   51907.51000       51907.51| 
  MOBILIZATION                            |                             |                             | 
0150 2601-2634105            38.000  ACRE |    2257.62000       85789.56|    2658.96000      101040.48| 

  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0160 2601-2636043            38.000  ACRE |     659.14000       25047.32|     757.23000       28774.74| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0170 2601-2642100            38.000  ACRE |      82.64000        3140.32|      94.80000        3602.40| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0180 2602-0000320          1512.000  LF   |       2.52000        3810.24|       2.89000        4369.68| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     1,888,523.85|           $     1,882,653.25|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 210; REPAIRS TO A DUAL 125'-10 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 357  5 

 
     Bid Order:  357                             Contract ID:  79-0805-289                   Primary County:  POWESHIEK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO105               |(   5  ) CR400               |(      ) 
                                          |COLLINS & HERMANN, INC.      |CROWLEY COMPANY, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2401-6750001                    LUMP |    2015.74000        2015.74|    2312.14000        2312.14| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0200 2403-0100000             3.600  CY   |    3930.68000       14150.45|    5144.51000       18520.24| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 

0210 2404-7775005           588.000  LB   |       2.01000        1181.88|       3.47000        2040.36| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        17,348.07|           $        22,872.74|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 510; REPAIRS TO A DUAL 134'-2 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE DUAL BEAM BRIDGE 
                                          |                             |                             | 
0220 2401-6750001                    LUMP |    2015.74000        2015.74|    2312.14000        2312.14| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0230 2403-0100000             3.600  CY   |    3930.68000       14150.45|    5144.51000       18520.24| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0240 2404-7775005           588.000  LB   |       2.01000        1181.88|       3.47000        2040.36| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        17,348.07|           $        22,872.74|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 610; REPAIRS TO A DUAL 134'-2 X VARIOUS PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 

                                          |                             |                             | 
0250 2401-6750001                    LUMP |    2015.74000        2015.74|    2312.14000        2312.14| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0260 2403-0100000             3.600  CY   |    3930.68000       14150.45|    5144.51000       18520.24| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0270 2404-7775005           588.000  LB   |       2.01000        1181.88|       3.47000        2040.36| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        17,348.07|           $        22,872.74|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,940,568.06|           $     1,951,271.47|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  35A  1 
 

     Bid  Order:  35A                         Contract ID:  50-0805-288-M               Primary County:  JASPER 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARDED OTHER BID ORDER(S) OFFERED FOR PROJECT(S) 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  IHSIPX-080-5(288)164--08-50                            Project:  IHSIPX-080-5(287)142--08-77 
      Work Type:  GUARDRAIL                                            Work Type:  GUARDRAIL 
         County:  JASPER                                                  County:  POLK 
          Route:  I-80                                                     Route:  I-80 
       Location:  FROM JUST W. OF IA. 14 E. TO 4 MILES E. OF            Location:  FROM JUST W. OF IA. 945 E. TO JUST W. OF IA. 
                  IA. 146                                                          14 
 
        Project:  IHSIPX-080-5(289)187--08-79 
      Work Type:  GUARDRAIL 

         County:  POWESHIEK 
          Route:  I-80 
       Location:  FROM 4 MILES E. OF IA. 146 E. TO 2 MILES E. 
                  OF IOWA CO. LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP 
                         Low Bidder:  Submitted an unbalanced bid per Article 1103.01 F of the Standard Specifications. 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NA162          RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP                     $  4,926,823.01      95.10  % 

   2   LO280          LOVEWELL FENCING, INC.                                                     $  5,180,607.75     100.00  % 
   3   CO105          COLLINS & HERMANN, INC.                                                    $  6,153,364.32     118.77  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 35A  2 

 
     Bid Order:  35A                             Contract ID:  50-0805-288-M                 Primary County:  JASPER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NA162               |(   2  ) LO280               |(   3  ) CO105 
                                          |NATIONWIDE CONSTRUCTION GROU |LOVEWELL FENCING, INC.       |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                              IHSIPX-80-5(288)164--08-50 
                                          |                             |                             | 
0010 2102-0425070           306.000  TON  |      25.00000        7650.00|      32.00000        9792.00|      24.19000        7402.14 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000         19129.000  CY   |      16.50000      315628.50|       9.05000      173117.45|       7.53000      144041.37 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2122-5500060           972.000  SY   |      35.10000       34117.20|      68.00000       66096.00|      68.53000       66611.16 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0040 2505-4008120          4950.000  LF   |       1.65000        8167.50|       6.00000       29700.00|       3.41000       16879.50 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0050 2505-4008130           400.000  LF   |       2.25000         900.00|       9.00000        3600.00|       4.54000        1816.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0060 2505-4008300          1925.000  LF   |      16.20000       31185.00|      20.00000       38500.00|      17.54000       33764.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0070 2505-4008400            20.000  EACH |    1482.00000       29640.00|    2000.00000       40000.00|    1718.58000       34371.60 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0080 2505-4021010            20.000  EACH |     125.00000        2500.00|     225.00000        4500.00|     196.65000        3933.00 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0090 2505-4021700            14.000  EACH |    2600.00000       36400.00|    2100.00000       29400.00|    1942.92000       27200.88 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0100 2505-4021701             6.000  EACH |    2000.00000       12000.00|    1900.00000       11400.00|    1582.86000        9497.16 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0110 2505-6000111        129330.000  LF   |       7.40000      957042.00|       7.30000      944109.00|       8.50000     1099305.00 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0120 2505-6000121            64.000  EACH |    2648.00000      169472.00|    3000.00000      192000.00|    2207.94000      141308.16 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0130 2528-8445110                    LUMP |   20000.00000       20000.00|   60000.00000       60000.00|   53869.87000       53869.87 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   60000.00000       60000.00|   62000.00000       62000.00|  339927.57000      339927.57 
  MOBILIZATION                            |                             |                             | 
0150 2601-2634105            38.000  ACRE |    2961.00000      112518.00|    2240.00000       85120.00|    2257.62000       85789.56 

  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0160 2601-2636043            38.000  ACRE |     613.15000       23299.70|     654.00000       24852.00|     659.14000       25047.32 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0170 2601-2642100            38.000  ACRE |      71.40000        2713.20|      82.00000        3116.00|      82.64000        3140.32 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0180 2602-0000320          1540.000  LF   |       6.00000        9240.00|       2.50000        3850.00|       2.52000        3880.80 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     1,832,473.10|           $     1,781,152.45|           $     2,097,785.91 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 411; REPAIRS TO A DUAL 138'-4 X 40' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE  IHSIPX-80-5(288)164--08 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 35A  3 

 
     Bid Order:  35A                             Contract ID:  50-0805-288-M                 Primary County:  JASPER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NA162               |(   2  ) LO280               |(   3  ) CO105 
                                          |NATIONWIDE CONSTRUCTION GROU |LOVEWELL FENCING, INC.       |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2401-6750001                    LUMP |    4480.00000        4480.00|    5609.00000        5609.00|    4031.46000        4031.46 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0200 2403-0100000             6.400  CY   |    3300.00000       21120.00|    2450.00000       15680.00|    3628.31000       23221.18 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 

0210 2404-7775005          1359.000  LB   |       2.24000        3044.16|       1.95000        2650.05|       2.02000        2745.18 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        28,644.16|           $        23,939.05|           $        29,997.82 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 511; REPAIRS TO A DUAL 125'-0 X 40' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE  IHSIPX-80-5(288)164--08 
                                          |                             |                             | 
0220 2401-6750001                    LUMP |    4480.00000        4480.00|    5609.00000        5609.00|    4031.46000        4031.46 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0230 2403-0100000             6.400  CY   |    3300.00000       21120.00|    2450.00000       15680.00|    3628.31000       23221.18 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0240 2404-7775005          1359.000  LB   |       2.24000        3044.16|       1.95000        2650.05|       2.02000        2745.18 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        28,644.16|           $        23,939.05|           $        29,997.82 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                                                              IHSIPX-80-5(287)142--08-77 

                                          |                             |                             | 
0250 2102-0425070           573.000  TON  |      25.00000       14325.00|      35.00000       20055.00|      24.19000       13860.87 
  SPECIAL BACKFILL                        |                             |                             | 
0260 2102-2625000         16052.000  CY   |       1.65000       26485.80|      10.55000      169348.60|       7.53000      120871.56 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0270 2122-5500060          1820.000  SY   |      35.10000       63882.00|      68.00000      123760.00|      68.53000      124724.60 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0280 2505-4008120          5300.000  LF   |       2.00000       10600.00|       7.00000       37100.00|       3.41000       18073.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0290 2505-4008130           300.000  LF   |       2.25000         675.00|      12.00000        3600.00|       4.54000        1362.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0300 2505-4008300          2275.000  LF   |      16.20000       36855.00|      20.00000       45500.00|      17.54000       39903.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0310 2505-4008400            22.000  EACH |    1482.00000       32604.00|    2000.00000       44000.00|    1718.58000       37808.76 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0320 2505-4021010            22.000  EACH |     120.00000        2640.00|     225.00000        4950.00|     196.65000        4326.30 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0330 2505-4021700            16.000  EACH |    2600.00000       41600.00|    2100.00000       33600.00|    1942.92000       31086.72 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 35A  4 

 
     Bid Order:  35A                             Contract ID:  50-0805-288-M                 Primary County:  JASPER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NA162               |(   2  ) LO280               |(   3  ) CO105 
                                          |NATIONWIDE CONSTRUCTION GROU |LOVEWELL FENCING, INC.       |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2505-4021701             6.000  EACH |    2367.25000       14203.50|    1900.00000       11400.00|    1582.86000        9497.16 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0350 2505-6000111        104432.000  LF   |       7.80000      814569.60|       7.30000      762353.60|       8.53000      890804.96 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 

0360 2505-6000121            52.000  EACH |    2648.00000      137696.00|    3000.00000      156000.00|    2207.94000      114812.88 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0370 2528-8445110                    LUMP |   60000.00000       60000.00|   60000.00000       60000.00|   60552.25000       60552.25 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2533-4980005                    LUMP |  150000.00000      150000.00|   62000.00000       62000.00|  342028.32000      342028.32 
  MOBILIZATION                            |                             |                             | 
0390 2601-2634105            38.000  ACRE |     350.00000       13300.00|    2240.00000       85120.00|    2257.62000       85789.56 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0400 2601-2636043            38.000  ACRE |     100.00000        3800.00|     654.00000       24852.00|     659.14000       25047.32 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0410 2601-2642100            38.000  ACRE |     125.00000        4750.00|      82.00000        3116.00|      82.64000        3140.32 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0420 2602-0000320          1540.000  LF   |       3.00000        4620.00|       2.50000        3850.00|       2.52000        3880.80 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     1,432,605.90|           $     1,650,605.20|           $     1,927,570.88 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   DESIGN NO. 111; REPAIRS TO A DUAL 100'-0 X 40' CONTINUOUS CONCRETE SLAB BRIDGE             IHSIPX-080-5(287)142--08-7 
                                          |                             |                             | 
0430 2401-6750001                    LUMP |    4480.00000        4480.00|    5609.00000        5609.00|    4031.46000        4031.46 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0440 2403-0100000            10.800  CY   |    3300.00000       35640.00|    2008.00000       21686.40|    3225.17000       34831.84 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0450 2404-7775005          2514.000  LB   |       2.24000        5631.36|       1.95000        4902.30|       2.01000        5053.14 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        45,751.36|           $        32,197.70|           $        43,916.44 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 211; REPAIRS TO A DUAL 155'-0 X 30' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE IHSIPX-080-5(288)142--08 

                                          |                             |                             | 
0460 2401-6750001                    LUMP |    4480.00000        4480.00|    5609.00000        5609.00|    4031.45000        4031.45 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0470 2403-0100000            14.000  CY   |    3300.00000       46200.00|    1800.00000       25200.00|    3225.16000       45152.24 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0480 2404-7775005          3439.000  LB   |       2.24000        7703.36|       1.95000        6706.05|       2.01000        6912.39 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        58,383.36|           $        37,515.05|           $        56,096.08 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   DESIGN NO. 311; REPAIRS TO A DUAL 178'-0 X 30' CONTINUOUS CONCRETE SLAB BRIDGE             IHSIPX-080-5(287)142--08-7 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 35A  5 

 
     Bid Order:  35A                             Contract ID:  50-0805-288-M                 Primary County:  JASPER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NA162               |(   2  ) LO280               |(   3  ) CO105 
                                          |NATIONWIDE CONSTRUCTION GROU |LOVEWELL FENCING, INC.       |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2401-6750001                    LUMP |    4480.00000        4480.00|    5609.00000        5609.00|    4031.45000        4031.45 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0500 2403-0100000             6.400  CY   |    3300.00000       21120.00|    2020.00000       12928.00|    3225.17000       20641.09 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 

0510 2404-7775005          1359.000  LB   |       2.24000        3044.16|       1.95000        2650.05|       2.03000        2758.77 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        28,644.16|           $        21,187.05|           $        27,431.31 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   ROADWAY ITEMS                                                              IHSIPX-80-5(289)187--08-79 
                                          |                             |                             | 
0520 2102-0425070           444.000  TON  |      25.00000       11100.00|      34.00000       15096.00|      24.19000       10740.36 
  SPECIAL BACKFILL                        |                             |                             | 
0530 2102-2625000         15710.000  CY   |       1.65000       25921.50|       8.40000      131964.00|       7.53000      118296.30 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0540 2122-5500060          1410.000  SY   |      35.10000       49491.00|      76.00000      107160.00|      68.53000       96627.30 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0550 2505-4008120          2600.000  LF   |       2.00000        5200.00|       7.50000       19500.00|       3.41000        8866.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0560 2505-4008130           400.000  LF   |       2.25000         900.00|       9.00000        3600.00|       4.54000        1816.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0570 2505-4008300          1300.000  LF   |      16.69000       21697.00|      21.00000       27300.00|      17.54000       22802.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0580 2505-4008400            12.000  EACH |    1482.00000       17784.00|    2000.00000       24000.00|    1718.58000       20622.96 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0590 2505-4021010            12.000  EACH |     120.00000        1440.00|     225.00000        2700.00|     196.65000        2359.80 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0600 2505-4021700             9.000  EACH |    2600.00000       23400.00|    2150.00000       19350.00|    1942.92000       17486.28 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0610 2505-4021701             3.000  EACH |    2367.25000        7101.75|    2000.00000        6000.00|    1582.86000        4748.58 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0620 2505-6000111        112399.000  LF   |       7.80000      876712.20|       7.20000      809272.80|       8.51000      956515.49 

  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0630 2505-6000121            52.000  EACH |    2648.00000      137696.00|    3000.00000      156000.00|    2207.94000      114812.88 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0640 2528-8445110                    LUMP |   60000.00000       60000.00|   60000.00000       60000.00|   55799.92000       55799.92 
  TRAFFIC CONTROL                         |                             |                             | 
0650 2533-4980005                    LUMP |  153816.00000      153816.00|   62000.00000       62000.00|  339242.54000      339242.54 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  35A                             Contract ID:  50-0805-288-M                 Primary County:  JASPER 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NA162               |(   2  ) LO280               |(   3  ) CO105 
                                          |NATIONWIDE CONSTRUCTION GROU |LOVEWELL FENCING, INC.       |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0660 2601-2634105            38.000  ACRE |     350.00000       13300.00|    2240.00000       85120.00|    2257.62000       85789.56 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0670 2601-2636043            38.000  ACRE |     125.00000        4750.00|     654.00000       24852.00|     659.14000       25047.32 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0680 2601-2642100            38.000  ACRE |     100.00000        3800.00|      82.00000        3116.00|      82.64000        3140.32 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0690 2602-0000320          1512.000  LF   |       3.00000        4536.00|       2.50000        3780.00|       2.52000        3810.24 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     1,418,645.45|           $     1,560,810.80|           $     1,888,523.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   DESIGN NO. 210; REPAIRS TO A DUAL 125'-10 X 40'-0 PPCB BRIDGE                            IHSIPX-80-5(289)187--08-79 
                                          |                             |                             | 
0700 2401-6750001                    LUMP |    4480.00000        4480.00|    4532.00000        4532.00|    2015.74000        2015.74 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0710 2403-0100000             3.600  CY   |    3300.00000       11880.00|    2859.00000       10292.40|    3930.68000       14150.45 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0720 2404-7775005           588.000  LB   |       2.24000        1317.12|       3.25000        1911.00|       2.01000        1181.88 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        17,677.12|           $        16,735.40|           $        17,348.07 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0010   DESIGN NO. 510; REPAIRS TO A DUAL 134'-2 X 40'-0 PPCB BRIDGE                            IHSIPX-80-5(289)187--08-79 
                                          |                             |                             | 
0730 2401-6750001                    LUMP |    4480.00000        4480.00|    4560.00000        4560.00|    2015.74000        2015.74 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0740 2403-0100000             3.600  CY   |    3300.00000       11880.00|    2720.00000        9792.00|    3930.68000       14150.45 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0750 2404-7775005           588.000  LB   |       2.24000        1317.12|       3.25000        1911.00|       2.01000        1181.88 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        17,677.12|           $        16,263.00|           $        17,348.07 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0011   DESIGN NO. 610; REPAIRS TO A DUAL 134'-2 X VARIOUS PPCB BRIDGE                            IHSIPX-80-5(289)187--08-79 

                                          |                             |                             | 
0760 2401-6750001                    LUMP |    4480.00000        4480.00|    4560.00000        4560.00|    2015.74000        2015.74 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0770 2403-0100000             3.600  CY   |    3300.00000       11880.00|    2720.00000        9792.00|    3930.68000       14150.45 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0780 2404-7775005           588.000  LB   |       2.24000        1317.12|       3.25000        1911.00|       2.01000        1181.88 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        17,677.12|           $        16,263.00|           $        17,348.07 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,926,823.01|           $     5,180,607.75|           $     6,153,364.32 
==================================================================================================================================== 
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     Bid  Order:  401                         Contract ID:  07-0636-083                 Primary County:  BLACK HAWK 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MCCLAIN & CO., INC. 
Contract Period:   25 WORK DAYS      Approximate Start Date:  03/28/11 
 
 
        Project:  NHSN-063-6(83)--2R-07 
      Work Type:  SALVAGE AND REMOVAL 
         County:  BLACK HAWK         Prj Awd Amt: $31,250.00 
          Route:  U.S. 63 
       Location:  IN THE CITY OF WATERLOO AT 
                  1240/1353/1707/1711/              1745 LOGAN 
                  AVE-PARCEL 143/162/185/188/200 
 
 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC069          MCCLAIN & CO., INC.                                                        $     31,250.00     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $     46,425.00     148.56  % 
   3   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $     56,067.85     179.41  % 
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     Bid Order:  401                             Contract ID:  07-0636-083                   Primary County:  BLACK HAWK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC069               |(   2  ) PE320               |(   3  ) TS020 
                                          |MCCLAIN & CO., INC.          |PETERSON CONTRACTORS INC.    |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.750  ACRE |    1000.00000         750.00|    4800.00000        3600.00|    7900.00000        5925.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2538-6970000                    LUMP |    8500.00000        8500.00|   11860.00000       11860.00|   12050.65000       12050.65 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 143          |                             |                             | 
0030 2538-6970000                    LUMP |    4500.00000        4500.00|    7200.00000        7200.00|    8915.55000        8915.55 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 162          |                             |                             | 
0040 2538-6970000                    LUMP |    6000.00000        6000.00|    7580.00000        7580.00|    9725.55000        9725.55 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 185          |                             |                             | 
0050 2538-6970000                    LUMP |    6000.00000        6000.00|    7940.00000        7940.00|    9725.55000        9725.55 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 188          |                             |                             | 
0060 2538-6970000                    LUMP |    5500.00000        5500.00|    8245.00000        8245.00|    9725.55000        9725.55 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 200          |                             |                             | 

     SECTION TOTALS                       |           $        31,250.00|           $        46,425.00|           $        56,067.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        31,250.00|           $        46,425.00|           $        56,067.85 
==================================================================================================================================== 
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     Bid  Order:  402                         Contract ID:  16-0308-031                 Primary County:  CEDAR 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:   30 WORK DAYS      Approximate Start Date:  03/28/11 
 
 
        Project:  NHSN-030-8(31)--2R-16 
      Work Type:  SALVAGE AND REMOVAL 
         County:  CEDAR              Prj Awd Amt: $20,430.00 
          Route:  U.S. 30 
       Location:  MECHANICSVILLE WEIGH STATION 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      JJJ ENTERPRISES, INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $     20,430.00     100.00  % 
   2   AL235          ALL AMERICAN CONCRETE, INC.                                                $     25,345.00     124.05  % 
   3   MC069          MCCLAIN & CO., INC.                                                        $     30,300.00     148.31  % 
   4   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $     62,390.00     305.38  % 
       J.150           JJJ ENTERPRISES, INC.                                                               IRREGULAR 
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     Bid Order:  402                             Contract ID:  16-0308-031                   Primary County:  CEDAR 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) AL235               |(   3  ) MC069 
                                          |PETERSON CONTRACTORS INC.    |ALL AMERICAN CONCRETE, INC.  |MCCLAIN & CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.030  ACRE |    1000.00000        1030.00|    1500.00000        1545.00|   10000.00000       10300.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2538-6970000                    LUMP |   19400.00000       19400.00|   23800.00000       23800.00|   20000.00000       20000.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO.              |                             |                             | 
  MECHANICSVILLE STATION                  |                             |                             | 
     SECTION TOTALS                       |           $        20,430.00|           $        25,345.00|           $        30,300.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        20,430.00|           $        25,345.00|           $        30,300.00 
==================================================================================================================================== 
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     Bid Order:  402                             Contract ID:  16-0308-031                   Primary County:  CEDAR 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.030  ACRE |    3000.00000        3090.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2538-6970000                    LUMP |   59300.00000       59300.00|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO.              |                             |                             | 
  MECHANICSVILLE STATION                  |                             |                             | 
     SECTION TOTALS                       |           $        62,390.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        62,390.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  403                         Contract ID:  23-0309-157                 Primary County:  CLINTON 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   DETTERMAN, LARRY 
Contract Period:   20 WORK DAYS      Approximate Start Date:  03/28/11 
 
 
        Project:  NHSN-030-9(157)--2R-23 
      Work Type:  SALVAGE AND REMOVAL 
         County:  CLINTON            Prj Awd Amt: $13,002.00 
          Route:  U.S. 30 
       Location:  IN THE CITY OF CLINTON AT 2129/2227 CAMANCHE 
                  AVE.            PARCEL 225S/212 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE583          DETTERMAN, LARRY L. "JOE" INC.                                             $     13,002.00     100.00  % 
   2   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $     45,722.80     351.65  % 
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     Bid Order:  403                             Contract ID:  23-0309-157                   Primary County:  CLINTON 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE583               |(   2  ) TS020               |(      ) 
                                          |DETTERMAN, LARRY             |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.372  ACRE |    3500.00000        1302.00|    4900.00000        1822.80| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2538-6970000                    LUMP |    4200.00000        4200.00|   18900.00000       18900.00| 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 212          |                             |                             | 
0030 2538-6970000                    LUMP |    7500.00000        7500.00|   25000.00000       25000.00| 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 225S         |                             |                             | 
     SECTION TOTALS                       |           $        13,002.00|           $        45,722.80|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        13,002.00|           $        45,722.80|           $ 
==================================================================================================================================== 
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     Bid  Order:  404                         Contract ID:  82-0741-201                 Primary County:  SCOTT 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VALLEY CONSTRUCTION CO. 
Contract Period:   15 WORK DAYS      Approximate Start Date:  03/28/11 
 
 
        Project:  IMN-074-1(201)5--0E-82 
      Work Type:  SALVAGE AND REMOVAL 
         County:  SCOTT              Prj Awd Amt: $42,705.00 
          Route:  I-74 
       Location:  IN THE CITY OF BETTENDORF AT 1530/1538 GRAND 
                  ST. &           1309 MISSISSIPPI BLVD-PARCEL 
                  363/364/376 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      PHOENIX CORPORATION OF THE QUAD CITIES 
                         Non-responsive bid submitted:  Vendor not authorized by Iowa D.O.T. to bid 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VA020          VALLEY CONSTRUCTION CO.                                                    $     42,705.00     100.00  % 
       PH090           PHOENIX CORPORATION OF THE QUAD CITIES                                              IRREGULAR 
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     Bid Order:  404                             Contract ID:  82-0741-201                   Primary County:  SCOTT 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VA020               |(      )                     |(      ) 
                                          |VALLEY CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.505  ACRE |    1000.00000         505.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2538-6970000                    LUMP |   12900.00000       12900.00|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 363          |                             |                             | 
0030 2538-6970000                    LUMP |   15800.00000       15800.00|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 364          |                             |                             | 
0040 2538-6970000                    LUMP |   13500.00000       13500.00|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 376          |                             |                             | 
     SECTION TOTALS                       |           $        42,705.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        42,705.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  451                         Contract ID:  86-7090-006                 Primary County:  TAMA 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    KWS, INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  08/08/11 
 
 
        Project:  DHS-709-0(6)--7H-86 
      Work Type:  MISCELLANEOUS 
         County:  TAMA               Prj Awd Amt: $195,646.91 
          Route:  FACILITY SITE WORK 
       Location:  AT THE IOWA JUVENILE HOME, IN TOLEDO. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.150          KWS, INC.                                                                  $    195,646.91     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    199,876.80     102.16  % 
   3   MA225          MANATT'S, INC.                                                             $    203,831.06     104.18  % 
   4   VI035          VIETH CONSTRUCTION CORPORATION                                             $    207,798.65     106.21  % 
   5   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    235,920.42     120.58  % 
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     Bid Order:  451                             Contract ID:  86-7090-006                   Primary County:  TAMA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.150               |(   2  ) JA250               |(   3  ) MA225 
                                          |KWS, INC.                    |JASPER CONST. SERVICES, INC. |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070            67.000  CY   |      24.15000        1618.05|      30.00000        2010.00|      20.75000        1390.25 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2115-0100000            30.000  CY   |      43.05000        1291.50|      45.00000        1350.00|      66.00000        1980.00 
  MODIFIED SUBBASE                        |                             |                             | 
0030 2123-7450020             5.040  STA  |     136.50000         687.96|     300.00000        1512.00|     250.00000        1260.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0040 2214-5145150          1227.000  SY   |       6.30000        7730.10|       7.00000        8589.00|       6.75000        8282.25 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0033500           110.000  TON  |     131.25000       14437.50|     140.00000       15400.00|     165.00000       18150.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0246422             6.400  TON  |     552.00000        3532.80|     575.00000        3680.00|     550.00000        3520.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2401-6745356             5.000  EACH |     250.00000        1250.00|     315.00000        1575.00|     200.00000        1000.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 

0080 2401-6745765             5.000  EACH |     300.00000        1500.00|     225.00000        1125.00|     300.00000        1500.00 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0090 2401-6750001                    LUMP |    8400.00000        8400.00|    2500.00000        2500.00|    1500.00000        1500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0100 2510-6745850           202.000  SY   |      23.10000        4666.20|      15.00000        3030.00|      25.75000        5201.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0110 2511-6745900            41.000  SY   |       6.30000         258.30|      10.00000         410.00|      19.50000         799.50 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0120 2511-7526006            71.000  SY   |      47.25000        3354.75|      50.00000        3550.00|      64.50000        4579.50 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0130 2512-1725256           353.000  LF   |      28.35000       10007.55|      30.00000       10590.00|      36.50000       12884.50 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0140 2515-2475008           103.000  SY   |      50.40000        5191.20|      60.00000        6180.00|      61.50000        6334.50 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 

0150 2518-6910000             2.000  EACH |      80.00000         160.00|     210.00000         420.00|     202.00000         404.00 
  SAFETY CLOSURE                          |                             |                             | 
0160 2519-3300600          1050.000  LF   |       4.75000        4987.50|       4.20000        4410.00|       4.00000        4200.00 
  FENCE, SAFETY                           |                             |                             | 
0170 2523-0000100            18.000  EACH |    4625.00000       83250.00|    4350.00000       78300.00|    4145.00000       74610.00 
  LIGHTING POLES                          |                             |                             | 
0180 2523-0000200          1650.000  LF   |       6.50000       10725.00|       7.00000       11550.00|       6.70000       11055.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 451  3 

 
     Bid Order:  451                             Contract ID:  86-7090-006                   Primary County:  TAMA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.150               |(   2  ) JA250               |(   3  ) MA225 
                                          |KWS, INC.                    |JASPER CONST. SERVICES, INC. |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2524-6765010             3.000  EACH |     150.00000         450.00|     200.00000         600.00|     155.00000         465.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0200 2524-9265010             1.000  EACH |     150.00000         150.00|     210.00000         210.00|     202.00000         202.00 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 

0210 2524-9325001             4.000  SF   |      32.00000         128.00|      35.00000         140.00|      32.50000         130.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0220 2527-9263109             3.980  STA  |     175.00000         696.50|     210.00000         835.80|     197.00000         784.06 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0230 2528-8445110                    LUMP |    2750.00000        2750.00|    2500.00000        2500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2529-5070110            79.000  SY   |      60.00000        4740.00|     125.00000        9875.00|     129.00000       10191.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0250 2529-5070120             3.000  EACH |     420.00000        1260.00|     250.00000         750.00|     281.00000         843.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0260 2533-4980005                    LUMP |    7000.00000        7000.00|   22500.00000       22500.00|   25500.00000       25500.00 
  MOBILIZATION                            |                             |                             | 
0270 2540-4480507            94.000  LF   |      21.00000        1974.00|      15.00000        1410.00|      19.50000        1833.00 
  LONGITUDINAL JOINT REPAIR               |                             |                             | 

0280 2542-1007000            50.000  LB   |       1.00000          50.00|       1.00000          50.00|       1.00000          50.00 
  SEALER MATERIAL (PCC PAVEMENT)          |                             |                             | 
0290 2555-0000010                    LUMP |     500.00000         500.00|     525.00000         525.00|     500.00000         500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0300 2599-9999005            43.000  EACH |     300.00000       12900.00|     100.00000        4300.00|      74.00000        3182.00 
  ('EACH' ITEM) FLAG HOLDERS              |                             |                             | 
     SECTION TOTALS                       |           $       195,646.91|           $       199,876.80|           $       203,831.06 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       195,646.91|           $       199,876.80|           $       203,831.06 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 451  4 

 
     Bid Order:  451                             Contract ID:  86-7090-006                   Primary County:  TAMA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) TS020               |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070            67.000  CY   |      80.00000        5360.00|      36.00000        2412.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2115-0100000            30.000  CY   |     150.00000        4500.00|      65.00000        1950.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0030 2123-7450020             5.040  STA  |     800.00000        4032.00|     400.00000        2016.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0040 2214-5145150          1227.000  SY   |       7.00000        8589.00|       6.90000        8466.30| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0033500           110.000  TON  |     125.00000       13750.00|     144.00000       15840.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0246422             6.400  TON  |     525.00000        3360.00|     604.00000        3865.60| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2401-6745356             5.000  EACH |     310.00000        1550.00|     345.00000        1725.00| 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 

0080 2401-6745765             5.000  EACH |     215.00000        1075.00|     242.00000        1210.00| 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0090 2401-6750001                    LUMP |    2165.00000        2165.00|    1706.00000        1706.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0100 2510-6745850           202.000  SY   |      35.00000        7070.00|      33.00000        6666.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0110 2511-6745900            41.000  SY   |      45.00000        1845.00|      12.00000         492.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0120 2511-7526006            71.000  SY   |      32.75000        2325.25|      52.00000        3692.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0130 2512-1725256           353.000  LF   |      30.00000       10590.00|      39.00000       13767.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0140 2515-2475008           103.000  SY   |      37.00000        3811.00|      96.00000        9888.00| 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 

0150 2518-6910000             2.000  EACH |     205.00000         410.00|     316.00000         632.00| 
  SAFETY CLOSURE                          |                             |                             | 
0160 2519-3300600          1050.000  LF   |       4.00000        4200.00|       5.70000        5985.00| 
  FENCE, SAFETY                           |                             |                             | 
0170 2523-0000100            18.000  EACH |    4000.00000       72000.00|    4767.00000       85806.00| 
  LIGHTING POLES                          |                             |                             | 
0180 2523-0000200          1650.000  LF   |       6.75000       11137.50|       7.70000       12705.00| 
  ELECTRICAL CIRCUITS                     |                             |                             | 
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     Bid Order:  451                             Contract ID:  86-7090-006                   Primary County:  TAMA 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) TS020               |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2524-6765010             3.000  EACH |     125.00000         375.00|     138.00000         414.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0200 2524-9265010             1.000  EACH |      85.00000          85.00|      92.00000          92.00| 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 

0210 2524-9325001             4.000  SF   |      21.00000          84.00|      23.00000          92.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0220 2527-9263109             3.980  STA  |     255.00000        1014.90|     224.00000         891.52| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0230 2528-8445110                    LUMP |    3500.00000        3500.00|    3099.00000        3099.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2529-5070110            79.000  SY   |      72.00000        5688.00|     156.00000       12324.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0250 2529-5070120             3.000  EACH |    1400.00000        4200.00|     341.00000        1023.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0260 2533-4980005                    LUMP |   29000.00000       29000.00|   31873.00000       31873.00| 
  MOBILIZATION                            |                             |                             | 
0270 2540-4480507            94.000  LF   |      25.00000        2350.00|      32.00000        3008.00| 
  LONGITUDINAL JOINT REPAIR               |                             |                             | 

0280 2542-1007000            50.000  LB   |       1.00000          50.00|       1.00000          50.00| 
  SEALER MATERIAL (PCC PAVEMENT)          |                             |                             | 
0290 2555-0000010                    LUMP |     500.00000         500.00|     575.00000         575.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0300 2599-9999005            43.000  EACH |      74.00000        3182.00|      85.00000        3655.00| 
  ('EACH' ITEM) FLAG HOLDERS              |                             |                             | 
     SECTION TOTALS                       |           $       207,798.65|           $       235,920.42|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       207,798.65|           $       235,920.42|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  501  1 
 

     Bid  Order:  501                         Contract ID:  20-0351-131                 Primary County:  CLARKE 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   NEXT PHASE ENVIRONMENTAL, INC. 
Contract Period:  100 WORK DAYS      Late Start Date:  03/01/11 
 
 
        Project:  IMN-035-1(131)24--0E-20 
      Work Type:  EROSION CONTROL 
         County:  CLARKE             Prj Awd Amt: $125,910.00 
          Route:  I-35 
       Location:  FROM DECATUR CO. LINE N. TO US 34 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      K & L LANDSCAPE & CONSTRUCTION INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NE430          NEXT PHASE ENVIRONMENTAL, INC.                                             $    125,910.00     100.00  % 
   2   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    149,329.70     118.60  % 
   3   SM021          SMITH SEEDING, INC.                                                        $    193,097.50     153.36  % 
   4   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $    248,077.00     197.02  % 
       K.051           K & L LANDSCAPE & CONSTRUCTION INC.                                                 IRREGULAR 
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                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 501  2 

 
     Bid Order:  501                             Contract ID:  20-0351-131                   Primary County:  CLARKE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE430               |(   2  ) SO023               |(   3  ) SM021 
                                          |NEXT PHASE ENVIRONMENTAL, IN |SOIL-TEK                     |SMITH SEEDING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   EROSION CONTROL ITEMS 
                                          |                             |                             | 
0010 2102-2710070            50.000  CY   |      16.00000         800.00|      20.00000        1000.00|      15.00000         750.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2125-2225050            10.000  STA  |      60.00000         600.00|     200.00000        2000.00|     300.00000        3000.00 
  RESHAPING DITCHES                       |                             |                             | 
0030 2507-3250005            65.000  SY   |       3.00000         195.00|       2.00000         130.00|       4.00000         260.00 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-6800061            42.000  TON  |      72.00000        3024.00|      48.00000        2016.00|      60.00000        2520.00 
  REVETMENT, CLASS E                      |                             |                             | 
0050 2528-8445110                    LUMP |    3200.00000        3200.00|    2500.00000        2500.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |    7361.00000        7361.00|    6300.00000        6300.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0070 2601-2633100           398.000  ACRE |      25.00000        9950.00|      30.00000       11940.00|      35.00000       13930.00 
  MOWING                                  |                             |                             | 
0080 2601-2634100             3.000  ACRE |     700.00000        2100.00|     700.00000        2100.00|     700.00000        2100.00 
  MULCHING                                |                             |                             | 
0090 2601-2636043            99.000  ACRE |     420.00000       41580.00|     628.00000       62172.00|     780.00000       77220.00 

  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0100 2601-2636044             0.500  ACRE |    1600.00000         800.00|    1000.00000         500.00|    2000.00000        1000.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0110 2601-2638352           736.000  SQ   |      10.71000        7882.56|      12.00000        8832.00|      14.00000       10304.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0120 2601-2638900           110.000  SQ   |       4.00000         440.00|       4.40000         484.00|      10.00000        1100.00 
  SLOPE RESHAPING                         |                             |                             | 
0130 2601-2640350          1424.000  SQ   |      13.00000       18512.00|      13.00000       18512.00|      14.00000       19936.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0140 2601-2643110           432.000  MGAL |      60.00000       25920.00|      60.00000       25920.00|      60.00000       25920.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0150 2602-0000020           100.000  LF   |       2.00000         200.00|       3.00000         300.00|       1.00000         100.00 

  SILT FENCE                              |                             |                             | 
0160 2602-0000030           100.000  LF   |       3.00000         300.00|       3.00000         300.00|       1.00000         100.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0170 2602-0000060          4123.000  LF   |       0.16000         659.68|       0.30000        1236.90|       0.50000        2061.50 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0180 2602-0000070          4592.000  LF   |       0.28000        1285.76|       0.40000        1836.80|       0.50000        2296.00 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 501  3 

 
     Bid Order:  501                             Contract ID:  20-0351-131                   Primary County:  CLARKE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE430               |(   2  ) SO023               |(   3  ) SM021 
                                          |NEXT PHASE ENVIRONMENTAL, IN |SOIL-TEK                     |SMITH SEEDING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2612-0000520             5.000  ACRE |     220.00000        1100.00|     250.00000        1250.00|     500.00000        2500.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       125,910.00|           $       149,329.70|           $       193,097.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       125,910.00|           $       149,329.70|           $       193,097.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 501  4 

 
     Bid Order:  501                             Contract ID:  20-0351-131                   Primary County:  CLARKE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) M.215               |(      )                     |(      ) 
                                          |MLS LANDSCAPE & DESIGN, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   EROSION CONTROL ITEMS 
                                          |                             |                             | 
0010 2102-2710070            50.000  CY   |     100.00000        5000.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2125-2225050            10.000  STA  |     150.00000        1500.00|                             | 
  RESHAPING DITCHES                       |                             |                             | 
0030 2507-3250005            65.000  SY   |      10.00000         650.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-6800061            42.000  TON  |      75.00000        3150.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0050 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0070 2601-2633100           398.000  ACRE |      75.00000       29850.00|                             | 
  MOWING                                  |                             |                             | 
0080 2601-2634100             3.000  ACRE |     700.00000        2100.00|                             | 
  MULCHING                                |                             |                             | 
0090 2601-2636043            99.000  ACRE |    1000.00000       99000.00|                             | 

  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0100 2601-2636044             0.500  ACRE |    3000.00000        1500.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0110 2601-2638352           736.000  SQ   |      13.90000       10230.40|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0120 2601-2638900           110.000  SQ   |      10.00000        1100.00|                             | 
  SLOPE RESHAPING                         |                             |                             | 
0130 2601-2640350          1424.000  SQ   |      16.90000       24065.60|                             | 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0140 2601-2643110           432.000  MGAL |      60.00000       25920.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0150 2602-0000020           100.000  LF   |       5.00000         500.00|                             | 

  SILT FENCE                              |                             |                             | 
0160 2602-0000030           100.000  LF   |       5.00000         500.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0170 2602-0000060          4123.000  LF   |       1.00000        4123.00|                             | 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0180 2602-0000070          4592.000  LF   |       1.50000        6888.00|                             | 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
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                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 501  5 

 
     Bid Order:  501                             Contract ID:  20-0351-131                   Primary County:  CLARKE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) M.215               |(      )                     |(      ) 
                                          |MLS LANDSCAPE & DESIGN, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2612-0000520             5.000  ACRE |     400.00000        2000.00|                             | 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       248,077.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       248,077.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  502  1 
 

     Bid  Order:  502                         Contract ID:  43-0295-214                 Primary County:  HARRISON 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   NEXT PHASE ENVIRONMENTAL, INC. 
Contract Period:  100 WORK DAYS      Late Start Date:  03/01/11 
 
 
        Project:  IMN-029-5(214)95--0E-43 
      Work Type:  EROSION CONTROL 
         County:  HARRISON           Prj Awd Amt: $139,532.26 
          Route:  I-29 
       Location:  FROM CO. RD. F-20 IN HARRISON CO.  N. TO 
                  WOODBURY CO. LINE 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      K & L LANDSCAPE & CONSTRUCTION INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NE430          NEXT PHASE ENVIRONMENTAL, INC.                                             $    139,532.26     100.00  % 
   2   NO300          NORTHWEST LANDSCAPING, INC.                                                $    190,398.00     136.45  % 
   3   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    194,744.30     139.56  % 
   4   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $    265,909.90     190.57  % 
       K.051           K & L LANDSCAPE & CONSTRUCTION INC.                                                 IRREGULAR 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  2 

 
     Bid Order:  502                             Contract ID:  43-0295-214                   Primary County:  HARRISON 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE430               |(   2  ) NO300               |(   3  ) SO023 
                                          |NEXT PHASE ENVIRONMENTAL, IN |NORTHWEST LANDSCAPING, INC.  |SOIL-TEK 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   EROSION CONTROL ITEMS 
                                          |                             |                             | 
0010 2102-2710070            50.000  CY   |      11.00000         550.00|      10.00000         500.00|      20.00000        1000.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2125-2225050            10.000  STA  |      30.00000         300.00|       1.00000          10.00|     200.00000        2000.00 
  RESHAPING DITCHES                       |                             |                             | 
0030 2528-8445110                    LUMP |    2100.00000        2100.00|    4200.00000        4200.00|    1200.00000        1200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |    6200.00000        6200.00|    4500.00000        4500.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
0050 2601-2633100           906.000  ACRE |      22.00000       19932.00|      25.00000       22650.00|      30.00000       27180.00 
  MOWING                                  |                             |                             | 
0060 2601-2634100             3.000  ACRE |     700.00000        2100.00|     700.00000        2100.00|     700.00000        2100.00 
  MULCHING                                |                             |                             | 
0070 2601-2634500           135.500  ACRE |     240.00000       32520.00|     390.00000       52845.00|     391.00000       52980.50 
  OVERSEEDING AND FERTILIZING             |                             |                             | 
0080 2601-2636015             2.000  ACRE |     390.00000         780.00|     390.00000         780.00|     391.00000         782.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0090 2601-2636043            91.000  ACRE |     400.30000       36427.30|     575.00000       52325.00|     628.00000       57148.00 

  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0100 2601-2638352          1576.000  SQ   |       9.11000       14357.36|      11.00000       17336.00|      10.50000       16548.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0110 2601-2638900           110.000  SQ   |       4.00000         440.00|      10.00000        1100.00|      10.00000        1100.00 
  SLOPE RESHAPING                         |                             |                             | 
0120 2601-2643110           315.200  MGAL |      60.00000       18912.00|      60.00000       18912.00|      60.00000       18912.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0130 2602-0000020           100.000  LF   |       2.00000         200.00|       0.50000          50.00|       4.00000         400.00 
  SILT FENCE                              |                             |                             | 
0140 2602-0000030           100.000  LF   |       3.00000         300.00|       0.50000          50.00|       4.00000         400.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0150 2602-0000060           632.000  LF   |       0.30000         189.60|       0.50000         316.00|       0.30000         189.60 
  REMOVAL OF SILT FENCE                   |                             |                             | 

0160 2602-0000070           448.000  LF   |       0.50000         224.00|       0.50000         224.00|       0.40000         179.20 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0170 2612-0000520            25.000  ACRE |     160.00000        4000.00|     500.00000       12500.00|     225.00000        5625.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       139,532.26|           $       190,398.00|           $       194,744.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       139,532.26|           $       190,398.00|           $       194,744.30 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  3 

 
     Bid Order:  502                             Contract ID:  43-0295-214                   Primary County:  HARRISON 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) M.215               |(      )                     |(      ) 
                                          |MLS LANDSCAPE & DESIGN, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   EROSION CONTROL ITEMS 
                                          |                             |                             | 
0010 2102-2710070            50.000  CY   |      20.00000        1000.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2125-2225050            10.000  STA  |     250.00000        2500.00|                             | 
  RESHAPING DITCHES                       |                             |                             | 
0030 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |     250.00000         250.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 2601-2633100           906.000  ACRE |      60.00000       54360.00|                             | 
  MOWING                                  |                             |                             | 
0060 2601-2634100             3.000  ACRE |     700.00000        2100.00|                             | 
  MULCHING                                |                             |                             | 
0070 2601-2634500           135.500  ACRE |     595.00000       80622.50|                             | 
  OVERSEEDING AND FERTILIZING             |                             |                             | 
0080 2601-2636015             2.000  ACRE |    1000.00000        2000.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0090 2601-2636043            91.000  ACRE |     695.00000       63245.00|                             | 

  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0100 2601-2638352          1576.000  SQ   |      12.90000       20330.40|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0110 2601-2638900           110.000  SQ   |      50.00000        5500.00|                             | 
  SLOPE RESHAPING                         |                             |                             | 
0120 2601-2643110           315.200  MGAL |      60.00000       18912.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0130 2602-0000020           100.000  LF   |       3.00000         300.00|                             | 
  SILT FENCE                              |                             |                             | 
0140 2602-0000030           100.000  LF   |       3.00000         300.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0150 2602-0000060           632.000  LF   |       3.00000        1896.00|                             | 
  REMOVAL OF SILT FENCE                   |                             |                             | 

0160 2602-0000070           448.000  LF   |       3.00000        1344.00|                             | 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0170 2612-0000520            25.000  ACRE |     250.00000        6250.00|                             | 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       265,909.90|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       265,909.90|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  503  1 
 

     Bid  Order:  503                         Contract ID:  74-0183-088                 Primary County:  PALO ALTO 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    BECK EXCAVATING, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/12/11 
 
 
        Project:  NHSN-018-3(88)--2R-74 
      Work Type:  WETLAND MITIGATION 
         County:  PALO ALTO          Prj Awd Amt: $43,959.30 
          Route:  U.S. 18 
       Location:  PRAIRIE GOLD MITIGATION SITE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      K & L LANDSCAPE & CONSTRUCTION INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
                      VALLEY CONTRACTING, INC. 
                         Non-responsive bid submitted:  Submitted bid without a Bidding Document 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BE100          BECK EXCAVATING, INC.                                                      $     43,959.30     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $     46,664.40     106.15  % 
   3   CA340          L.A. CARLSON CONTRACTING, INC.                                             $     54,294.00     123.50  % 
   4   RE041          REDING'S GRAVEL & EXCAVATING CO., INC.                                     $     56,101.20     127.62  % 
   5   MI321          MIDWEST CONTRACTING, LLC                                                   $     65,826.50     149.74  % 
   6   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $     67,312.50     153.12  % 

   7   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $     72,980.00     166.01  % 
   8   DE200          VAUGHN DELOSS CONSTRUCTION CO.                                             $     87,265.00     198.51  % 
       K.051           K & L LANDSCAPE & CONSTRUCTION INC.                                                 IRREGULAR 
       VA030           VALLEY CONTRACTING, INC.                                                            IRREGULAR 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 503  2 

 
     Bid Order:  503                             Contract ID:  74-0183-088                   Primary County:  PALO ALTO 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BE100               |(   2  ) PE320               |(   3  ) CA340 
                                          |BECK EXCAVATING, INC.        |PETERSON CONTRACTORS INC.    |CARLSON, L.A. CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710090          3494.000  CY   |       6.95000       24283.30|       6.10000       21313.40|       9.50000       33193.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 

0020 2524-9265010             1.000  EACH |     150.00000         150.00|     150.00000         150.00|     100.00000         100.00 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0030 2526-8285000                    LUMP |    2475.00000        2475.00|    2050.00000        2050.00|    2050.00000        2050.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0040 2528-8445110                    LUMP |     650.00000         650.00|    9700.00000        9700.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |    4450.00000        4450.00|    1500.00000        1500.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
0060 2601-2634100             2.600  ACRE |     700.00000        1820.00|     700.00000        1820.00|     700.00000        1820.00 
  MULCHING                                |                             |                             | 
0070 2601-2636015             1.500  ACRE |    1850.00000        2775.00|    1850.00000        2775.00|    1850.00000        2775.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0080 2601-2636018             2.600  ACRE |    2000.00000        5200.00|    2000.00000        5200.00|    2000.00000        5200.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0090 2602-0000020           980.000  LF   |       1.80000        1764.00|       1.80000        1764.00|       1.80000        1764.00 

  SILT FENCE                              |                             |                             | 
0100 2602-0000060           980.000  LF   |       0.40000         392.00|       0.40000         392.00|       0.40000         392.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
     SECTION TOTALS                       |           $        43,959.30|           $        46,664.40|           $        54,294.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        43,959.30|           $        46,664.40|           $        54,294.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 503  3 

 
     Bid Order:  503                             Contract ID:  74-0183-088                   Primary County:  PALO ALTO 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE041               |(   5  ) MI321               |(   6  ) SO023 
                                          |REDING'S GRAVEL & EXCAV. CO. |MIDWEST CONTRACTING, LLC     |SOIL-TEK 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710090          3494.000  CY   |       9.60000       33542.40|      11.75000       41054.50|      12.00000       41928.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 

0020 2524-9265010             1.000  EACH |      75.00000          75.00|     200.00000         200.00|     100.00000         100.00 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0030 2526-8285000                    LUMP |    2255.00000        2255.00|    2500.00000        2500.00|    3250.00000        3250.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0040 2528-8445110                    LUMP |    1650.00000        1650.00|    1400.00000        1400.00|    1200.00000        1200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |    5250.00000        5250.00|    7000.00000        7000.00|    6600.00000        6600.00 
  MOBILIZATION                            |                             |                             | 
0060 2601-2634100             2.600  ACRE |     700.00000        1820.00|     700.00000        1820.00|     700.00000        1820.00 
  MULCHING                                |                             |                             | 
0070 2601-2636015             1.500  ACRE |    2100.00000        3150.00|    2000.00000        3000.00|    1725.00000        2587.50 
  NATIVE GRASS SEEDING                    |                             |                             | 
0080 2601-2636018             2.600  ACRE |    2250.00000        5850.00|    2500.00000        6500.00|    2875.00000        7475.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0090 2602-0000020           980.000  LF   |       2.05000        2009.00|       2.00000        1960.00|       2.00000        1960.00 

  SILT FENCE                              |                             |                             | 
0100 2602-0000060           980.000  LF   |       0.51000         499.80|       0.40000         392.00|       0.40000         392.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
     SECTION TOTALS                       |           $        56,101.20|           $        65,826.50|           $        67,312.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        56,101.20|           $        65,826.50|           $        67,312.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
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     Bid Order:  503                             Contract ID:  74-0183-088                   Primary County:  PALO ALTO 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) M.215               |(   8  ) DE200               |(      ) 
                                          |MLS LANDSCAPE & DESIGN, INC. |DELOSS, VAUGHN CONSTRUCTION  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710090          3494.000  CY   |      10.00000       34940.00|      17.50000       61145.00| 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 

0020 2524-9265010             1.000  EACH |     150.00000         150.00|     100.00000         100.00| 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0030 2526-8285000                    LUMP |    5000.00000        5000.00|    2000.00000        2000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0040 2528-8445110                    LUMP |    2000.00000        2000.00|     100.00000         100.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |    5000.00000        5000.00|    4000.00000        4000.00| 
  MOBILIZATION                            |                             |                             | 
0060 2601-2634100             2.600  ACRE |     700.00000        1820.00|     700.00000        1820.00| 
  MULCHING                                |                             |                             | 
0070 2601-2636015             1.500  ACRE |    4000.00000        6000.00|    2000.00000        3000.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0080 2601-2636018             2.600  ACRE |    4500.00000       11700.00|    4300.00000       11180.00| 
  WETLAND GRASS SEEDING                   |                             |                             | 
0090 2602-0000020           980.000  LF   |       5.00000        4900.00|       3.50000        3430.00| 

  SILT FENCE                              |                             |                             | 
0100 2602-0000060           980.000  LF   |       1.50000        1470.00|       0.50000         490.00| 
  REMOVAL OF SILT FENCE                   |                             |                             | 
     SECTION TOTALS                       |           $        72,980.00|           $        87,265.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        72,980.00|           $        87,265.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  504  1 
 

     Bid  Order:  504                         Contract ID:  85-0305-212                 Primary County:  STORY 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SOIL-TEK 
Contract Period:  100 WORK DAYS      Late Start Date:  03/01/11 
 
 
        Project:  NHSN-030-5(212)--2R-85 
      Work Type:  EROSION CONTROL 
         County:  STORY              Prj Awd Amt: $405,945.50 
          Route:  U.S. 30 
       Location:  FROM END OF 4-LANE PAVT. E. OF US 65 E. TO 
                  IA. 330 INTERCHANGE(WBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      K & L LANDSCAPE & CONSTRUCTION INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    405,945.50     100.00  % 
   2   SM021          SMITH SEEDING, INC.                                                        $    476,436.00     117.36  % 
   3   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $    546,460.08     134.61  % 
       K.051           K & L LANDSCAPE & CONSTRUCTION INC.                                                 IRREGULAR 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 504  2 

 
     Bid Order:  504                             Contract ID:  85-0305-212                   Primary County:  STORY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SO023               |(   2  ) SM021               |(   3  ) M.215 
                                          |SOIL-TEK                     |SMITH SEEDING, INC.          |MLS LANDSCAPE & DESIGN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   EROSION CONTROL ITEMS 
                                          |                             |                             | 
0010 2102-2710070           200.000  CY   |      15.00000        3000.00|      15.00000        3000.00|      10.00000        2000.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2125-2225050            20.000  STA  |     200.00000        4000.00|     250.00000        5000.00|     250.00000        5000.00 
  RESHAPING DITCHES                       |                             |                             | 
0030 2507-3250005          1157.000  SY   |       2.00000        2314.00|       3.00000        3471.00|       3.05000        3528.85 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-6800061           408.000  TON  |      47.00000       19176.00|      50.00000       20400.00|      49.95000       20379.60 
  REVETMENT, CLASS E                      |                             |                             | 
0050 2507-8029000           319.500  TON  |      45.00000       14377.50|      50.00000       15975.00|      48.95000       15639.53 
  EROSION STONE                           |                             |                             | 
0060 2528-8445110                    LUMP |    1800.00000        1800.00|    3000.00000        3000.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   14600.00000       14600.00|    5000.00000        5000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0080 2601-2633100           792.000  ACRE |      35.00000       27720.00|      35.00000       27720.00|      60.00000       47520.00 
  MOWING                                  |                             |                             | 
0090 2601-2634100            10.000  ACRE |     700.00000        7000.00|     700.00000        7000.00|     700.00000        7000.00 

  MULCHING                                |                             |                             | 
0100 2601-2634500           113.000  ACRE |     345.00000       38985.00|     700.00000       79100.00|     595.00000       67235.00 
  OVERSEEDING AND FERTILIZING             |                             |                             | 
0110 2601-2636015             5.000  ACRE |     400.00000        2000.00|     700.00000        3500.00|     500.00000        2500.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0120 2601-2636043            82.000  ACRE |     628.00000       51496.00|     750.00000       61500.00|     750.00000       61500.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0130 2601-2636044             3.000  ACRE |    1000.00000        3000.00|    1200.00000        3600.00|    2000.00000        6000.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0140 2601-2638352           864.000  SQ   |      11.00000        9504.00|      12.00000       10368.00|      15.95000       13780.80 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0150 2601-2638900           220.000  SQ   |       4.45000         979.00|      10.00000        2200.00|      10.00000        2200.00 
  SLOPE RESHAPING                         |                             |                             | 
0160 2601-2640350          5746.000  SQ   |      12.00000       68952.00|      12.00000       68952.00|      15.95000       91648.70 

  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0170 2601-2643110          1322.000  MGAL |      60.00000       79320.00|      60.00000       79320.00|      60.00000       79320.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0180 2601-2643401           648.000  SQ   |      64.00000       41472.00|      80.00000       51840.00|      54.95000       35607.60 
  TURF REINFORCEMENT MAT                  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 504  3 

 
     Bid Order:  504                             Contract ID:  85-0305-212                   Primary County:  STORY 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SO023               |(   2  ) SM021               |(   3  ) M.215 
                                          |SOIL-TEK                     |SMITH SEEDING, INC.          |MLS LANDSCAPE & DESIGN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000020           100.000  LF   |       5.00000         500.00|       1.00000         100.00|       3.00000         300.00 
  SILT FENCE                              |                             |                             | 
0200 2602-0000030           100.000  LF   |       5.00000         500.00|       1.00000         100.00|       3.00000         300.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0210 2602-0000060         39800.000  LF   |       0.20000        7960.00|       0.30000       11940.00|       1.00000       39800.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0220 2602-0000070          2700.000  LF   |       0.20000         540.00|       0.50000        1350.00|       1.00000        2700.00 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0230 2612-0000520            30.000  ACRE |     225.00000        6750.00|     400.00000       12000.00|     250.00000        7500.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       405,945.50|           $       476,436.00|           $       546,460.08 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       405,945.50|           $       476,436.00|           $       546,460.08 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  601  1 
 

     Bid  Order:  601                         Contract ID:  31-0209-181                 Primary County:  DUBUQUE 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   INTERSTATE MAINTENANCE, INC. 
Contract Period:   40 WORK DAYS      Approximate Start Date:  04/11/11 
 
 
        Project:  BRFN-136-1(57)--39-23                                  Project:  BRFN-020-9(181)--39-31 
      Work Type:  BRIDGE WASHING                                       Work Type:  BRIDGE WASHING 
         County:  CLINTON            Prj Awd Amt: $19,174.00              County:  DUBUQUE            Prj Awd Amt: $36,395.00 
          Route:  IOWA 136                                                 Route:  U.S. 20 
       Location:  IN THE CITY OF CLINTON OVER THE MISSISSIPPI           Location:  IN THE CITY OF DUBUQUE OVER THE MISSISSIPPI 
                  RIVER                                                            RIVER. JULIEN DUBUQUE BRIDGE 
 
        Project:  MB-061-6(520)190--77-31                                Project:  BRFN-061-8(117)--39-31 
      Work Type:  BRIDGE WASHING                                       Work Type:  BRIDGE WASHING 

         County:  DUBUQUE            Prj Awd Amt: $21,686.00              County:  DUBUQUE            Prj Awd Amt: $23,844.00 
          Route:  U.S. 61                                                  Route:  U.S. 61 
       Location:  IN THE CITY OF DUBUQUE OVER PEOSTA CHANNEL.           Location:  IN THE CITY OF DUBUQUE OVER THE MISSISSIPPI 
                                                                                   RIVER            (CITY ISLAND BRIDGE) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IN230          INTERSTATE MAINTENANCE, INC.                                               $    101,099.00     100.00  % 
   2   MC069          MCCLAIN & CO., INC.                                                        $    102,028.00     100.91  % 
   3   CH147          CHARTER CONTRACTING CORP                                                   $    164,025.00     162.24  % 

   4   DE030          DEANGELO BROTHERS, INC.                                                    $    187,484.05     185.44  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
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     Bid Order:  601                             Contract ID:  31-0209-181                   Primary County:  DUBUQUE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IN230               |(   2  ) MC069               |(   3  ) CH147 
                                          |INTERSTATE MAINTENANCE, INC. |MCCLAIN & CO., INC.          |CHARTER CONTRACTING CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 2300.0S136, 3006' X 30' STEEL HIGH TRUSS BRIDGE CLINTON COUNTY  BRFN-136-1(57)--39-23 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |   11774.00000       11774.00|   17034.00000       17034.00|   35000.00000       35000.00 
  BRIDGE CLEANING                         |                             |                             | 

0020 2528-8445110                    LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            20.000  EACH |     295.00000        5900.00|     295.00000        5900.00|     295.00000        5900.00 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |     500.00000         500.00|    1500.00000        1500.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        19,174.00|           $        25,934.00|           $        42,900.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 3120.1S020, 5760' X 28' ARCH TRUSS AND STEEL GIRDER SPAN BRIDGE      DUBUQUE COUNTY BRFN-20-9(181)--39-31 
                                          |                             |                             | 
0050 2427-0686010                    LUMP |   29720.00000       29720.00|   28469.00000       28469.00|   35000.00000       35000.00 
  BRIDGE CLEANING                         |                             |                             | 
0060 2528-8445110                    LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            10.000  EACH |     295.00000        2950.00|     295.00000        2950.00|     295.00000        2950.00 

  FLAGGERS                                |                             |                             | 
0080 2528-8445115             5.000  EACH |     445.00000        2225.00|     445.00000        2225.00|     445.00000        2225.00 
  PILOT CARS                              |                             |                             | 
0090 2533-4980005                    LUMP |     500.00000         500.00|    2000.00000        2000.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        36,395.00|           $        37,144.00|           $        42,175.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE NO. 3190.2S061, 4030' X 80' STEEL BEAM (U.S. 61)            DUBUQUE COUNTY  MB-061-6(520)190--77-31 
                                          |                             |                             | 
0100 2427-0686010                    LUMP |   18711.00000       18711.00|   22000.00000       22000.00|   36000.00000       36000.00 
  BRIDGE CLEANING                         |                             |                             | 
0110 2528-8445110                    LUMP |    1000.00000        1000.00|     500.00000         500.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 

  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |     500.00000         500.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        21,686.00|           $        24,975.00|           $        39,475.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   BRIDGE NO. 3191.8S061, 2950' X 72' TIED ARCH BRIDGE & STEEL GIRDER SPANS           DUBUQUE COUNTY  BRFN-61-8(117)--39 
                                          |                             |                             | 
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     Bid Order:  601                             Contract ID:  31-0209-181                   Primary County:  DUBUQUE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IN230               |(   2  ) MC069               |(   3  ) CH147 
                                          |INTERSTATE MAINTENANCE, INC. |MCCLAIN & CO., INC.          |CHARTER CONTRACTING CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2427-0686010                    LUMP |   20869.00000       20869.00|   10000.00000       10000.00|   36000.00000       36000.00 
  BRIDGE CLEANING                         |                             |                             | 
0150 2528-8445110                    LUMP |    1000.00000        1000.00|     500.00000         500.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0160 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 
0170 2533-4980005                    LUMP |     500.00000         500.00|    2000.00000        2000.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        23,844.00|           $        13,975.00|           $        39,475.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       101,099.00|           $       102,028.00|           $       164,025.00 
==================================================================================================================================== 
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     Bid Order:  601                             Contract ID:  31-0209-181                   Primary County:  DUBUQUE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DE030               |(      )                     |(      ) 
                                          |DEANGELO BROTHERS, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 2300.0S136, 3006' X 30' STEEL HIGH TRUSS BRIDGE CLINTON COUNTY  BRFN-136-1(57)--39-23 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |   57510.76000       57510.76|                             | 
  BRIDGE CLEANING                         |                             |                             | 

0020 2528-8445110                    LUMP |    2080.00000        2080.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            20.000  EACH |     295.00000        5900.00|                             | 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |    4500.00000        4500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        69,990.76|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 3120.1S020, 5760' X 28' ARCH TRUSS AND STEEL GIRDER SPAN BRIDGE      DUBUQUE COUNTY BRFN-20-9(181)--39-31 
                                          |                             |                             | 
0050 2427-0686010                    LUMP |   57510.76000       57510.76|                             | 
  BRIDGE CLEANING                         |                             |                             | 
0060 2528-8445110                    LUMP |    1820.00000        1820.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            10.000  EACH |     295.00000        2950.00|                             | 

  FLAGGERS                                |                             |                             | 
0080 2528-8445115             5.000  EACH |     445.00000        2225.00|                             | 
  PILOT CARS                              |                             |                             | 
0090 2533-4980005                    LUMP |    4216.00000        4216.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        68,721.76|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE NO. 3190.2S061, 4030' X 80' STEEL BEAM (U.S. 61)            DUBUQUE COUNTY  MB-061-6(520)190--77-31 
                                          |                             |                             | 
0100 2427-0686010                    LUMP |   17510.76000       17510.76|                             | 
  BRIDGE CLEANING                         |                             |                             | 
0110 2528-8445110                    LUMP |     650.00000         650.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113             5.000  EACH |     295.00000        1475.00|                             | 

  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |    2000.00000        2000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        21,635.76|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   BRIDGE NO. 3191.8S061, 2950' X 72' TIED ARCH BRIDGE & STEEL GIRDER SPANS           DUBUQUE COUNTY  BRFN-61-8(117)--39 
                                          |                             |                             | 
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     Bid Order:  601                             Contract ID:  31-0209-181                   Primary County:  DUBUQUE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DE030               |(      )                     |(      ) 
                                          |DEANGELO BROTHERS, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2427-0686010                    LUMP |   17510.77000       17510.77|                             | 
  BRIDGE CLEANING                         |                             |                             | 
0150 2528-8445110                    LUMP |     650.00000         650.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0160 2528-8445113             5.000  EACH |     295.00000        1475.00|                             | 
  FLAGGERS                                |                             |                             | 
0170 2533-4980005                    LUMP |    7500.00000        7500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        27,135.77|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       187,484.05|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  602                         Contract ID:  43-0294-504                 Primary County:  HARRISON 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    EURO PAINT, LLC 
Contract Period:   60 WORK DAYS      Late Start Date:  05/02/11 
 
 
        Project:  MBIN-029-4(504)82--0M-43 
      Work Type:  BRIDGE PAINTING 
         County:  HARRISON           Prj Awd Amt: $499,496.00 
          Route:  I-29 
       Location:  OVER UP RR AND K45 2 MILES NORTH OF 
                  IOWA300/F50 INTERCHANGE  & 280TH STREET OVER 
                  I-29, 1.9 MILES SOUTH OF F50 INTERCHANGE 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   EU010          EURO PAINT, LLC                                                            $    499,496.00     100.00  % 
   2   PA015          PACIFIC PAINTING CO., INC.                                                 $    531,212.00     106.34  % 
   3   TA045          TARPON INDUSTRIAL, INC.                                                    $    537,700.00     107.64  % 
   4   LI101          LINDNER PAINTING, INC.                                                     $    731,650.00     146.47  % 
   5   T.044          TMI COATINGS, INC.                                                         $    757,700.00     151.69  % 
   6   V.027          V.H.P. ENTERPRISES, INC.                                                   $  1,118,000.00     223.82  % 
   7   PC015          PCIROADS, LLC                                                              $  1,165,304.00     233.29  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
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     Bid Order:  602                             Contract ID:  43-0294-504                   Primary County:  HARRISON 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) EU010               |(   2  ) PA015               |(   3  ) TA045 
                                          |EURO PAINT, LLC              |PACIFIC PAINTING CO., INC.   |TARPON INDUSTRIAL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DIVISION 1- BRIDGE NO. 4380.5O029, 255' X 24' STEEL BEAM 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00|    3000.00000        3000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |   36500.00000       36500.00|   30000.00000       30000.00|   35000.00000       35000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   11060.00000       11060.00|   15000.00000       15000.00|   20000.00000       20000.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    2000.00000        2000.00|    4000.00000        4000.00|    1000.00000        1000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   11060.00000       11060.00|   15000.00000       15000.00|   15000.00000       15000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    3000.00000        3000.00|    5000.00000        5000.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    3700.00000        3700.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        70,120.00|           $        75,000.00|           $        80,700.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DIVISION 2- BRIDGE NO. 4383.9L029, 455' X 30' STEEL BEAM 

                                          |                             |                             | 
0080 2508-0804000                    LUMP |    3000.00000        3000.00|    1000.00000        1000.00|    5000.00000        5000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |   80000.00000       80000.00|  101106.00000      101106.00|  115000.00000      115000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |   60000.00000       60000.00|   50000.00000       50000.00|   30000.00000       30000.00 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00|    1500.00000        1500.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |   56188.00000       56188.00|   50000.00000       50000.00|   60000.00000       60000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2528-8445110                    LUMP |    4000.00000        4000.00|    7000.00000        7000.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |    5000.00000        5000.00|    6000.00000        6000.00|   11500.00000       11500.00 

  MOBILIZATION                            |                             |                             | 
0145 2595-0000100                    LUMP |    1500.00000        1500.00|    3000.00000        3000.00|    2500.00000        2500.00 
  UPRR INSURANCE PROVISIONS               |                             |                             | 
     SECTION TOTALS                       |           $       214,688.00|           $       228,106.00|           $       228,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DIVISION 3- BRIDGE NO. 4383.9R029, 455' X 30' STEEL BEAM 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
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     Bid Order:  602                             Contract ID:  43-0294-504                   Primary County:  HARRISON 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) EU010               |(   2  ) PA015               |(   3  ) TA045 
                                          |EURO PAINT, LLC              |PACIFIC PAINTING CO., INC.   |TARPON INDUSTRIAL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2508-0804000                    LUMP |    3000.00000        3000.00|    1000.00000        1000.00|    5000.00000        5000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0160 2508-0805000                    LUMP |   80000.00000       80000.00|  101106.00000      101106.00|  115000.00000      115000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 

0170 2508-0970000                    LUMP |   60000.00000       60000.00|   50000.00000       50000.00|   30000.00000       30000.00 
  CONTAINMENT                             |                             |                             | 
0180 2508-0990000                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00|    1500.00000        1500.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0190 2508-0991000                    LUMP |   56188.00000       56188.00|   50000.00000       50000.00|   60000.00000       60000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0200 2528-8445110                    LUMP |    4000.00000        4000.00|    7000.00000        7000.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |    5000.00000        5000.00|    6000.00000        6000.00|   11500.00000       11500.00 
  MOBILIZATION                            |                             |                             | 
0215 2595-0000100                    LUMP |    1500.00000        1500.00|    3000.00000        3000.00|    2500.00000        2500.00 
  UPRR INSURANCE PROVISIONS               |                             |                             | 
     SECTION TOTALS                       |           $       214,688.00|           $       228,106.00|           $       228,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       499,496.00|           $       531,212.00|           $       537,700.00 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 602  4 

 
     Bid Order:  602                             Contract ID:  43-0294-504                   Primary County:  HARRISON 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) LI101               |(   5  ) T.044               |(   6  ) V.027 
                                          |LINDNER PAINTING, INC.       |TMI COATINGS, INC.           |V.H.P. ENTERPRISES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DIVISION 1- BRIDGE NO. 4380.5O029, 255' X 24' STEEL BEAM 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |    2500.00000        2500.00|    1500.00000        1500.00|   75000.00000       75000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |   24000.00000       24000.00|   55000.00000       55000.00|   85000.00000       85000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   24000.00000       24000.00|   14000.00000       14000.00|   75000.00000       75000.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    3500.00000        3500.00|    2500.00000        2500.00|   10000.00000       10000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   24000.00000       24000.00|   37000.00000       37000.00|   65000.00000       65000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    5000.00000        5000.00|    4500.00000        4500.00|    8000.00000        8000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    4650.00000        4650.00|   10000.00000       10000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        87,650.00|           $       124,500.00|           $       343,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DIVISION 2- BRIDGE NO. 4383.9L029, 455' X 30' STEEL BEAM 

                                          |                             |                             | 
0080 2508-0804000                    LUMP |    4500.00000        4500.00|    2000.00000        2000.00|  105000.00000      105000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |   95000.00000       95000.00|  152000.00000      152000.00|   85000.00000       85000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |  108000.00000      108000.00|   36000.00000       36000.00|   75000.00000       75000.00 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |    7500.00000        7500.00|    7000.00000        7000.00|   10000.00000       10000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |   85000.00000       85000.00|   96500.00000       96500.00|   85000.00000       85000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2528-8445110                    LUMP |    5000.00000        5000.00|    4600.00000        4600.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   15000.00000       15000.00|   15000.00000       15000.00|   15000.00000       15000.00 

  MOBILIZATION                            |                             |                             | 
0145 2595-0000100                    LUMP |    2000.00000        2000.00|    3500.00000        3500.00|    5000.00000        5000.00 
  UPRR INSURANCE PROVISIONS               |                             |                             | 
     SECTION TOTALS                       |           $       322,000.00|           $       316,600.00|           $       390,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DIVISION 3- BRIDGE NO. 4383.9R029, 455' X 30' STEEL BEAM 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 602  5 

 
     Bid Order:  602                             Contract ID:  43-0294-504                   Primary County:  HARRISON 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) LI101               |(   5  ) T.044               |(   6  ) V.027 
                                          |LINDNER PAINTING, INC.       |TMI COATINGS, INC.           |V.H.P. ENTERPRISES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2508-0804000                    LUMP |    4500.00000        4500.00|    2000.00000        2000.00|   85000.00000       85000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0160 2508-0805000                    LUMP |   95000.00000       95000.00|  152000.00000      152000.00|  105000.00000      105000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 

0170 2508-0970000                    LUMP |  108000.00000      108000.00|   36000.00000       36000.00|   75000.00000       75000.00 
  CONTAINMENT                             |                             |                             | 
0180 2508-0990000                    LUMP |    7500.00000        7500.00|    7000.00000        7000.00|   15000.00000       15000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0190 2508-0991000                    LUMP |   85000.00000       85000.00|   96500.00000       96500.00|   75000.00000       75000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0200 2528-8445110                    LUMP |    5000.00000        5000.00|    4600.00000        4600.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |   15000.00000       15000.00|   15000.00000       15000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0215 2595-0000100                    LUMP |    2000.00000        2000.00|    3500.00000        3500.00|    5000.00000        5000.00 
  UPRR INSURANCE PROVISIONS               |                             |                             | 
     SECTION TOTALS                       |           $       322,000.00|           $       316,600.00|           $       385,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       731,650.00|           $       757,700.00|           $     1,118,000.00 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 602  6 

 
     Bid Order:  602                             Contract ID:  43-0294-504                   Primary County:  HARRISON 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) PC015               |(      )                     |(      ) 
                                          |PCIROADS, LLC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DIVISION 1- BRIDGE NO. 4380.5O029, 255' X 24' STEEL BEAM 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |   10000.00000       10000.00|                             | 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |   91710.00000       91710.00|                             | 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |  100000.00000      100000.00|                             | 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    3000.00000        3000.00|                             | 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |    9000.00000        9000.00|                             | 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    1350.00000        1350.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    8000.00000        8000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       223,060.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DIVISION 2- BRIDGE NO. 4383.9L029, 455' X 30' STEEL BEAM 

                                          |                             |                             | 
0080 2508-0804000                    LUMP |   20000.00000       20000.00|                             | 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |  200936.00000      200936.00|                             | 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |  200000.00000      200000.00|                             | 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |    9000.00000        9000.00|                             | 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |   26836.00000       26836.00|                             | 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2528-8445110                    LUMP |    1350.00000        1350.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |    8000.00000        8000.00|                             | 

  MOBILIZATION                            |                             |                             | 
0145 2595-0000100                    LUMP |    5000.00000        5000.00|                             | 
  UPRR INSURANCE PROVISIONS               |                             |                             | 
     SECTION TOTALS                       |           $       471,122.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DIVISION 3- BRIDGE NO. 4383.9R029, 455' X 30' STEEL BEAM 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 602  7 

 
     Bid Order:  602                             Contract ID:  43-0294-504                   Primary County:  HARRISON 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) PC015               |(      )                     |(      ) 
                                          |PCIROADS, LLC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2508-0804000                    LUMP |   20000.00000       20000.00|                             | 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0160 2508-0805000                    LUMP |  200936.00000      200936.00|                             | 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 

0170 2508-0970000                    LUMP |  200000.00000      200000.00|                             | 
  CONTAINMENT                             |                             |                             | 
0180 2508-0990000                    LUMP |    9000.00000        9000.00|                             | 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0190 2508-0991000                    LUMP |   26836.00000       26836.00|                             | 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0200 2528-8445110                    LUMP |    1350.00000        1350.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |    8000.00000        8000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0215 2595-0000100                    LUMP |    5000.00000        5000.00|                             | 
  UPRR INSURANCE PROVISIONS               |                             |                             | 
     SECTION TOTALS                       |           $       471,122.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,165,304.00|           $                 |           $ 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  603  1 
 

     Bid  Order:  603                         Contract ID:  78-0064-500                 Primary County:  POTTAWATTAMIE 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PACIFIC PAINTING CO., INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  05/02/11 
 
 
        Project:  MB-006-4(500)7--77-78 
      Work Type:  BRIDGE PAINTING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $362,000.00 
          Route:  U.S. 6 
       Location:  1 MILE WEST OF I-80 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PA015          PACIFIC PAINTING CO., INC.                                                 $    362,000.00     100.00  % 
   2   EU010          EURO PAINT, LLC                                                            $    370,672.00     102.39  % 
   3   TA045          TARPON INDUSTRIAL, INC.                                                    $    403,700.00     111.51  % 
   4   LI101          LINDNER PAINTING, INC.                                                     $    412,000.00     113.81  % 
   5   T.044          TMI COATINGS, INC.                                                         $    660,000.00     182.32  % 
   6   PC015          PCIROADS, LLC                                                              $    817,648.00     225.86  % 
   7   V.027          V.H.P. ENTERPRISES, INC.                                                   $    866,000.00     239.22  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 603  2 

 
     Bid Order:  603                             Contract ID:  78-0064-500                   Primary County:  POTTAWATTAMIE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PA015               |(   2  ) EU010               |(   3  ) TA045 
                                          |PACIFIC PAINTING CO., INC.   |EURO PAINT, LLC              |TARPON INDUSTRIAL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DIVISION 1 - BRIDGE NO. 7806.8L006, 366' X 32' STEEL BEAM 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    3000.00000        3000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |   80000.00000       80000.00|   70000.00000       70000.00|  100000.00000      100000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   40000.00000       40000.00|   50336.00000       50336.00|   41000.00000       41000.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |   10000.00000       10000.00|    3500.00000        3500.00|    1500.00000        1500.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   40000.00000       40000.00|   46000.00000       46000.00|   42000.00000       42000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    5000.00000        5000.00|    2500.00000        2500.00|    4350.00000        4350.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       181,000.00|           $       185,336.00|           $       201,850.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DIVISION 2 -BRIDGE NO. 7806.8L006, 366' X 32' STEEL BEAM 

                                          |                             |                             | 
0080 2508-0804000                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    3000.00000        3000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |   80000.00000       80000.00|   70000.00000       70000.00|  100000.00000      100000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |   40000.00000       40000.00|   50336.00000       50336.00|   41000.00000       41000.00 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |   10000.00000       10000.00|    3500.00000        3500.00|    1500.00000        1500.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |   40000.00000       40000.00|   46000.00000       46000.00|   42000.00000       42000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2528-8445110                    LUMP |    5000.00000        5000.00|    2500.00000        2500.00|    4350.00000        4350.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00|   10000.00000       10000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       181,000.00|           $       185,336.00|           $       201,850.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       362,000.00|           $       370,672.00|           $       403,700.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 603  3 

 
     Bid Order:  603                             Contract ID:  78-0064-500                   Primary County:  POTTAWATTAMIE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) LI101               |(   5  ) T.044               |(   6  ) PC015 
                                          |LINDNER PAINTING, INC.       |TMI COATINGS, INC.           |PCIROADS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DIVISION 1 - BRIDGE NO. 7806.8L006, 366' X 32' STEEL BEAM 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00|   20000.00000       20000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |   62500.00000       62500.00|  133500.00000      133500.00|  174378.00000      174378.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   64000.00000       64000.00|   63000.00000       63000.00|  174379.00000      174379.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    5000.00000        5000.00|    6500.00000        6500.00|    9000.00000        9000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   62500.00000       62500.00|   93300.00000       93300.00|   23167.00000       23167.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    2000.00000        2000.00|    3200.00000        3200.00|    1900.00000        1900.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    7500.00000        7500.00|   28500.00000       28500.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       206,000.00|           $       330,000.00|           $       408,824.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DIVISION 2 -BRIDGE NO. 7806.8L006, 366' X 32' STEEL BEAM 

                                          |                             |                             | 
0080 2508-0804000                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00|   20000.00000       20000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |   62500.00000       62500.00|  133500.00000      133500.00|  174378.00000      174378.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |   64000.00000       64000.00|   63000.00000       63000.00|  174379.00000      174379.00 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |    5000.00000        5000.00|    6500.00000        6500.00|    9000.00000        9000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |   62500.00000       62500.00|   93300.00000       93300.00|   23167.00000       23167.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2528-8445110                    LUMP |    2000.00000        2000.00|    3200.00000        3200.00|    1900.00000        1900.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |    7500.00000        7500.00|   28500.00000       28500.00|    6000.00000        6000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       206,000.00|           $       330,000.00|           $       408,824.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       412,000.00|           $       660,000.00|           $       817,648.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 603  4 

 
     Bid Order:  603                             Contract ID:  78-0064-500                   Primary County:  POTTAWATTAMIE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) V.027               |(      )                     |(      ) 
                                          |V.H.P. ENTERPRISES, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DIVISION 1 - BRIDGE NO. 7806.8L006, 366' X 32' STEEL BEAM 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |  105000.00000      105000.00|                             | 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |  105000.00000      105000.00|                             | 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   85000.00000       85000.00|                             | 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |   15000.00000       15000.00|                             | 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   85000.00000       85000.00|                             | 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    8000.00000        8000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       428,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DIVISION 2 -BRIDGE NO. 7806.8L006, 366' X 32' STEEL BEAM 

                                          |                             |                             | 
0080 2508-0804000                    LUMP |  105000.00000      105000.00|                             | 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |  105000.00000      105000.00|                             | 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |  105000.00000      105000.00|                             | 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |   15000.00000       15000.00|                             | 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |   85000.00000       85000.00|                             | 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2528-8445110                    LUMP |    8000.00000        8000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       438,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       866,000.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  604  1 
 

     Bid  Order:  604                         Contract ID:  78-6804-502                 Primary County:  POTTAWATTAMIE 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PACIFIC PAINTING CO., INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  05/02/11 
 
 
        Project:  MBIN-680-4(502)29--0M-78 
      Work Type:  BRIDGE PAINTING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $117,000.00 
          Route:  I-680 
       Location:  IOWA 191 INTERCHANGE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PA015          PACIFIC PAINTING CO., INC.                                                 $    117,000.00     100.00  % 
   2   LI101          LINDNER PAINTING, INC.                                                     $    119,780.00     102.37  % 
   3   EU010          EURO PAINT, LLC                                                            $    131,010.00     111.97  % 
   4   TA045          TARPON INDUSTRIAL, INC.                                                    $    137,000.00     117.09  % 
   5   T.044          TMI COATINGS, INC.                                                         $    228,000.00     194.87  % 
   6   PC015          PCIROADS, LLC                                                              $    291,372.00     249.03  % 
   7   V.027          V.H.P. ENTERPRISES, INC.                                                   $    335,000.00     286.32  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 604  2 

 
     Bid Order:  604                             Contract ID:  78-6804-502                   Primary County:  POTTAWATTAMIE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PA015               |(   2  ) LI101               |(   3  ) EU010 
                                          |PACIFIC PAINTING CO., INC.   |LINDNER PAINTING, INC.       |EURO PAINT, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 7828.6L680, 210' X 36' STEEL BEAM 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |    1000.00000        1000.00|    2500.00000        2500.00|    2000.00000        2000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |   55000.00000       55000.00|   37000.00000       37000.00|   60000.00000       60000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   30000.00000       30000.00|   30000.00000       30000.00|   15000.00000       15000.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    6000.00000        6000.00|    3500.00000        3500.00|    3000.00000        3000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   15000.00000       15000.00|   35200.00000       35200.00|   27010.00000       27010.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    5000.00000        5000.00|    4000.00000        4000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    5000.00000        5000.00|    7580.00000        7580.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       117,000.00|           $       119,780.00|           $       131,010.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       117,000.00|           $       119,780.00|           $       131,010.00 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 604  3 

 
     Bid Order:  604                             Contract ID:  78-6804-502                   Primary County:  POTTAWATTAMIE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TA045               |(   5  ) T.044               |(   6  ) PC015 
                                          |TARPON INDUSTRIAL, INC.      |TMI COATINGS, INC.           |PCIROADS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 7828.6L680, 210' X 36' STEEL BEAM 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00|    3000.00000        3000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |   74000.00000       74000.00|  100000.00000      100000.00|  126104.00000      126104.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   18000.00000       18000.00|   28000.00000       28000.00|  126105.00000      126105.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    1000.00000        1000.00|    3800.00000        3800.00|    7000.00000        7000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   34000.00000       34000.00|   69000.00000       69000.00|   15413.00000       15413.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    1200.00000        1200.00|    5700.00000        5700.00|    3750.00000        3750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    6800.00000        6800.00|   20000.00000       20000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       137,000.00|           $       228,000.00|           $       291,372.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       137,000.00|           $       228,000.00|           $       291,372.00 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
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     Bid Order:  604                             Contract ID:  78-6804-502                   Primary County:  POTTAWATTAMIE 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) V.027               |(      )                     |(      ) 
                                          |V.H.P. ENTERPRISES, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 7828.6L680, 210' X 36' STEEL BEAM 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |   45000.00000       45000.00|                             | 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |  105000.00000      105000.00|                             | 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   80000.00000       80000.00|                             | 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    5000.00000        5000.00|                             | 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   80000.00000       80000.00|                             | 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       335,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       335,000.00|           $                 |           $ 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  981  1 
 

     Bid  Order:  981                         Contract ID:  77-0651-709                 Primary County:  POLK 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   FINCO TREE SERVICE 
Contract Period:   25 WORK DAYS      Late Start Date:  05/02/11 
 
 
        Project:  MP-065-1(709)75--76-77 
      Work Type:  CLEARING AND GRUBBING 
         County:  POLK               Prj Awd Amt: $30,019.00 
          Route:  U.S. 65 
       Location:  FROM NEAR THE UP RAILROAD OVERPASS TO NEAR 
                  THE DES MOINES    RIVER BRIDGE. 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      J. C.'S SERVICES, INC. D/B/A J.C. TREE SERVICE, INC. 
                         Non-responsive bid submitted:  No unit price for one or more items 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FI065          FINCO TREE SERVICE                                                         $     30,019.00     100.00  % 
   2   SO162          SOUTHERN IOWA DEBRIS REMOVAL                                               $     44,587.70     148.53  % 
   3   BL050          BLACKWELL CONSTRUCTION, INC.                                               $     46,736.00     155.68  % 
   4   IO225          IOWA HOUSE FIXERS LLC                                                      $     49,995.08     166.54  % 
   5   CH178          CHEM-TROL, INC.                                                            $     75,294.50     250.82  % 
   6   SM021          SMITH SEEDING, INC.                                                        $     86,291.00     287.45  % 
   7   FO141          FORESTRY CONSULTING SERVICES, LLC                                          $     94,073.00     313.37  % 

       J.110           J. C.'S SERVICES, INC. D/B/A J.C. TREE SERVICE, INC.                                IRREGULAR 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 981  2 

 
     Bid Order:  981                             Contract ID:  77-0651-709                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FI065               |(   2  ) SO162               |(   3  ) BL050 
                                          |FINCO TREE SERVICE           |SOUTHERN IOWA DEBRIS REMOVAL |BLACKWELL CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   CLEARING & GRUBBING ITEMS 
                                          |                             |                             | 
0010 2101-0850002          3690.000  UNIT |       7.50000       27675.00|       9.73000       35903.70|       9.00000       33210.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |       1.00000           1.00|    3000.00000        3000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |       1.00000           1.00|    1000.00000        1000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999005          2342.000  EACH |       1.00000        2342.00|       2.00000        4684.00|       3.00000        7026.00 
  ('EACH' ITEM) HERBICIDE APPLICATION,    |                             |                             | 
  CUT STUMP                               |                             |                             | 
     SECTION TOTALS                       |           $        30,019.00|           $        44,587.70|           $        46,736.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        30,019.00|           $        44,587.70|           $        46,736.00 
==================================================================================================================================== 
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     Bid Order:  981                             Contract ID:  77-0651-709                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO225               |(   5  ) CH178               |(   6  ) SM021 
                                          |IOWA HOUSE FIXERS LLC        |CHEM-TROL, INC.              |SMITH SEEDING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   CLEARING & GRUBBING ITEMS 
                                          |                             |                             | 
0010 2101-0850002          3690.000  UNIT |      11.95000       44095.50|      18.40000       67896.00|      18.50000       68265.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |    1000.00000        1000.00|    1300.00000        1300.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    1410.00000        1410.00|    2000.00000        2000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999005          2342.000  EACH |       1.49000        3489.58|       1.75000        4098.50|       3.00000        7026.00 
  ('EACH' ITEM) HERBICIDE APPLICATION,    |                             |                             | 
  CUT STUMP                               |                             |                             | 
     SECTION TOTALS                       |           $        49,995.08|           $        75,294.50|           $        86,291.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        49,995.08|           $        75,294.50|           $        86,291.00 
==================================================================================================================================== 
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     Bid Order:  981                             Contract ID:  77-0651-709                   Primary County:  POLK 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) FO141               |(      )                     |(      ) 
                                          |FORESTRY CONSULTING SERVICES |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   CLEARING & GRUBBING ITEMS 
                                          |                             |                             | 
0010 2101-0850002          3690.000  UNIT |      24.00000       88560.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    1000.00000        1000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999005          2342.000  EACH |       1.50000        3513.00|                             | 
  ('EACH' ITEM) HERBICIDE APPLICATION,    |                             |                             | 
  CUT STUMP                               |                             |                             | 
     SECTION TOTALS                       |           $        94,073.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        94,073.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/21/11 
                                                           VENDOR RANKING                                          Page:  982  1 
 

     Bid  Order:  982                         Contract ID:  91-3161-701                 Primary County:  WARREN 
   Letting Date:  110119     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   FINCO TREE SERVICE 
Contract Period:   50 WORK DAYS      Late Start Date:  05/02/11 
 
 
        Project:  MP-316-1(701)0--76-91 
      Work Type:  CLEARING AND GRUBBING 
         County:  WARREN             Prj Awd Amt: $89,370.00 
          Route:  IOWA 316 
       Location:  FROM IOWA 5 TO SE 80TH AVE. IN POLK CO. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      J. C.'S SERVICES, INC. D/B/A J.C. TREE SERVICE, INC. 

                         Non-responsive bid submitted:  No unit price for one or more items 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FI065          FINCO TREE SERVICE                                                         $     89,370.00     100.00  % 
   2   BL050          BLACKWELL CONSTRUCTION, INC.                                               $     95,150.00     106.46  % 
   3   SO162          SOUTHERN IOWA DEBRIS REMOVAL                                               $    100,749.98     112.73  % 
   4   S.015          S2 CONSTRUCTION LLC                                                        $    104,260.00     116.66  % 
   5   CH178          CHEM-TROL, INC.                                                            $    127,674.90     142.86  % 
   6   SM021          SMITH SEEDING, INC.                                                        $    138,450.00     154.91  % 
   7   FO141          FORESTRY CONSULTING SERVICES, LLC                                          $    143,150.00     160.17  % 
       J.110           J. C.'S SERVICES, INC. D/B/A J.C. TREE SERVICE, INC.                                IRREGULAR 
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                                                                                                                Run Date: 02/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 982  2 

 
     Bid Order:  982                             Contract ID:  91-3161-701                   Primary County:  WARREN 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FI065               |(   2  ) BL050               |(   3  ) SO162 
                                          |FINCO TREE SERVICE           |BLACKWELL CONSTRUCTION, INC. |SOUTHERN IOWA DEBRIS REMOVAL 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   CLEARING & GRUBBING ITEMS 
                                          |                             |                             | 
0010 2101-0850001            17.400  ACRE |    3800.00000       66120.00|    3500.00000       60900.00|    4137.93000       71999.98 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |    4000.00000        4000.00|    1500.00000        1500.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            50.000  EACH |     295.00000       14750.00|     295.00000       14750.00|     295.00000       14750.00 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |     500.00000         500.00|    5000.00000        5000.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
0050 2599-9999005          4000.000  EACH |       1.00000        4000.00|       3.25000       13000.00|       2.00000        8000.00 
  ('EACH' ITEM) HERBICIDE APPLICATION,    |                             |                             | 
  CUT STUMP                               |                             |                             | 
     SECTION TOTALS                       |           $        89,370.00|           $        95,150.00|           $       100,749.98 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        89,370.00|           $        95,150.00|           $       100,749.98 
==================================================================================================================================== 
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     Bid Order:  982                             Contract ID:  91-3161-701                   Primary County:  WARREN 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) S.015               |(   5  ) CH178               |(   6  ) SM021 
                                          |S2 CONSTRUCTION LLC          |CHEM-TROL, INC.              |SMITH SEEDING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   CLEARING & GRUBBING ITEMS 
                                          |                             |                             | 
0010 2101-0850001            17.400  ACRE |    3650.00000       63510.00|    5163.50000       89844.90|    5500.00000       95700.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |    5000.00000        5000.00|    1300.00000        1300.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            50.000  EACH |     295.00000       14750.00|     295.00000       14750.00|     295.00000       14750.00 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |    5000.00000        5000.00|   13500.00000       13500.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0050 2599-9999005          4000.000  EACH |       4.00000       16000.00|       2.07000        8280.00|       2.00000        8000.00 
  ('EACH' ITEM) HERBICIDE APPLICATION,    |                             |                             | 
  CUT STUMP                               |                             |                             | 
     SECTION TOTALS                       |           $       104,260.00|           $       127,674.90|           $       138,450.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       104,260.00|           $       127,674.90|           $       138,450.00 
==================================================================================================================================== 
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     Bid Order:  982                             Contract ID:  91-3161-701                   Primary County:  WARREN 
  Letting Date:  01/19/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) FO141               |(      )                     |(      ) 
                                          |FORESTRY CONSULTING SERVICES |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   CLEARING & GRUBBING ITEMS 
                                          |                             |                             | 
0010 2101-0850001            17.400  ACRE |    6000.00000      104400.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            50.000  EACH |     295.00000       14750.00|                             | 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 2599-9999005          4000.000  EACH |       2.00000        8000.00|                             | 
  ('EACH' ITEM) HERBICIDE APPLICATION,    |                             |                             | 
  CUT STUMP                               |                             |                             | 
     SECTION TOTALS                       |           $       143,150.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       143,150.00|           $                 |           $ 
==================================================================================================================================== 
 


